MAY 21, 2002 02:39 PM WAKE
TIP NO R-2547BA 8.1402210 10:00AM 1/ 37 001

FED AID NO NHF-STP-64(68) 1.840 KM MAY 21 2002 C200391
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-64 FROM [-440 (RALEIGH BELTLINE) TO NEW HOPE RD.

VECELLIO & GROGAN, INC. W. C. ENGLISH, INC. BLYTHE CONSTRUCTION, INC.
BECKLEY, WV LYNCHBURG, VA CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1430000.00 2180000.00 2151000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 300000.00 275000.00 275500.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 400000.00 1924000.00 2000000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 16 HA 18000.00 28800.00 18000.00 28800.00 17000.00 27200.00
0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 537,375 M3 2.85 1531518.75 3.35 1800206.25 4.00 2149500.00
0006 0029000000-N SP  REINF BRG APPR *trsiies Lump Sum 32600.00 13100.00 15500.00
(15+16.992 Y1)
0007 0029000000-N SP  REINF BRG APPR *trsiies Lump Sum 32600.00 18700.00 21000.00
(15+16.992 Y1)
0008 0029000000-N SP  REINF BRG APPR *trsiies Lump Sum 28500.00 10600.00 18500.00
(4+40.9 RPDY)
0009 0029000000-N SP  REINF BRG APPR *trsiies Lump Sum 30000.00 12000.00 16500.00
(6+53.75 RPACY)
0010 0029000000-N SP  REINF BRG APPR *trsiies Lump Sum 29300.00 11600.00 16500.00
(8+13.701 RPBDY)
0011 0036000000-M 225 UNDERCUT EXCAVATION 4,500 M3 10.00 45000.00 5.00 22500.00 9.00 40500.00
0012 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 500 MTN 15.00 7500.00 16.00 8000.00 13.55 6775.00
0013 0106000000-M 230 BORROW EXCAVATION 518,500 M3 5.10 2644350.00 6.00 3111000.00 450 2333250.00
0014 0134000000-M 240 DRAINAGE DITCH EXCAVATION 6,204 M3 5.00 31020.00 4.00 24816.00 6.00 37224.00
0015 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 11,800 M2 4.00 47200.00 2.00 23600.00 1.50 17700.00
0016 0177000000-M 250 BREAKING OF EXT ASPH PVMT 300 M2 1.50 450.00 1.50 450.00 1.00 300.00
0017 0192000000-N 260 PROOF ROLLING 40 HR 100.00 4000.00 200.00 8000.00 130.00 5200.00
0018 0195000000-M 265 SELECT GRANULAR MATERIAL 3,000 M3 25.00 75000.00 10.00 30000.00 5.95 17850.00
0019  0196000000-M 270 SOIL STABILIZATION FABRIC 3,000 M2 1.00 3000.00 2.00 6000.00 1.65 4950.00
0020 0199000000-M SP  TEMPORARY SHORING 19 M2 1500.00 28500.00 650.00 12350.00 2000.00 38000.00
0021 0220000000-M SP  ROCK EMBANKMENT 16,000 MTN 20.00 320000.00 32.00 512000.00 22.98 367680.00
0022 0318000000-M 300 FND CONDIT MAT'L MIN STR 1,420 MTN 13.25 18815.00 23.00 32660.00 22.50 31950.00
0023 0366000000-M 310 375MM RCP CULV CLASS III 1,3944 M 61.00 85058.40 71.00 99002.40 69.00 96213.60
0024 0372000000-M 310 450MM RCP CULV CLASS IlI 138 M 68.00 9384.00 79.00 10902.00 71.00 9798.00
0025 0378000000-M 310 600MM RCP CULV CLASS III 7164 M 98.50 70565.40 102.00 73072.80 90.00 64476.00
0026 0384000000-M 310 750MM RCP CULV CLASS IlI 6612 M 113.00 74715.60 91.00 60169.20 115.00 76038.00
0027 0390000000-M 310 900MM RCP CULV CLASS III 852 M 144.00 12268.80 177.00 15080.40 140.00 11928.00
0028 0396000000-M 310 1050MM RCP CULV CLASS Il 144 M 181.00 2606.40 213.00 3067.20 175.00 2520.00
0029 0402000000-M 310 1200MM RCP CULV CLASS Il 504 M 223.00 11239.20 254.00 12801.60 220.00 11088.00
0030 0420000000-M 310 1650MM RCP CULV CLASS Il 1932 M 335.00 64722.00 444.00 85780.80 470.00 90804.00
0031 0448000000-M 310 z;*ol\gg/IMRM(;P CULV CLASS IV 768 M 349.00 26803.20 264.00 20275.20 735.00 56448.00
0032 0448000000-M 310 z;*zl\gg/IMRM(;P CULV CLASS IV 97.2 M 280.00 27216.00 279.00 27118.80 275.00 26730.00
0033  0448000000-M 310 z;*gkggAMR'\A(;P CULV CLASS IV 1284 M 325.00 41730.00 354.00 45453.60 350.00 44940.00
0034 0576000000-M 310 ***MM CS PIPE CULV **MM 396 M 182.00 7207.20 169.00 6692.40 141.00 5583.60

(1000MM, 2.01MM)
0035 0582000000-M 310 400MM CS PIPE CULV 1.63MM 348 M 64.50 2244.60 60.00 2088.00 62.50 2175.00
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0036  0684000000-M 310 ***MM BCCSP B 12 M 97.00 1164.00 62.00 744.00 69.00 828.00
(300MM, 1.63MM)
0037 0708000000-M 310 400MM BCCSP B 1.63 8232 M 72.00 59270.40 66.00 54331.20 65.00 53508.00
0038 0714000000-M 310 450MM BCCSP B 1.63 72 M 190.00 1368.00 95.00 684.00 175.00 1260.00
0039 0744000000-M 310 1200MM BCCSP B 2.77 228 M 210.00 4788.00 228.00 5198.40 235.00 5358.00
0040 0806000000-M 310 400MM BCCSP ELB B 1.63 46 EA 245.00 11270.00 139.00 6394.00 315.00 14490.00
0041 0995000000-M 340 PIPE REMOVAL 3084 M 25.00 7710.00 30.00 9252.00 30.00 9252.00
0042 1011000000-N 500 FINE GRADING Lump Sum 266000.00 100000.00 443000.00
0043  1110000000-M 510 STABILIZER AGGREGATE 500 MTN 15.00 7500.00 20.00 10000.00 22.00 11000.00
0044 1121000000-M 520 AGGREGATE BASE COURSE 34,300 MTN 12.50 428750.00 11.60 397880.00 19.00 651700.00
0045 1220000000-M 545 INCIDENTAL STONE BASE 150 MTN 20.00 3000.00 25.00 3750.00 19.00 2850.00
0046 1489000000-M 610 ASP CONC BASE CRS B25.0B 14,400 MTN 26.00 374400.00 25.00 360000.00 24.60 354240.00
0047 1491000000-M 610 ASP CONC BASE CRS B25.0C 5,660 MTN 28.00 158480.00 27.00 152820.00 26.60 150556.00
0048 1498000000-M 610 ASP CONC INTR CRS 119.08 16,800 MTN 27.00 453600.00 26.00 436800.00 25.40 426720.00
0049 1503000000-M 610 ASP CONC INTR CRS 119.0C 4,280 MTN 28.50 121980.00 27.00 115560.00 26.80 114704.00
0050 1514000000-M 610 ASP CONC SURF CRS S9.5A 4,340 MTN 30.00 130200.00 30.00 130200.00 28.50 123690.00
0051 1519000000-M 610 ASP CONC SURF CRS S9.58 11,760 MTN 30.00 352800.00 30.00 352800.00 28.80 338688.00
0052 1539000000-M 610 ASP CONC SURF CRS S12.5C 8,570 MTN 29.00 248530.00 29.00 248530.00 27.40 234818.00
0053 1560000000-M 620 ASP FOR PLANT MIX PG64-22 3,120 MTN 170.00 530400.00 175.00 546000.00 163.00 508560.00
0054 1565000000-M 620 ASP FOR PLANT MIX PG70-22 472 MTN 175.00 82600.00 180.00 84960.00 165.00 77880.00
0055  1682000000-M 652 ASPH DRAINAGE CO, P-57 10,994 MTN 24.00 263856.00 25.00 274850.00 23.00 252862.00
0056 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 50 MTN 230.00 11500.00 250.00 12500.00 220.00 11000.00
0057 1847000000-M 710 (291\31\’\: ’\I;)CC PVMT THRU LNS 40,670 M2 32,50 1321775.00 32.00 1301440.00 30.70 1248569.00
0058 1847000000-M 710 (311\31\’\: ’\I;)CC PVMT THRU LNS 6,540 M2 37.50 245250.00 36.00 235440.00 35.30 230862.00
0059 1858000000-M 710 (29'\3'\1\:1\5)00 PVMT RAMPS 19,700 M2 36.00 709200.00 35.00 689500.00 33.70 663890.00
0060 1869000000-M 710 (29'\3'\1\: ’\I;)CC PVMT MISC 377 M2 53.00 19981.00 52.00 19604.00 50.00 18850.00
0061 1869000000-M 710 (Slngm ’\I;)CC PVMT MISC 520 M2 57.50 29900.00 56.00 29120.00 54.00 28080.00
0062 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 12300.00 11800.00 11500.00
0063 2000000000-N 806 RIGHT OF WAY MARKERS 83 EA 130.00 10790.00 75.00 6225.00 120.00 9960.00
0064 2022000000-M 815 SUBDRAIN EXCAVATION 828 M3 10.50 8694.00 11.00 9108.00 7.25 6003.00
0065 2033000000-M 815 SUBDR FINE AGGREGATE 414 M3 35.00 14490.00 35.00 14490.00 45.00 18630.00
0066 2044000000-M 815 150MM PERF SUBDR PIPE 1,000 M 17.50 17500.00 20.00 20000.00 12.00 12000.00
0067 2055000000-M 815 150MM SUBDR PIPE Y,T&L'S 102 EA 0.55 56.10 1.00 102.00 20.00 2040.00
0068 2066000000-N 815 CONC PAD SUBDRN OUTLET 7 EA 155.00 1085.00 160.00 1120.00 135.00 945.00
0069 2077000000-M 815 150MM OUTLET PIPE (SD) 14 M 17.50 245.00 21.00 294.00 25.00 350.00
0070 2099000000-M 816 SHLDR DRAINS 5975 M 10.00 59750.00 9.50 56762.50 9.00 53775.00
0071 2110000000-M 816 100MM SHLDR DRAINS PIPE 5975 M 450 26887.50 4.30 25692.50 4.00 23900.00
0072 2121000000-M 816 100MM OUTLET PIPE (SH DRN 150 M 15.50 2325.00 16.00 2400.00 19.00 2850.00
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0073 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 52 EA 150.00 7800.00 150.00 7800.00 150.00 7800.00
0074 2190000000-N 828 TEMP STL PLT COVER FOR MDS 1 EA 270.00 270.00 400.00 400.00 750.00 750.00
0075 2209000000-M 838 ENDWALLS 18.9 M3 825.00 15592.50 696.00 13154.40 500.00 9450.00
0076 2220000000-M 838 REINFORCED ENDWALLS 13.4 M3 825.00 11055.00 1000.00 13400.00 850.00 11390.00
0077 2253000000-M 840 PIPE COLLARS 6 M3 825.00 4950.00 340.00 2040.00 1450.00 8700.00
0078 2264000000-M 840 PIPE PLUGS 2 M3 825.00 1650.00 340.00 680.00 1250.00 2500.00
0079 2286000000-N 840 MASNRY DRAINAGE STRUCT 83 EA 1100.00 91300.00 1630.00 135290.00 1500.00 124500.00
0080 2297000000-M 840 MASONRY DRAINAGE STRS 3.82 M3 700.00 2674.00 750.00 2865.00 690.00 2635.80
0081 2363000000-N 840 fgligl\gg)W/ZGRTS 840.*** STD 30 EA 430.00 12900.00 400.00 12000.00 350.00 10500.00
0082 2363000000-N 840 fgligl\gg)W/ZGRTS 840.7*** STD 31 EA 430.00 13330.00 315.00 9765.00 350.00 10850.00
0083 2374000000-N 840 ESAME-GRT-HD 840.03 ** 5 EA 430.00 2150.00 400.00 2000.00 425.00 2125.00
0084 2374000000-N 840 Z:?AME-GRT-HD 840.03 ** 4 EA 430.00 1720.00 400.00 1600.00 425.00 1700.00
0085 2374000000-N 840 EGR)AME-GRT-HD 840.03 ** 5 EA 430.00 2150.00 400.00 2000.00 425.00 2125.00
0086 2396000000-N 840 FRAME W/COVER STD 840.54 4 EA 430.00 1720.00 276.00 1104.00 325.00 1300.00
0087 2542000000-M 846 450MM CONC CURB & GUTTER 1,200 M 36.50 43800.00 34.00 40800.00 28.93 34716.00
0088 2549000000-M 846 750MM CONC CURB & GUTTER 1,710 M 36.50 62415.00 34.50 58995.00 34.06 58242.60
0089 2556000000-M 846 SHLDR BERM GUTTER 1,410 M 36.50 51465.00 35.00 49350.00 32.98 46501.80
0090 2591000000-M 848 100MM CONC SIDEWALK 110 M2 48.00 5280.00 27.00 2970.00 48.15 5296.50
0091 2598000000-M 848 CONC WHEELCHAIR RAMPS 60 M2 64.00 3840.00 37.50 2250.00 70.28 4216.80
0092 2612000000-M 848 150MM CONC DRIVEWAY 8 M2 50.00 400.00 42.00 336.00 70.18 561.44
0093 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 400 M2 50.00 20000.00 37.50 15000.00 53.50 21400.00
0094 2703000000-M 854 ?I’?NC BARRIER TYPE *x*x 532 M 310.00 164920.00 263.00 139916.00 240.00 127680.00
0095 2710000000-N 854 CONC BARRIER TRANS SECTN 9 EA 9600.00 86400.00 5800.00 52200.00 3554.95 31994.55
0096 2724000000-M 857 PC REINF BARRIER SNGL FC 102 M 135.00 13770.00 175.00 17850.00 190.00 19380.00
0097 3000000000-N SP  IMPACT ATTEN TYPE 350 5 EA 10300.00 51500.00 10500.00 52500.00 9100.00 45500.00
0098 3030000000-M 862 STL BM GRDRAIL 5,901.69 M 33.00 194755.77 29.00 171149.01 31.15 183837.64
0099 3045000000-M 862 STL BM GRDRAIL SHOP CURV 12573 M 38.00 4777.74 31.00 3897.63 36.00 4526.28
0100 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 32.00 320.00 32.00 320.00 30.00 300.00
0101 3180000000-N 862 E-;"\E I;\gl)CHOR TYPE e 1 EA 1600.00 1600.00 1250.00 1250.00 1500.00 1500.00
0102 3195000000-N 862 GR ANCHOR TYPE AT-1 5 EA 320.00 1600.00 315.00 1575.00 300.00 1500.00
0103 3210000000-N 862 GR ANCHOR TYPE CAT-1 18 EA 375.00 6750.00 420.00 7560.00 350.00 6300.00
0104 3215000000-N 862 GR ANCHOR TYPE lIl 20 EA 1180.00 23600.00 950.00 19000.00 1100.00 22000.00
0105 3270000000-N SP GR ANCHOR TYPE 350 14 EA 1750.00 24500.00 1800.00 25200.00 1650.00 23100.00
0106 3300000000-N 862 GR ANCHOR TYPE XI 1 EA 1180.00 1180.00 1100.00 1100.00 1100.00 1100.00
0107 3315000000-N 862 GR ANCHOR TYPE XI (MOD) EA 1250.00 5000.00 1200.00 4800.00 1200.00 4800.00
0108 3330000000-N 862 GR ANCHOR TYPE XIlI 1 EA 530.00 530.00 420.00 420.00 500.00 500.00
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0109 3360000000-M 863 REMOVE GUARDRAIL 3,300 M 3.50 11550.00 3.50 11550.00 3.30 10890.00

0110 3380000000-M 862 TEMP STL BM GUARDRAIL 880.11 M 21.00 18482.31 17.00 14961.87 19.70 17338.17

0111 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 3 EA 750.00 2250.00 850.00 2550.00 700.00 2100.00

0112 3389400000-M 865 DBL FACED CABLE GUIDERAIL 1,335 M 15.50 20692.50 17.00 22695.00 14.75 19691.25

0113 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 6 EA 1180.00 7080.00 1100.00 6600.00 1100.00 6600.00

0114 3503000000-M 866 WW WIRE FENCE 1200MM FABR 8,300 M 6.00 49800.00 5.50 45650.00 5.05 41915.00

0115 3509000000-M 866 100MM FENCE POSTS 2.30M 1,775 EA 17.00 30175.00 15.00 26625.00 16.00 28400.00

0116 3515000000-M 866 125MM FENCE POSTS 2.50M 340 EA 34.25 11645.00 32.00 10880.00 32.00 10880.00

0117 3533000000-M 866 CL FENCE ***MM FABRIC 3 M 53.00 1855.00 36.00 1260.00 49.50 1732.50
(2400MM)

0118 3539000000-M 866 LINE POST FOR ****MM CL F 8 EA 53.00 424.00 99.00 792.00 50.00 400.00
(2400MM)

0119 3545000000-M 866 TERM POST FOR ****MM CL 2 EA 125.00 250.00 147.00 294.00 120.00 240.00
(2400MM)

0120 3551000000-M 866 M GATE POST ***MM CL F 2 EA 139.00 278.00 735.00 1470.00 130.00 260.00
(2400MM)

0121 3564000000-M 866 SGL GATE **HIGH, **WIDE, **OPEN 3 EA 320.00 960.00 987.00 2961.00 300.00 900.00
(1200MM, 3600MM, 3600MM)

0122 3565000000-M 866 DBL GATE **HIGH, **WIDE, **OPEN 1 EA 750.00 750.00 1418.00 1418.00 700.00 700.00
(2400MM, 3600MM, 7200MM) OPENING

0123 3628000000-M 876 PLNRIP RAPCL | 350 MTN 37.00 12950.00 33.00 11550.00 40.00 14000.00

0124 3649000000-M 876 PLN RIP RAP, CLASS B 3,550 MTN 35.00 124250.00 31.00 110050.00 40.00 142000.00

0125 3656000000-M 876 FILTER FABRIC FOR DRAINGE 10,741.1 M2 1.10 11815.21 2.00 21482.20 1.75 18796.93

0126 4048000000-M 902 RC SIGN FOOTINGS 3 M3 590.00 1770.00 577.00 1731.00 550.00 1650.00

0127 4054000000-M 902 PLN CONC SIGN FOOTINGS 2 M3 590.00 1180.00 578.00 1156.00 550.00 1100.00

0128 4060000000-M 903 SUPPORT, BRKWY STL BEAM 899 KG 6.00 5394.00 6.00 5394.00 5.75 5169.25

0129 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 1,330 KG 4.00 5320.00 4.00 5320.00 3.75 4987.50

0130 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 284 M 23.50 6674.00 23.00 6532.00 22.00 6248.00

0131 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 105.00 315.00 106.00 318.00 100.00 300.00

0132 4102000000-N 904 SIGN ERECTION, TYPE E 47 EA 69.00 3243.00 68.00 3196.00 65.00 3055.00

0133 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 5 EA 1225.00 6125.00 1208.00 6040.00 1150.00 5750.00
(G

0134 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 4 EA 400.00 1600.00 395.00 1580.00 375.00 1500.00
(B)

0135 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 10 EA 525.00 5250.00 525.00 5250.00 500.00 5000.00
(G

0136 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 3 EA 265.00 795.00 265.00 795.00 250.00 750.00
()

0137 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 2 EA 480.00 960.00 473.00 946.00 450.00 900.00

0138  4129000000-N 906 RELOCATE SIGN, TYPE **t 1 EA 450.00 450.00 450.00 450.00 425.00 425.00
(A, GROUND MOUNTED)

0139  4129000000-N 906 RELOCATE SIGN, TYPE **t 1 EA 525.00 525.00 525.00 525.00 500.00 500.00
(A, OVERHEAD)

0140 4129000000-N 906 RELOCATE SIGN, TYPE **t 1 EA 240.00 240.00 240.00 240.00 225.00 225.00

(B, GROUND MOUNTED)
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0141 4129000000-N 906 RELOCATE SIGN, TYPE ***** 1 EA 260.00 260.00 235.00 235.00 250.00 250.00
(B, OVERHEAD)

0142 4138000000-N 907 DISPOSE SUPPORT, STL BM 3 EA 21.00 63.00 21.00 63.00 20.00 60.00

0143 4149000000-N 907 DISPOSE SIGN SYST OVRHD 5 EA 1350.00 6750.00 1365.00 6825.00 1300.00 6500.00

0144 4152000000-N 907 DISPOSE SIGN SYST STL BM 5 EA 105.00 525.00 105.00 525.00 100.00 500.00

0145 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 18 EA 5.25 94.50 6.00 108.00 5.00 90.00

0146 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 9 EA 160.00 1440.00 157.00 1413.00 150.00 1350.00

0147 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 15000.00 14700.00 14000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0148 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 25000.00 25200.00 24000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0149 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 27200.00 27300.00 26000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0150 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 6500.00 6400.00 6100.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0151 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 21200.00 21000.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0152 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 18200.00 18000.00 17000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0153 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12800.00 12500.00 12000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0154 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 20000.00 19000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0155 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 24000.00 24200.00 23000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0156 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12500.00 12500.00 12000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0157 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 16000.00 16000.00 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0158 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 15000.00 14500.00 14000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

0159 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 6500.00 6400.00 6100.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "

0160 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12800.00 12600.00 12000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0161 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17000.00 17000.00 16000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0162 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 20200.00 20000.00 19000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"

0163 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12500.00 12500.00 12000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"

0164 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17000.00 17000.00 16000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"

0165 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 18000.00 18000.00 17000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"

0166 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 34000.00 33500.00 32000.00
OVERHEAD SIGN ASSEMBLY "A"

0167 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 38200.00 37500.00 37655.73

OVERHEAD SIGN ASSEMBLY "B"
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0168 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 69000.00 67000.00 66434.89
OVERHEAD SIGN ASSEMBLY "C"

0169 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 22000.00 21500.00 20500.00
OVERHEAD SIGN ASSEMBLY "D"

0170 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 54000.00 53500.00 51000.00
OVERHEAD SIGN ASSEMBLY "E"

0171 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 33500.00 33000.00 31500.00
OVERHEAD SIGN ASSEMBLY "F"

0172 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 21500.00 21000.00 20000.00
OVERHEAD SIGN ASSEMBLY "G"

0173  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 33000.00 32500.00 31000.00
OVERHEAD SIGN ASSEMBLY "H"

0174 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 75500.00 74000.00 70000.00
OVERHEAD SIGN ASSEMBLY "I"

0175 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 26000.00 25500.00 24500.00
OVERHEAD SIGN ASSEMBLY "J"

0176 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 36200.00 35500.00 34000.00
OVERHEAD SIGN ASSEMBLY "K"

0177 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 34300.00 33500.00 32000.00
OVERHEAD SIGN ASSEMBLY "L"

0178 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 21200.00 21000.00 22873.18
OVERHEAD SIGN ASSEMBLY "M"

0179 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25000.00 25000.00 24000.00
OVERHEAD SIGN ASSEMBLY "N"

0180 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 46000.00 45000.00 43000.00
OVERHEAD SIGN ASSEMBLY "O"

0181 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 65000.00 64000.00 62655.73
OVERHEAD SIGN ASSEMBLY "P"

0182 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 32500.00 32000.00 30600.00
OVERHEAD SIGN ASSEMBLY "Q"

0183  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 49000.00 48500.00 46000.00
OVERHEAD SIGN ASSEMBLY "R"

0184 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 62000.00 60000.00 57000.00
OVERHEAD SIGN ASSEMBLY "S"

0185  4400000000-M 1110 WORK ZONE SIGNS (STAT) 28 M2 85.00 2380.00 110.00 3080.00 85.00 2380.00

0186 4405000000-M 1110 WORK ZONE SIGNS (PORT) 137 M2 189.00 25893.00 150.00 20550.00 60.00 8220.00

0187 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 9 M2 74.00 666.00 110.00 990.00 77.00 693.00

0188 4415000000-N 1115 FLASHING ARROW PNL TYPE C 10 EA 3750.00 37500.00 7200.00 72000.00 5500.00 55000.00

0189 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 7 EA 16000.00 112000.00 12000.00 84000.00 25000.00 175000.00

0190 4430000000-N 1130 DRUMS 949 EA 60.00 56940.00 65.00 61685.00 50.00 47450.00

0191 4435000000-N 1135 CONES 50 EA 25.00 1250.00 50.00 2500.00 10.00 500.00

0192  4440000000-M 1145 BARRICADES (TYPE II) 6 M 100.00 600.00 60.00 360.00 45.00 270.00

0193 4445000000-M 1145 BARRICADES (TYPE Ill) 103 M 50.00 5150.00 50.00 5150.00 85.00 8755.00

0194  4455000000-N 1150 FLAGGER 200 MD 200.00 40000.00 150.00 30000.00 175.00 35000.00

0195 4460000000-N 1155 WARNING LIGHTS (TYPE B) 9 EA 175.00 1575.00 250.00 2250.00 105.00 945.00

0196 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 11 EA 15000.00 165000.00 6500.00 71500.00 8500.00 93500.00

0197 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 16500.00 33000.00 10000.00 20000.00 9476.00 18952.00

0198 4485000000-M 1170 PORTABLE BARRIER 3,360 M 29.50 99120.00 45.00 151200.00 54.00 181440.00
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0199 4500000000-M 1170 RESET PORTABLE BARRIER 1,751 M 17.00 29767.00 13.00 22763.00 13.25 23200.75
0200 4510000000-N SP POLICE 72 HR 32.00 2304.00 75.00 5400.00 30.00 2160.00
0201 4560000000-M SP  TEMP GUIDE SIGN (GRD MTD SIGN) 5 M2 134.00 670.00 500.00 2500.00 350.00 1750.00
0202 4620000000-M 1205 REM TAPE LINES 150MM 12,637 M 4.75 60025.75 4.60 58130.20 4.43 55981.91
0203 4645000000-N 1205 REM TAPE PVT MKG SYMBOL 6 EA 160.00 960.00 158.00 948.00 150.00 900.00
0204 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,189 EA 6.50 7728.50 6.00 7134.00 6.00 7134.00
0205 4810000000-M 1205 PAINT PVT MKG LINES 100MM 7,322 M 0.80 5857.60 0.80 5857.60 0.75 5491.50
0206 4820000000-M 1205 PAINT PVT MKG LINES 200MM 108 M 1.60 172.80 1.60 172.80 1.50 162.00
0207 4845000000-N 1205 PAINT PVT MKG SYMBOL 8 EA 48.00 384.00 47.00 376.00 45.00 360.00
0208 4855000000-M 1205 REMVL OF 150MM LINES 1,735 M 3.25 5638.75 3.00 5205.00 3.12 5413.20
0209 4860000000-M 1205 REMVL OF 200MM LINES 996 M 4.50 4482.00 4.50 4482.00 4.16 4143.36
0210 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 18 EA 48.00 864.00 47.00 846.00 45.00 810.00
0211 4880000000-M 1205 CURING COMPD REMOVAL LINE 27,244 M 1.10 29968.40 1.00 27244.00 0.98 26699.12
0212 4885000000-N 1205 CURING COMPD REMOVAL SYMB 27 EA 48.00 1296.00 48.00 1296.00 45.00 1215.00
0213  4890000000-M SP GENERIC PAVEMENT MARKING ITEM (M) 41,515 M 4.50 186817.50 4.50 186817.50 4.29 178099.35
POLYUREA -PAVEMENT MARKING LINES 150MM
0214 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 77 EA 160.00 12320.00 157.00 12089.00 150.00 11550.00
POLYUREA -PAVEMENT MARKING SYMBOLS
0215 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,800 EA 5.25 9450.00 6.00 10800.00 5.00 9000.00
0216 5300000000-M 1505 l(=|;\lD CONDIT MAT'L #wiex 5,000 MTN 13.00 65000.00 21.00 105000.00 9.05 45250.00
0217 5300000000-M 1505 (F\L\:)D CONDIT MAT'L #wiex 8,751.2 MTN 16.50 144394.80 26.00 227531.20 24.31 212741.67
0218 5306000000-M SP R/EI)DDN MAT'L CL ek 15,151.2 MTN 16.50 249994.80 22.00 333326.40 20.49 310448.09
0219 5312000000-M 1505 (5;5;. BKFL MAT'L CLASS **** 20,000 MTN 12.50 250000.00 20.00 400000.00 19.35 387000.00
0220 5319000000-M 1505 CL B CONC FOR ENCAS LINE 80 M3 197.00 15760.00 198.00 15840.00 147.00 11760.00
0221 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 12 M 81.00 9072.00 49.00 5488.00 175.00 19600.00
0222 5384000000-M 1510 ?ZC)gl\l/l)M DI H20 PIPE ***MPA 232 M 117.00 27144.00 147.00 34104.00 228.00 52896.00
0223 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 1,251 KG 4.25 5316.75 3.80 4753.80 7.10 8882.10
0224 5672000000-N 1510 RELOCATE EXIST FIRE HYD 2 EA 1800.00 3600.00 988.00 1976.00 800.00 1600.00
0225 5750000000-M 1520 **MM DI FRC MN SS P **+* 102 M 125.00 12750.00 54.00 5508.00 119.10 12148.20
(200MM, 2.41)
0226 5750000000-M 1520 **MM DI FRC MN SS P **** 136 M 117.00 15912.00 66.00 8976.00 100.35 13647.60
(250MM, 2.41)
0227 5756000000-M 1520 DI SS PIPE FITTINGS 173 KG 5.30 916.90 3.80 657.40 13.45 2326.85
0228 5774000000-M 1525 (SlTZ(D)O’\;MI\;IM DIA PC MH 0-2M 4 EA 1250.00 5000.00 2966.00 11864.00 2825.28 11301.12
0229 5774000000-M 1525 (SlTS(D)O’\;MI\;IM DIA PC MH 0-2M 2 EA 2050.00 4100.00 3612.00 7224.00 3440.04 6880.08
0230 5774000000-M 1525 %B(D)gmﬂl\;m DIA PC MH 0-2M 1 EA 10400.00 10400.00 13870.00 13870.00 13209.71 13209.71
0231 5780000000-M 1525 STD PC MH WALL ****MM 2+ 3164 M 350.00 1107.40 441.00 1395.32 419.12 1326.10

(1200MM)
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0232 5780000000-M 1525 STD PC MH WALL ***MM 2+ 8585 M 470.00 4034.95 588.00 5047.98 559.92 4806.91
(1500MM)

0233 5780000000-M 1525 STD PC MH WALL ***MM 2+ 2.336 M 2300.00 5372.80 1448.00 3382.53 1381.21 3226.51
(3000MM)

0234 5798000000-M 1530 FL OR REMV *** P|PE *xx 1,960 M 230.00 450800.00 166.00 325360.00 158.05 309778.00
(1500MM, RC SEWER)

0235 5798000000-M 1530 FL OR REMV *** P|PE *xxk 922 M 61.00 5612.00 50.00 4600.00 47.96 4412.32
(450MM, TERRA COTA)

0236 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 18 EA 9400.00 169200.00 4475.00 80550.00 4261.90 76714.20

0237 5864000000-M SP  450MM STL NCAS PIPE**BJ 74 M 419.00 31006.00 520.00 38480.00 483.45 35775.30
(6.35)

0238 5882000000-N SP  GENERIC UTILITY ITEM (EA) 28 EA 7500.00 210000.00 12749.00 356972.00 12141.81 339970.68
1200MM DIA PRECAST CONC PIPE TEE MANHOLE, 0-2M
DEPTH

0239 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 460000.00 460000.00 73974.00 73974.00 70451.06 70451.06
BYPASS PIPING & PUMPING

0240 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 390000.00 390000.00 306521.00 306521.00 291924.72 291924.72
CONCRETE JUNCTION BOX AT STA 25+76.83

0241 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 3200.00 3200.00 3000.00 3000.00 1700.00 1700.00
REMOVE & REPLACE EXISTING FIRE HYDRANT

0242 5882000000-N SP  GENERIC UTILITY ITEM (EA) 5 EA 1600.00 8000.00 500.00 2500.00 550.00 2750.00
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

0243 5888000000-M SP  GENERIC UTILITY ITEM (M) 15 M 150.00 2250.00 106.00 1590.00 96.00 1440.00
100MM DIAMETER, 6.02MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

0244 5888000000-M SP  GENERIC UTILITY ITEM (M) 29 M 520.00 15080.00 627.00 18183.00 597.22 17319.38
1500MM RC SEWER PIPE, CLASS III

0245 5888000000-M SP  GENERIC UTILITY ITEM (M) 4536 M 1600.00 725760.00 1048.00 475372.80 1935.44 877915.58
1500MM RC SEWER PIPE, SPECIAL DESIGN CLASS

0246 5888000000-M SP  GENERIC UTILITY ITEM (M) 1,7814 M 615.00 1095561.00 701.00 1248761.40 668.48 1190830.27
1500MM RC SEWER PIPE, CLASS IV

0247 5888000000-M SP  GENERIC UTILITY ITEM (M) 9164 M 875.00 801850.00 811.00 743200.40 807.96 74041454
1500MM RC SEWER PIPE, CLASS V

0248 5888000000-M SP  GENERIC UTILITY ITEM (M) 2639 M 109.00 28765.10 139.00 36682.10 132.22 34892.86
200MM DI SEWER PIPE, CLASS 51

0249 5888000000-M SP  GENERIC UTILITY ITEM (M) 65 M 7900.00 513500.00 5043.00 327795.00 8000.00 520000.00
2400MM TUNNEL LINER PLATE, 5 GAUGE THICK

0250 5888000000-M SP  GENERIC UTILITY ITEM (M) 15 M 265.00 3975.00 195.00 2925.00 177.00 2655.00
400MM DIAMETER, 9.525MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

0251 5888000000-M SP  GENERIC UTILITY ITEM (M) 205 M 91.00 18655.00 96.00 19680.00 204.72 41967.60
400MM HIGH DENSITY POLYETHYLENE (HDPE) PIPE

0252 5888000000-M SP  GENERIC UTILITY ITEM (M) 1 M 186.00 2046.00 229.00 2519.00 217.97 2397.67
450MM DI SEWER PIPE, CLASS 51

0253 5888000000-M SP  GENERIC UTILITY ITEM (M) 70 M 750.00 52500.00 231.00 16170.00 260.09 18206.30
500MM DIAMETER, 9.525MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

0254 5888000000-M SP  GENERIC UTILITY ITEM (M) 433 M 53.00 22949.00 32.00 13856.00 64.52 27937.16
50MM HIGH DENSITY POLYETHYLENE (HDPE) PIPE

0255 5888000000-M SP  GENERIC UTILITY ITEM (M) 122 M 240.00 29280.00 395.00 48190.00 44257 53993.54

600MM DI SEWER PIPE, CLASS 51
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0256 5888000000-M SP  GENERIC UTILITY ITEM (M) 1436 M 350.00 50260.00 687.00 98653.20 654.00 93914.40

PRECAST CONC PIPE TEE MANHOLE WALL, 1200MM DIA,

OVER 2M HT
0257 5888000000-M SP  GENERIC UTILITY ITEM (M) 82 M 22.50 1845.00 80.00 6560.00 44.40 3640.80

REMOVE EXISTING FORCE MAIN FROM CULVERT
0258 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 30000.00 29750.00 33603.35

BYPASS LINES
0259 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 135000.00 329000.00 205352.53

PUMP STATION COMPLEX
0260 6000000000-M 1605 TEMPORARY SILT FENCE 6,050 M 5.50 33275.00 7.00 42350.00 5.41 32730.50
0261 6006000000-M 1610 EROS CONTRL STONE CL A 700 MTN 36.00 25200.00 31.00 21700.00 40.00 28000.00
0262 6009000000-M 1610 EROS CONTRL STONE CL B 10,300 MTN 35.00 360500.00 30.00 309000.00 40.00 412000.00
0263 6012000000-M 1610 SEDIMENT CONTROL STONE 4,000 MTN 30.00 120000.00 27.00 108000.00 40.00 160000.00
0264 6015000000-M 1615 TEMPORARY MULCHING 545 HA 886.00 48287.00 780.00 42510.00 741.00 40384.50
0265 6018000000-M 1620 SEED FOR TEMP SEEDING 2,750 KG 4.50 12375.00 4.60 12650.00 4.41 12127.50
0266 6021000000-M 1620 FERT FOR TEMP SEEDING 22 MTN 855.00 18810.00 683.00 15026.00 650.00 14300.00
0267 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,525 M 20.00 30500.00 32.00 48800.00 35.00 53375.00
0268 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 87 EA 222.00 19314.00 200.00 17400.00 120.00 10440.00
0269 6030000000-M 1630 SILT EXCAVATION 44,500 M3 1.00 44500.00 1.00 44500.00 6.00 267000.00
0270 6033000000-M 1631 SYNTHETIC ROVING 1,850 M2 2.00 3700.00 1.80 3330.00 1.74 3219.00
0271 6036000000-M 1631 MATTING FOR EROS CONTROL 2,100 M2 2.00 4200.00 1.70 3570.00 1.62 3402.00
0272  6042000000-M 1632 6.4MM HARDWARE CLOTH 510 M 13.50 6885.00 10.00 5100.00 14.00 7140.00
0273  6045000000-M SP (451\3m '\'/ll')EMPORARY PIPE 20 M 135.00 2700.00 100.00 2000.00 130.00 2600.00
0274 6069000000-M 1638 STILLING BASINS 80 M3 53.00 4240.00 10.00 800.00 30.00 2400.00
0275 6084000000-M 1660 SEEDING & MULCHING 65.5 HA 2300.00 150650.00 2387.00 156348.50 2273.00 148881.50
0276  6087000000-M 1660 MOWING 30 HA 128.00 3840.00 86.00 2580.00 82.00 2460.00
0277 6090000000-M 1661 SEED FOR REPAIR SEEDING 650 KG 14.00 9100.00 14.00 9100.00 13.00 8450.00
0278 6093000000-M 1661 FERT FOR REPAIR SEEDING 2.25 MTN 900.00 2025.00 868.00 1953.00 827.00 1860.75
0279 6096000000-M 1662 SEED FOR SUPP SEEDING 1,825 KG 5.25 9581.25 3.00 5475.00 2.98 5438.50
0280 6102000000-M 1664 SODDING 7,400 M2 4.50 33300.00 5.20 38480.00 4.91 36334.00
0281 6105000000-M 1664 WATER 1,665 KL 20.25 33716.25 17.00 28305.00 15.75 26223.75
0282 6108000000-M 1665 FERTILIZER TOPDRESSING 109.75 MTN 295.00 32376.25 301.00 33034.75 287.00 31498.25
0283 6111000000-M SP  IMPERVIOUS DIKE 15 M 265.00 3975.00 100.00 1500.00 130.00 1950.00
0284 6114000000-N SP  SPECIALIZED HAND MOWING 30 HR 26.50 795.00 40.00 1200.00 38.00 1140.00
0285 6117000000-N 1675 RESPONSE FOR EROS CONTROL 24 EA 105.00 2520.00 5.00 120.00 1.00 24.00
0286 6123000000-M 1670 REFORESTATION 1.8 HA 1700.00 3060.00 1430.00 2574.00 1360.00 2448.00
0287 7048000000-M 1705 300MM PEDEST SIGNL HD 2 SEC 8 EA 965.00 7720.00 525.00 4200.00 590.00 4720.00
0288 7060000000-M 1705 SIGNAL CABLE 700 M 3.25 2275.00 10.50 7350.00 9.05 6335.00
0289 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 8 EA 1070.00 8560.00 887.00 7096.00 950.00 7600.00
0290 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 4 EA 1750.00 7000.00 1528.00 6112.00 1275.00 5100.00
0291 7252000000-M 1710 MESSENGER CABLE (6.35MM) 190 M 6.50 1235.00 10.50 1995.00 6.50 1235.00
0292 7276000000-M 1715 JACK & BORE 123 M 59.00 7257.00 168.00 20664.00 160.00 19680.00
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0293  7300000000-M 1715 TRENCHING (UNPAVED) 2,435 M 19.00 46265.00 14.70 35794.50 13.12 31947.20
0294 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 16 EA 425.00 6800.00 236.00 3776.00 200.00 3200.00
0295 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 48 EA 700.00 33600.00 525.00 25200.00 450.00 21600.00
0296 7372000000-N 1721 GUY ASSEMBLY 9 EA 175.00 1575.00 236.00 2124.00 250.00 2250.00
0297 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 8 EA 375.00 3000.00 262.00 2096.00 450.00 3600.00
0298  7444000000-M 1725 INDUCTIVE LOOP SAWCUT 558 M 21.00 11718.00 16.00 8928.00 13.12 7320.96
0299 7456000000-M 1726 LEAD-IN CABLE 1,290 M 2.50 3225.00 5.25 6772.50 2.46 3173.40
0300 7484000000-N SP MICROWAVE VEHICLE DETECTOR 1 EA 750.00 750.00 977.00 977.00 975.00 975.00
0301 7486000000-M SP  TYPE 2 LEAD-IN CABLE 45 M 2.50 112.50 5.25 236.25 5.28 237.60
0302 7504000000-M SP (Cl%MMUN CABLE ** TWST PR 3,126 M 6.50 20319.00 11.00 34386.00 13.12 41013.12
0303 7566000000-N 1733 DELINEATOR MARKER 48 EA 105.00 5040.00 105.00 5040.00 58.00 2784.00
0304 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 6 EA 7800.00 46800.00 6170.00 37020.00 6300.00 37800.00
0305 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 6 EA 3200.00 19200.00 5460.00 32760.00 4300.00 25800.00
0306 7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND 5 EA 1600.00 8000.00 893.00 4465.00 3300.00 16500.00
0307 7636000000-N 1745 SIGN FOR SIGNALS 6 EA 350.00 2100.00 131.00 786.00 275.00 1650.00
0308 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 850.00 1700.00 872.00 1744.00 500.00 1000.00
0309 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 2 EA 13400.00 26800.00 13500.00 27000.00 10100.00 20200.00
0310 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 16 EA 240.00 3840.00 215.00 3440.00 175.00 2800.00
0311 7980000000-N SP SESERIC SIGNAL ITEM (EA) 2 EA 3200.00 6400.00 3350.00 6700.00 2700.00 5400.00
0312 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 1180.00 2360.00 1260.00 2520.00 1200.00 2400.00
RCU INTERFACE PANEL
0313  7990000000-M SP  GENERIC SIGNAL ITEM (M) 800 M 48.00 38400.00 27.00 21600.00 41.00 32800.00
DIRECTIONAL DRILL POLYETHYLENECONDUIT
0314 1044000000-M 501 LIME TRTD SOIL (SLURRY) 61,170 M2
0315 1066000000-M 501 LIME FOR LIME TRTD SOIL 673 MTN
0316 1176000000-M 542 **MM SOIL CEMENT BASE 61,170 M2
(180MM)
0317 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,835 MTN
0318 1198000000-M SP AGGREGATE FOR SOIL CEM B 413 MTN
0319 1209000000-M 543 ASPHALT CURING SEAL 5505 L
0320 2143000000-M 818 BLOTTING SAND 10 MTN
0321 1880000000-M SP  GENERIC PAVING ITEM (MTN) 39,200 MTN 10.00 392000.00 11.15 437080.00 19.00 744800.00
AGGREGATE BASE COURSE FOR STABILIZATION
CULVERT ITEMS
0322 8126000000-N 414 CULV EXCAV @ **iwsiiotiox Lump Sum 7500.00 5000.00 10000.00
(102+88.320 -Y-)
0323 8133000000-M 414 FND COND MATL BOX CULV 3.3 MTN 75.00 247.50 50.00 165.00 100.00 330.00
0324 8196000000-M 420 CL A CONC, CULVERT 9.3 M3 2200.00 20460.00 1000.00 9300.00 1250.00 11625.00
0325 8245000000-M 425 REINF STL CULV 626 KG 2.65 1658.90 1.50 939.00 1.25 782.50
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STRUCTURE ITEMS

0326 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 6650.00 4000.00 10000.00
(1,22+43.606 -L-LT)

0327 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 7500.00 4000.00 10000.00
(1,22+43.606 -L-RT)

0328 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 3700.00 4000.00 7500.00
(1,3+61.081 -RPDY-)

0329 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 3700.00 4000.00 7500.00
(1,6+98.878 -RPACY-)

0330 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 4500.00 4000.00 20000.00
(1,8+56.351 -RPBDY-)

0331 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 3700.00 4000.00 8000.00
(2,3+61.081 -RPDY-)

0332 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 4500.00 4000.00 10000.00
(2,6+98.878 -RPACY-)

0333 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 4500.00 4000.00 10000.00
(2,8+56.351 -RPBDY-)

0334 8091000000-N 410 FND EXCAV B** STA *eeeees Lump Sum 6600.00 4000.00 5000.00
(3,3+61.081 -RPDY-)

0335 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 6000.00 4000.00 12500.00
(3,6+98.878 -RPACY-)

0336 8091000000-N 410 FND EXCAV B** STA *eeeees Lump Sum 4500.00 4000.00 10000.00
(3,8+56.351 -RPBDY-)

0337 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 5200.00 4000.00 8000.00
(4,3+61.081 -RPDY-)

0338 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 5100.00 4000.00 9000.00
(4,6+98.878 -RPACY-)

0339 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 6000.00 4000.00 12500.00
(4,8+56.351 -RPBDY-)

0340 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 6600.00 4000.00 8000.00
(5,3+61.081 -RPDY-)

0341 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 4400.00 9500.00 10000.00
(5,6+98.878 -RPACY-)

0342 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 3700.00 9500.00 7500.00
(5,8+56.351 -RPBDY-)

0343  8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 5200.00 4000.00 10000.00
(6,6+98.878 -RPACY-)

0344  8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 11000.00 4000.00 20000.00
(6,8+56.351 -RPBDY-)

0345  8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 3700.00 4000.00 10000.00
(7,6+98.878 -RPACY-)

0346 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 4500.00 4000.00 9000.00
(7,8+56.351 -RPBDY-)

0347  8091000000-N 410 FND EXCAV B** STA *eeeees Lump Sum 3700.00 4000.00 10000.00
(8,6+98.878 -RPACY-)

0348 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 5900.00 4000.00 12500.00
(8,8+56.351 -RPBDY-)

0349 8105500000-M SP  **MM DRILLD PIER IN SOIL 4811 M 900.00 432990.00 950.00 457045.00 800.00 384880.00
(1219MM)

0350 8105600000-M SP  **MM DRILLD PIER NO SOIL 280 M 2600.00 728000.00 3042.00 851760.00 2600.00 728000.00
(1219MM)

0351 8113000000-N SP  SID INSPECTION 6 EA 700.00 4200.00 600.00 3600.00 500.00 3000.00
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0352 8115000000-N SP CROSSHOLE SONIC LOGGING 12 EA 700.00 8400.00 700.00 8400.00 1600.00 19200.00
0353 8116000000-M SP CSLTUBES 3,253.1 M 12.00 39037.20 6.00 19518.60 13.00 42290.30
0354 8147000000-M 420 REINF CONC DECK SLAB 16,691.2 M2 155.00 2587136.00 129.40 2159841.28 145.00 2420224.00
0355 8161000000-M 420 GROOVING BRIDGE FLOORS 13,941.2 M2 2.15 29973.58 1.90 26488.28 2.00 27882.40
0356 8175000000-M 420 CL AA CONC, BRIDGE 3,195.3 M3 380.00 1214214.00 250.00 798825.00 400.00 1278120.00
0357 8182000000-M 420 CL A CONC, BRIDGE 1,276.3 M3 425.00 542427.50 240.00 306312.00 500.00 638150.00
0358 8210000000-N 422 BRG APPR SLAB *htikiiniok Lump Sum 32900.00 20600.00 19000.00
(22+43.606 -L-LT)
0359 8210000000-N 422 BRG APPR SLAB *¥tiriiniok Lump Sum 34500.00 25600.00 18000.00
(22+43.606 -L-RT)
0360 8210000000-N 422 BRG APPR SLAB *¥tiriicniok Lump Sum 21500.00 16700.00 21000.00
(3+61.081 -RPDY-)
0361 8210000000-N 422 BRG APPR SLAB *hitiriiniok Lump Sum 26000.00 20600.00 25000.00
(6+98.878 -RPACY-)
0362 8210000000-N 422 BRG APPR SLAB *htiriiriok Lump Sum 27200.00 22000.00 22000.00
(8+56.351 -RPBDY-)
0363 8217000000-M 425 REINF STEEL (BRIDGE) 649,023 KG 1.00 649023.00 0.88 571140.24 1.05 681474.15
0364 8238000000-M 425 SPIRAL COL REINF STL STR 29,936 KG 1.85 55381.60 1.53 45802.08 1.75 52388.00
0365 8280000000-M 440 STRUCTURAL STEEL Lump Sum 7545000.00 9434000.00 7781000.00
0366 8364000000-M 450 HP310X79 STL PILE 3,071.4 M 64.00 196569.60 60.00 184284.00 60.00 184284.00
0367 8384000000-M 450 HP360X108 STL PILE 24388 M 82.00 199981.60 76.00 185348.80 80.00 195104.00
0368 8391000000-N 450 STEEL PILE POINTS 83 EA 115.00 9545.00 100.00 8300.00 150.00 12450.00
0369 8482000000-M 460 THREE BAR METAL RAIL 209.126 M 325.00 67965.95 313.00 65456.44 400.00 83650.40
0370 8503000000-M 460 CONC BARRIER RAIL 2,392.985 M 110.00 263228.35 140.00 335017.90 100.00 239298.50
0371 8531000000-M 462 100MM SLOPE PROTECTION 5,045.6 M2 55.00 277508.00 35.00 176596.00 37.00 186687.20
0372 8650000000-N SP  POT BEARINGS Lump Sum 350000.00 360000.00 400000.00
0373 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 9350.00 4500.00 10000.00
0374 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 45500.00 27200.00 30000.00
0375 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 165000.00 175000.00 165000.00
CONTRACT TOTAL TOTAL 40363929.91 TOTAL 43354230.11 TOTAL 43830594.11
ROADWAY ITEMS SUB-TOTAL 24650682.13 SUB-TOTAL 26925890.49 SUB-TOTAL 27902773.66
CULVERT ITEMS SUB-TOTAL 29866.40 SUB-TOTAL 15404.00 SUB-TOTAL 22737.50
STRUCTURE ITEMS SUB-TOTAL 15683381.38 SUB-TOTAL 16412935.62 SUB-TOTAL 15905082.95
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 2300000.00 2000000.00 2400000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 400000.00 600000.00 255473.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 500000.00 1500000.00 3034757.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 16 HA 11200.00 17920.00 9500.00 15200.00 17000.00 27200.00
0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 537,375 M3 3.75 2015156.25 6.00 3224250.00 5.20 2794350.00
0006 0029000000-N SP  REINF BRG APPR *trsiies Lump Sum 17000.00 25000.00 20000.00
(15+16.992 Y1)
0007 0029000000-N SP  REINF BRG APPR *srsiies Lump Sum 18650.00 25000.00 17800.00
(15+16.992 Y1)
0008 0029000000-N SP  REINF BRG APPR *trsites Lump Sum 14900.00 25000.00 13700.00
(4+40.9 RPDY)
0009 0029000000-N SP  REINF BRG APPR *trsiies Lump Sum 18900.00 25000.00 14200.00
(6+53.75 RPACY)
0010 0029000000-N SP  REINF BRG APPR *trsiies Lump Sum 20400.00 25000.00 14300.00
(8+13.701 RPBDY)
0011 0036000000-M 225 UNDERCUT EXCAVATION 4,500 M3 14.00 63000.00 9.70 43650.00 10.00 45000.00
0012 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 500 MTN 12.00 6000.00 15.00 7500.00 15.00 7500.00
0013 0106000000-M 230 BORROW EXCAVATION 518,500 M3 6.50 3370250.00 6.00 3111000.00 5.85 3033225.00
0014 0134000000-M 240 DRAINAGE DITCH EXCAVATION 6,204 M3 13.00 80652.00 4.50 27918.00 7.00 43428.00
0015 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 11,800 M2 2.00 23600.00 4.25 50150.00 2.50 29500.00
0016 0177000000-M 250 BREAKING OF EXT ASPH PVMT 300 M2 135 405.00 3.50 1050.00 2.00 600.00
0017 0192000000-N 260 PROOF ROLLING 40 HR 165.00 6600.00 165.00 6600.00 200.00 8000.00
0018 0195000000-M 265 SELECT GRANULAR MATERIAL 3,000 M3 6.00 18000.00 29.00 87000.00 25.00 75000.00
0019  0196000000-M 270 SOIL STABILIZATION FABRIC 3,000 M2 1.10 3300.00 1.50 4500.00 2.00 6000.00
0020 0199000000-M SP  TEMPORARY SHORING 19 M2 800.00 15200.00 500.00 9500.00 500.00 9500.00
0021 0220000000-M SP  ROCK EMBANKMENT 16,000 MTN 30.00 480000.00 25.00 400000.00 45.00 720000.00
0022 0318000000-M 300 FND CONDIT MAT'L MIN STR 1,420 MTN 13.00 18460.00 18.00 25560.00 18.35 26057.00
0023 0366000000-M 310 375MM RCP CULV CLASS III 1,3944 M 65.00 90636.00 80.00 111562.00 78.40 109320.96
0024 0372000000-M 310 450MM RCP CULV CLASS IlI 138 M 67.00 9246.00 68.00 9384.00 81.07 11187.66
0025 0378000000-M 310 600MM RCP CULV CLASS III 7164 M 85.00 60894.00 80.00 57312.00 86.95 62290.98
0026 0384000000-M 310 750MM RCP CULV CLASS IlI 6612 M 105.00 69426.00 150.00 99180.00 115.00 76038.00
0027 0390000000-M 310 900MM RCP CULV CLASS III 852 M 145.00 12354.00 180.00 15336.00 144.00 12268.80
0028 0396000000-M 310 1050MM RCP CULV CLASS Il 144 M 195.00 2808.00 425.00 6120.00 182.00 2620.80
0029 0402000000-M 310 1200MM RCP CULV CLASS Il 504 M 180.00 9072.00 240.00 12096.00 199.26 10042.70
0030 0420000000-M 310 1650MM RCP CULV CLASS Il 1932 M 400.00 77280.00 500.00 96600.00 384.11 74210.05
0031 0448000000-M 310 z;;kggAMRhA(;P CULV CLASS IV 768 M 200.00 15360.00 500.00 38400.00 1328.20 102005.76
0032 0448000000-M 310 z;*zkggAMR'\A(;P CULV CLASS IV 972 M 230.00 22356.00 260.00 25272.00 512.75 49839.30
0033  0448000000-M 310 z;*gkggAMR'\A(;P CULV CLASS IV 1284 M 280.00 35952.00 380.00 48792.00 481.31 61800.20
0034 0576000000-M 310 **MM CS PIPE CULV **MM 396 M 145.00 5742.00 225.00 8910.00 142.46 5641.42
(1000MM, 2.01MM)
0035 0582000000-M 310 400MM CS PIPE CULV 1.63MM 348 M 60.00 2088.00 62.00 2157.60 59.79 2080.69
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0036  0684000000-M 310 ***MM BCCSP B * 12 M 70.00 840.00 112.00 1344.00 83.58 1002.96
(300MM, 1.63MM)
0037 0708000000-M 310 400MM BCCSP B 1.63 8232 M 65.00 53508.00 104.00 85612.80 73.57 60562.82
0038  0714000000-M 310 450MM BCCSP B 1.63 72 M 70.00 504.00 285.00 2052.00 115.39 830.81
0039 0744000000-M 310 1200MM BCCSP B 2.77 228 M 260.00 5928.00 370.00 8436.00 230.00 5244.00
0040 0806000000-M 310 400MM BCCSP ELB B 1.63 46 EA 125.00 5750.00 545.00 25070.00 150.25 6911.50
0041 0995000000-M 340 PIPE REMOVAL 3084 M 55.00 16962.00 35.00 10794.00 18.00 5551.20
0042 1011000000-N 500 FINE GRADING Lump Sum 300000.00 100000.00 1000000.00
0043 1110000000-M 510 STABILIZER AGGREGATE 500 MTN 9.00 4500.00 27.00 13500.00 15.00 7500.00
0044 1121000000-M 520 AGGREGATE BASE COURSE 34,300 MTN 17.00 583100.00 16.75 574525.00 14.50 497350.00
0045 1220000000-M 545 INCIDENTAL STONE BASE 150 MTN 12.00 1800.00 21.00 3150.00 20.00 3000.00
0046 1489000000-M 610 ASP CONC BASE CRS B25.08 14,400 MTN 25.00 360000.00 24.60 354240.00 24.60 354240.00
0047 1491000000-M 610 ASP CONC BASE CRS B25.0C 5,660 MTN 27.00 152820.00 26.60 150556.00 26.60 150556.00
0048 1498000000-M 610 ASP CONC INTR CRS 119.08 16,800 MTN 26.00 436800.00 25.40 426720.00 25.40 426720.00
0049 1503000000-M 610 ASP CONC INTR CRS 119.0C 4,280 MTN 27.00 115560.00 26.80 114704.00 26.80 114704.00
0050 1514000000-M 610 ASP CONC SURF CRS S9.5A 4,340 MTN 29.00 125860.00 28.50 123690.00 28.50 123690.00
0051 1519000000-M 610 ASP CONC SURF CRS S9.58 11,760 MTN 29.00 341040.00 28.80 338688.00 28.80 338688.00
0052 1539000000-M 610 ASP CONC SURF CRS S12.5C 8,570 MTN 28.00 239960.00 27.40 234818.00 27.40 234818.00
0053 1560000000-M 620 ASP FOR PLANT MIX PG64-22 3,120 MTN 163.00 508560.00 163.00 508560.00 163.00 508560.00
0054 1565000000-M 620 ASP FOR PLANT MIX PG70-22 472 MTN 165.00 77880.00 165.00 77880.00 165.00 77880.00
0055  1682000000-M 652 ASPH DRAINAGE CO, P-57 10,994 MTN 23.00 252862.00 23.00 252862.00 23.00 252862.00
0056 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 50 MTN 200.00 10000.00 220.00 11000.00 150.00 7500.00
0057 1847000000-M 710 (291\31\’\: ’\I;)CC PVMT THRU LNS 40,670 M2 31.00 1260770.00 34.00 1382780.00 42.40 1724408.00
0058 1847000000-M 710 (311\31\’\: ’\I;)CC PVMT THRU LNS 6,540 M2 35.00 228900.00 51.00 333540.00 75.00 490500.00
0059 1858000000-M 710 (29'\3'\1\:1\5)00 PVMT RAMPS 19,700 M2 34.00 669800.00 34.00 669800.00 48.00 945600.00
0060 1869000000-M 710 (29'\3'\1\: ’\I;)CC PVMT MISC 377 M2 50.00 18850.00 51.00 19227.00 80.00 30160.00
0061 1869000000-M 710 (Slngm ’\I;)CC PVMT MISC 520 M2 54.00 28080.00 51.00 26520.00 85.00 44200.00
0062 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 11500.00 50000.00 30000.00
0063 2000000000-N 806 RIGHT OF WAY MARKERS 83 EA 54.00 4482.00 62.00 5146.00 100.00 8300.00
0064 2022000000-M 815 SUBDRAIN EXCAVATION 828 M3 10.00 8280.00 8.25 6831.00 10.00 8280.00
0065 2033000000-M 815 SUBDR FINE AGGREGATE 414 M3 28.00 11592.00 37.00 15318.00 33.00 13662.00
0066 2044000000-M 815 150MM PERF SUBDR PIPE 1,000 M 15.00 15000.00 12.00 12000.00 16.40 16400.00
0067 2055000000-M 815 150MM SUBDR PIPE Y,T&L'S 102 EA 10.00 1020.00 14.50 1479.00 0.50 51.00
0068 2066000000-N 815 CONC PAD SUBDRN OUTLET 7 EA 140.00 980.00 150.00 1050.00 150.00 1050.00
0069 2077000000-M 815 150MM OUTLET PIPE (SD) 14 M 32.00 448.00 14.50 203.00 16.40 229.60
0070 2099000000-M 816 SHLDR DRAINS 5975 M 9.00 53775.00 25.75 153856.25 9.05 54073.75
0071 2110000000-M 816 100MM SHLDR DRAINS PIPE 5975 M 4.00 23900.00 7.50 4481250 4.00 23900.00
0072 2121000000-M 816 100MM OUTLET PIPE (SH DRN 150 M 19.00 2850.00 7.50 1125.00 14.75 221250
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0073 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 52 EA 140.00 7280.00 140.00 7280.00 140.00 7280.00
0074 2190000000-N 828 TEMP STL PLT COVER FOR MDS 1 EA 750.00 750.00 900.00 900.00 900.00 900.00
0075 2209000000-M 838 ENDWALLS 18.9 M3 950.00 17955.00 900.00 17010.00 1000.00 18900.00
0076 2220000000-M 838 REINFORCED ENDWALLS 13.4 M3 800.00 10720.00 1100.00 14740.00 1100.00 14740.00
0077 2253000000-M 840 PIPE COLLARS 6 M3 800.00 4800.00 1330.00 7980.00 658.00 3948.00
0078 2264000000-M 840 PIPE PLUGS 2 M3 800.00 1600.00 1500.00 3000.00 650.00 1300.00
0079 2286000000-N 840 MASNRY DRAINAGE STRUCT 83 EA 1350.00 112050.00 2125.00 176375.00 1100.00 91300.00
0080 2297000000-M 840 MASONRY DRAINAGE STRS 3.82 M3 650.00 2483.00 950.00 3629.00 700.00 2674.00
0081 2363000000-N 840 fsligl\gg)W/ZGRTS 840.*** STD 30 EA 400.00 12000.00 130.00 3900.00 400.00 12000.00
0082 2363000000-N 840 fsligl\gg)W/ZGRTS 840.*** STD 31 EA 400.00 12400.00 120.00 3720.00 350.00 10850.00
0083 2374000000-N 840 ESAME-GRT-HD 840.03 ** 5 EA 400.00 2000.00 240.00 1200.00 400.00 2000.00
0084 2374000000-N 840 ZSAME-GRT-HD 840.03 ** 4 EA 400.00 1600.00 240.00 960.00 400.00 1600.00
0085 2374000000-N 840 EGR)AME-GRT-HD 840.03 ** 5 EA 400.00 2000.00 240.00 1200.00 400.00 2000.00
0086 2396000000-N 840 FRAME W/COVER STD 840.54 4 EA 400.00 1600.00 150.00 600.00 250.00 1000.00
0087 2542000000-M 846 450MM CONC CURB & GUTTER 1,200 M 32.00 38400.00 40.00 48000.00 30.75 36900.00
0088 2549000000-M 846 750MM CONC CURB & GUTTER 1,710 M 36.00 61560.00 43.50 74385.00 31.50 53865.00
0089 2556000000-M 846 SHLDR BERM GUTTER 1,410 M 32.00 45120.00 43.50 61335.00 32.00 45120.00
0090 2591000000-M 848 100MM CONC SIDEWALK 110 M2 52.00 5720.00 45.00 4950.00 24.00 2640.00
0091 2598000000-M 848 CONC WHEELCHAIR RAMPS 60 M2 52.00 3120.00 75.00 4500.00 34.00 2040.00
0092 2612000000-M 848 150MM CONC DRIVEWAY 8 M2 150.00 1200.00 75.00 600.00 38.00 304.00
0093 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 400 M2 46.00 18400.00 79.00 31600.00 31.00 12400.00
0094 2703000000-M 854 ?I’?NC BARRIER TYPE *x#x 532 M 200.00 106400.00 162.00 86184.00 370.76 197244.32
0095 2710000000-N 854 CONC BARRIER TRANS SECTN 9 EA 5500.00 49500.00 2150.00 19350.00 9000.00 81000.00
0096 2724000000-M 857 PC REINF BARRIER SNGL FC 102 M 225.00 22950.00 290.00 29580.00 240.00 24480.00
0097 3000000000-N SP  IMPACT ATTEN TYPE 350 5 EA 7500.00 37500.00 10000.00 50000.00 9100.00 45500.00
0098 3030000000-M 862 STL BM GRDRAIL 5,901.69 M 30.00 177050.70 31.15 183837.64 31.15 183837.64
0099 3045000000-M 862 STL BM GRDRAIL SHOP CURV 12573 M 32.00 4023.36 36.00 4526.28 36.00 4526.28
0100 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 30.00 300.00 30.00 300.00 30.00 300.00
0101 3180000000-N 862 E-;"\E IZ\EI)CHOR TYPE e 1 EA 1015.00 1015.00 1500.00 1500.00 1500.00 1500.00
0102 3195000000-N 862 GR ANCHOR TYPE AT-1 5 EA 300.00 1500.00 300.00 1500.00 300.00 1500.00
0103 3210000000-N 862 GR ANCHOR TYPE CAT-1 18 EA 400.00 7200.00 350.00 6300.00 350.00 6300.00
0104 3215000000-N 862 GR ANCHOR TYPE lIl 20 EA 380.00 7600.00 1100.00 22000.00 1100.00 22000.00
0105 3270000000-N SP  GR ANCHOR TYPE 350 14 EA 1725.00 24150.00 1650.00 23100.00 1650.00 23100.00
0106 3300000000-N 862 GR ANCHOR TYPE XI 1 EA 1015.00 1015.00 1100.00 1100.00 1100.00 1100.00
0107 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 4 EA 1100.00 4400.00 1200.00 4800.00 1200.00 4800.00
0108 3330000000-N 862 GR ANCHOR TYPE XIlI 1 EA 400.00 400.00 500.00 500.00 500.00 500.00
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0109 3360000000-M 863 REMOVE GUARDRAIL 3,300 M 3.00 9900.00 3.30 10890.00 3.30 10890.00

0110 3380000000-M 862 TEMP STL BM GUARDRAIL 880.11 M 17.00 14961.87 19.70 17338.17 19.70 17338.17

0111 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 3 EA 760.00 2280.00 700.00 2100.00 700.00 2100.00

0112 3389400000-M 865 DBL FACED CABLE GUIDERAIL 1,335 M 13.00 17355.00 14.75 19691.25 14.75 19691.25

0113 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 6 EA 1100.00 6600.00 1100.00 6600.00 1100.00 6600.00

0114 3503000000-M 866 WW WIRE FENCE 1200MM FABR 8,300 M 5.00 41500.00 6.25 51875.00 5.05 41915.00

0115 3509000000-M 866 100MM FENCE POSTS 2.30M 1,775 EA 16.00 28400.00 16.00 28400.00 16.00 28400.00

0116 3515000000-M 866 125MM FENCE POSTS 2.50M 340 EA 32.00 10880.00 32.00 10880.00 32.00 10880.00

0117 3533000000-M 866 CL FENCE ***MM FABRIC 3 M 50.00 1750.00 49.50 1732.50 49.50 1732.50
(2400MM)

0118 3539000000-M 866 LINE POST FOR ****MM CL F 8 EA 50.00 400.00 50.00 400.00 50.00 400.00
(2400MM)

0119 3545000000-M 866 TERM POST FOR ****MM CL 2 EA 120.00 240.00 120.00 240.00 120.00 240.00
(2400MM)

0120 3551000000-M 866 M GATE POST ***MM CL F 2 EA 130.00 260.00 130.00 260.00 130.00 260.00
(2400MM)

0121 3564000000-M 866 SGL GATE **HIGH, **WIDE, **OPEN 3 EA 300.00 900.00 300.00 900.00 300.00 900.00
(1200MM, 3600MM, 3600MM)

0122 3565000000-M 866 DBL GATE **HIGH, **WIDE, **OPEN 1 EA 700.00 700.00 700.00 700.00 700.00 700.00
(2400MM, 3600MM, 7200MM) OPENING

0123 3628000000-M 876 PLNRIP RAPCL | 350 MTN 40.00 14000.00 36.00 12600.00 34.00 11900.00

0124 3649000000-M 876 PLN RIP RAP, CLASS B 3,550 MTN 32.00 113600.00 30.00 106500.00 32.00 113600.00

0125 3656000000-M 876 FILTER FABRIC FOR DRAINGE 10,741.1 M2 1.00 10741.10 1.80 19333.98 2.00 21482.20

0126 4048000000-M 902 RC SIGN FOOTINGS 3 M3 550.00 1650.00 740.00 2220.00 550.00 1650.00

0127 4054000000-M 902 PLN CONC SIGN FOOTINGS 2 M3 550.00 1100.00 740.00 1480.00 550.00 1100.00

0128 4060000000-M 903 SUPPORT, BRKWY STL BEAM 899 KG 6.00 5394.00 8.40 7551.60 5.75 5169.25

0129 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 1,330 KG 4.00 5320.00 8.40 11172.00 3.75 4987.50

0130 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 284 M 22.00 6248.00 23.10 6560.40 22.00 6248.00

0131 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 100.00 300.00 105.00 315.00 100.00 300.00

0132 4102000000-N 904 SIGN ERECTION, TYPE E 47 EA 65.00 3055.00 52.60 2472.20 65.00 3055.00

0133 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 5 EA 1150.00 5750.00 1580.00 7900.00 1150.00 5750.00
(G

0134 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 4 EA 375.00 1500.00 525.00 2100.00 375.00 1500.00
(B)

0135 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 10 EA 500.00 5000.00 315.00 3150.00 500.00 5000.00
(G

0136 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 3 EA 250.00 750.00 158.00 474.00 250.00 750.00
()

0137 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 2 EA 450.00 900.00 630.00 1260.00 450.00 900.00

0138  4129000000-N 906 RELOCATE SIGN, TYPE **t 1 EA 425.00 425.00 105.00 105.00 425.00 425.00
(A, GROUND MOUNTED)

0139  4129000000-N 906 RELOCATE SIGN, TYPE **t 1 EA 500.00 500.00 105.00 105.00 500.00 500.00
(A, OVERHEAD)

0140 4129000000-N 906 RELOCATE SIGN, TYPE **t 1 EA 225.00 225.00 1500.00 1500.00 225.00 225.00

(B, GROUND MOUNTED)
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0141 4129000000-N 906 RELOCATE SIGN, TYPE ***** 1 EA 250.00 250.00 7000.00 7000.00 250.00 250.00
(B, OVERHEAD)
0142 4138000000-N 907 DISPOSE SUPPORT, STL BM 3 EA 20.00 60.00 100.00 300.00 20.00 60.00
0143 4149000000-N 907 DISPOSE SIGN SYST OVRHD 5 EA 1300.00 6500.00 1050.00 5250.00 1300.00 6500.00
0144 4152000000-N 907 DISPOSE SIGN SYST STL BM 5 EA 100.00 500.00 50.00 250.00 100.00 500.00
0145 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 18 EA 5.00 90.00 5.00 90.00 5.00 90.00
0146 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 9 EA 150.00 1350.00 158.00 1422.00 150.00 1350.00
0147 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 14000.00 11000.00 14000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0148 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 24000.00 20800.00 24000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
0149 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 26000.00 22800.00 26000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0150 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 6100.00 21000.00 6100.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"
0151 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 17260.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"
0152 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17000.00 15600.00 17000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"
0153 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 9600.00 12000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"
0154 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19000.00 14100.00 19000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"
0155 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 23000.00 20500.00 23000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"
0156 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 9600.00 12000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"
0157 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 15000.00 12000.00 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"
0158 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 14000.00 11500.00 14000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"
0159 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 6100.00 20000.00 6100.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "
0160 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 9550.00 12000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"
0161 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 16000.00 12970.00 16000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"
0162 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19000.00 17200.00 19000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"
0163 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 9600.00 12000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"
0164 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 16000.00 16225.00 16000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"
0165 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17000.00 17050.00 17000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"
0166 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 32000.00 31500.00 32000.00
OVERHEAD SIGN ASSEMBLY "A"
0167 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 36000.00 52500.00 36000.00

OVERHEAD SIGN ASSEMBLY "B"
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0168 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 64000.00 73500.00 64000.00
OVERHEAD SIGN ASSEMBLY "C"

0169 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 20500.00 26250.00 20500.00
OVERHEAD SIGN ASSEMBLY "D"

0170 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 51000.00 52500.00 51000.00
OVERHEAD SIGN ASSEMBLY "E"

0171 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 31500.00 36750.00 31500.00
OVERHEAD SIGN ASSEMBLY "F"

0172 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 21000.00 20000.00
OVERHEAD SIGN ASSEMBLY "G"

0173  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 31000.00 36750.00 31000.00
OVERHEAD SIGN ASSEMBLY "H"

0174 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 70000.00 73500.00 70000.00
OVERHEAD SIGN ASSEMBLY "I"

0175 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 24500.00 26250.00 24500.00
OVERHEAD SIGN ASSEMBLY "J"

0176 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 34000.00 31500.00 34000.00
OVERHEAD SIGN ASSEMBLY "K"

0177 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 32000.00 31500.00 32000.00
OVERHEAD SIGN ASSEMBLY "L"

0178 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 26250.00 20000.00
OVERHEAD SIGN ASSEMBLY "M"

0179 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 24000.00 26250.00 24000.00
OVERHEAD SIGN ASSEMBLY "N"

0180 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 43000.00 47250.00 43000.00
OVERHEAD SIGN ASSEMBLY "O"

0181 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 61000.00 63000.00 61000.00
OVERHEAD SIGN ASSEMBLY "P"

0182 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 30600.00 31500.00 30600.00
OVERHEAD SIGN ASSEMBLY "Q"

0183  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 46000.00 42000.00 46000.00
OVERHEAD SIGN ASSEMBLY "R"

0184 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 57000.00 52500.00 57000.00
OVERHEAD SIGN ASSEMBLY "S"

0185  4400000000-M 1110 WORK ZONE SIGNS (STAT) 28 M2 80.00 2240.00 100.00 2800.00 80.00 2240.00

0186 4405000000-M 1110 WORK ZONE SIGNS (PORT) 137 M2 230.00 31510.00 200.00 27400.00 380.00 52060.00

0187 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 9 M2 50.00 450.00 55.00 495.00 100.00 900.00

0188 4415000000-N 1115 FLASHING ARROW PNL TYPE C 10 EA 6700.00 67000.00 4000.00 40000.00 2500.00 25000.00

0189  4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 7 EA 29785.10 208495.70 19000.00 133000.00 15000.00 105000.00

0190 4430000000-N 1130 DRUMS 949 EA 70.00 66430.00 50.00 47450.00 60.00 56940.00

0191 4435000000-N 1135 CONES 50 EA 25.00 1250.00 22.00 1100.00 25.00 1250.00

0192  4440000000-M 1145 BARRICADES (TYPE II) 6 M 520.00 3120.00 130.00 780.00 30.00 180.00

0193 4445000000-M 1145 BARRICADES (TYPE III) 103 M 520.00 53560.00 125.00 12875.00 30.00 3090.00

0194  4455000000-N 1150 FLAGGER 200 MD 165.00 33000.00 135.00 27000.00 150.00 30000.00

0195 4460000000-N 1155 WARNING LIGHTS (TYPE B) 9 EA 105.00 945.00 950.00 8550.00 200.00 1800.00

0196 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 11 EA 8600.00 94600.00 12500.00 137500.00 8500.00 93500.00

0197 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 9500.00 19000.00 100000.00 200000.00 15000.00 30000.00

0198  4485000000-M 1170 PORTABLE BARRIER 3,360 M 55.00 184800.00 50.00 168000.00 54.00 181440.00
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0199 4500000000-M 1170 RESET PORTABLE BARRIER 1,751 M 14.00 24514.00 21.00 36771.00 13.25 23200.75
0200 4510000000-N sp POLICE 72 HR 45.00 3240.00 50.00 3600.00 50.00 3600.00
0201 4560000000-M SP  TEMP GUIDE SIGN (GRD MTD SIGN) 5 M2 160.00 800.00 450.00 2250.00 1000.00 5000.00
0202 4620000000-M 1205 REM TAPE LINES 150MM 12,637 M 4.50 56866.50 5.75 72662.75 4.43 55981.91
0203 4645000000-N 1205 REM TAPE PVT MKG SYMBOL 6 EA 150.00 900.00 200.00 1200.00 150.00 900.00
0204 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,189 EA 6.00 7134.00 6.00 7134.00 6.00 7134.00
0205 4810000000-M 1205 PAINT PVT MKG LINES 100MM 7,322 M 0.75 5491.50 0.60 4393.20 0.75 5491.50
0206 4820000000-M 1205 PAINT PVT MKG LINES 200MM 108 M 1.50 162.00 1.25 135.00 1.50 162.00
0207 4845000000-N 1205 PAINT PVT MKG SYMBOL 8 EA 45.00 360.00 50.00 400.00 45.00 360.00
0208 4855000000-M 1205 REMVL OF 150MM LINES 1,735 M 3.00 5205.00 1.65 2862.75 3.12 5413.20
0209 4860000000-M 1205 REMVL OF 200MM LINES 996 M 4.00 3984.00 2.00 1992.00 4.16 4143.36
0210 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 18 EA 45.00 810.00 50.00 900.00 45.00 810.00
0211 4880000000-M 1205 CURING COMPD REMOVAL LINE 27,244 M 1.00 27244.00 1.00 27244.00 0.98 26699.12
0212 4885000000-N 1205 CURING COMPD REMOVAL SYMB 27 EA 45.00 1215.00 40.00 1080.00 45.00 1215.00
0213  4890000000-M SP GENERIC PAVEMENT MARKING ITEM (M) 41,515 M 4.00 166060.00 4.85 201347.75 4.29 178099.35
POLYUREA -PAVEMENT MARKING LINES 150MM
0214 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 77 EA 150.00 11550.00 150.00 11550.00 150.00 11550.00
POLYUREA -PAVEMENT MARKING SYMBOLS
0215 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,800 EA 5.00 9000.00 5.00 9000.00 5.00 9000.00
0216 5300000000-M 1505 (F|;\ID CONDIT MAT'L #wiex 5,000 MTN 9.00 45000.00 12.25 61250.00 9.00 45000.00
0217 5300000000-M 1505 (F\L\:)D CONDIT MAT'L #wiex 8,751.2 MTN 24.00 210028.80 13.25 115953.40 10.00 87512.00
0218 5306000000-M SP {BVEI)DDN MAT'L CL s 15,151.2 MTN 20.00 303024.00 13.25 200753.40 14.00 212116.80
0219 5312000000-M 1505 (5;5;. BKFL MAT'L CLASS *** 20,000 MTN 19.00 380000.00 10.00 200000.00 10.00 200000.00
0220 5319000000-M 1505 CL B CONC FOR ENCAS LINE 80 M3 150.00 12000.00 120.00 9600.00 150.00 12000.00
0221 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 12 M 60.00 6720.00 71.50 8008.00 60.00 6720.00
0222 5384000000-M 1510 ?ZC)gl\l/l)M DI H20 PIPE ***MPA 232 M 115.00 26680.00 151.00 35032.00 115.00 26680.00
0223 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 1,251 KG 4.00 5004.00 1.75 2189.25 3.50 4378.50
0224 5672000000-N 1510 RELOCATE EXIST FIRE HYD 2 EA 1000.00 2000.00 1600.00 3200.00 1000.00 2000.00
0225 5750000000-M 1520 **MM DI FRC MN SS P **+* 102 M 75.00 7650.00 70.00 7140.00 75.00 7650.00
(200MM, 2.41)
0226 5750000000-M 1520 **MM DI FRC MN SS P **+* 136 M 80.00 10880.00 64.25 8738.00 80.00 10880.00
(250MM, 2.41)
0227 5756000000-M 1520 DI SS PIPE FITTINGS 173 KG 3.50 605.50 11.00 1903.00 3.50 605.50
0228 5774000000-M 1525 (SlTZ(D)O’\;MI\;IM DIA PC MH 0-2M 4 EA 2825.00 11300.00 2250.00 9000.00 1400.00 5600.00
0229 5774000000-M 1525 (SlTS(D)O’\;MI\;IM DIA PC MH 0-2M 2 EA 3400.00 6800.00 3050.00 6100.00 1700.00 3400.00
0230 5774000000-M 1525 %B(D)(;;;;AI\;IM DIA PC MH 0-2M 1 EA 13200.00 13200.00 8250.00 8250.00 10000.00 10000.00
0231 5780000000-M 1525 STD PC MH WALL ****MM 2+ 3.164 M 350.00 1107.40 520.00 1645.28 400.00 1265.60

(1200MM)
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0232 5780000000-M 1525 STD PC MH WALL ***MM 2+ 8585 M 450.00 3863.25 675.00 5794.88 1000.00 8585.00
(1500MM)

0233 5780000000-M 1525 STD PC MH WALL ***MM 2+ 2.336 M 550.00 1284.80 2335.00 5454.56 1400.00 3270.40
(3000MM)

0234 5798000000-M 1530 FL OR REMV *** P|PE *xx 1,960 M 155.00 303800.00 158.00 309680.00 200.00 392000.00
(1500MM, RC SEWER)

0235 5798000000-M 1530 FL OR REMV *** P|PE *xxk 922 M 48.00 4416.00 21.00 1932.00 25.00 2300.00
(450MM, TERRA COTA)

0236 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 18 EA 4200.00 75600.00 1065.00 19170.00 500.00 9000.00

0237 5864000000-M SP  450MM STL NCAS PIPE**BJ 74 M 500.00 37000.00 575.00 42550.00 500.00 37000.00
(6.35)

0238 5882000000-N SP  GENERIC UTILITY ITEM (EA) 28 EA 12000.00 336000.00 3200.00 89600.00 12000.00 336000.00
1200MM DIA PRECAST CONC PIPE TEE MANHOLE, 0-2M
DEPTH

0239 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 70000.00 70000.00 20000.00 20000.00 200000.00 200000.00
BYPASS PIPING & PUMPING

0240 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 290000.00 290000.00 225000.00 225000.00 300000.00 300000.00
CONCRETE JUNCTION BOX AT STA 25+76.83

0241 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 2525.00 2525.00 2000.00 2000.00 2500.00 2500.00
REMOVE & REPLACE EXISTING FIRE HYDRANT

0242 5882000000-N SP  GENERIC UTILITY ITEM (EA) 5 EA 250.00 1250.00 600.00 3000.00 250.00 1250.00
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

0243 5888000000-M SP  GENERIC UTILITY ITEM (M) 15 M 150.00 2250.00 49.25 738.75 96.00 1440.00
100MM DIAMETER, 6.02MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

0244 5888000000-M SP  GENERIC UTILITY ITEM (M) 29 M 600.00 17400.00 1100.00 31900.00 718.00 20822.00
1500MM RC SEWER PIPE, CLASS III

0245 5888000000-M SP  GENERIC UTILITY ITEM (M) 4536 M 1000.00 453600.00 3800.00 1723680.00 1068.00 484444.80
1500MM RC SEWER PIPE, SPECIAL DESIGN CLASS

0246 5888000000-M SP  GENERIC UTILITY ITEM (M) 1,781.4 M 660.00 1175724.00 885.00 1576539.00 793.00 1412650.20
1500MM RC SEWER PIPE, CLASS IV

0247 5888000000-M SP  GENERIC UTILITY ITEM (M) 9164 M 770.00 705628.00 1335.00 1223394.00 843.00 772525.20
1500MM RC SEWER PIPE, CLASS V

0248 5888000000-M SP  GENERIC UTILITY ITEM (M) 2639 M 130.00 34307.00 235.00 62016.50 105.00 27709.50
200MM DI SEWER PIPE, CLASS 51

0249 5888000000-M SP  GENERIC UTILITY ITEM (M) 65 M 4800.00 312000.00 5250.00 341250.00 8000.00 520000.00
2400MM TUNNEL LINER PLATE, 5 GAUGE THICK

0250 5888000000-M SP  GENERIC UTILITY ITEM (M) 15 M 225.00 3375.00 130.00 1950.00 177.00 2655.00
400MM DIAMETER, 9.525MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

0251 5888000000-M SP  GENERIC UTILITY ITEM (M) 205 M 125.00 25625.00 210.00 43050.00 87.00 17835.00
400MM HIGH DENSITY POLYETHYLENE (HDPE) PIPE

0252 5888000000-M SP  GENERIC UTILITY ITEM (M) 1 M 215.00 2365.00 210.00 2310.00 200.00 2200.00
450MM DI SEWER PIPE, CLASS 51

0253 5888000000-M SP  GENERIC UTILITY ITEM (M) 70 M 500.00 35000.00 200.00 14000.00 210.00 14700.00
500MM DIAMETER, 9.525MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

0254 5888000000-M SP  GENERIC UTILITY ITEM (M) 433 M 50.00 21650.00 50.00 21650.00 29.00 12557.00
50MM HIGH DENSITY POLYETHYLENE (HDPE) PIPE

0255 5888000000-M SP  GENERIC UTILITY ITEM (M) 122 M 375.00 45750.00 370.00 45140.00 225.00 27450.00

600MM DI SEWER PIPE, CLASS 51
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0256 5888000000-M SP  GENERIC UTILITY ITEM (M) 1436 M 650.00 93340.00 970.00 139292.00 400.00 57440.00

PRECAST CONC PIPE TEE MANHOLE WALL, 1200MM DIA,

OVER 2M HT
0257 5888000000-M SP  GENERIC UTILITY ITEM (M) 82 M 75.00 6150.00 50.00 4100.00 75.00 6150.00

REMOVE EXISTING FORCE MAIN FROM CULVERT
0258 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 20000.00 250000.00 27050.00

BYPASS LINES
0259 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 150000.00 800000.00 1207300.00

PUMP STATION COMPLEX
0260 6000000000-M 1605 TEMPORARY SILT FENCE 6,050 M 8.00 48400.00 15.00 90750.00 5.05 30552.50
0261 6006000000-M 1610 EROS CONTRL STONE CL A 700 MTN 38.00 26600.00 18.50 12950.00 30.00 21000.00
0262 6009000000-M 1610 EROS CONTRL STONE CL B 10,300 MTN 38.00 391400.00 20.00 206000.00 32.00 329600.00
0263 6012000000-M 1610 SEDIMENT CONTROL STONE 4,000 MTN 53.00 212000.00 20.00 80000.00 28.00 112000.00
0264 6015000000-M 1615 TEMPORARY MULCHING 545 HA 740.00 40330.00 785.00 42782.50 725.00 39512.50
0265 6018000000-M 1620 SEED FOR TEMP SEEDING 2,750 KG 4.40 12100.00 5.10 14025.00 4.00 11000.00
0266 6021000000-M 1620 FERT FOR TEMP SEEDING 22 MTN 650.00 14300.00 500.00 11000.00 550.00 12100.00
0267 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,525 M 41.00 62525.00 40.00 61000.00 25.00 38125.00
0268 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 87 EA 135.00 11745.00 255.00 22185.00 100.00 8700.00
0269 6030000000-M 1630 SILT EXCAVATION 44,500 M3 4.10 182450.00 5.75 255875.00 3.00 133500.00
0270 6033000000-M 1631 SYNTHETIC ROVING 1,850 M2 1.74 3219.00 1.75 3237.50 1.40 2590.00
0271 6036000000-M 1631 MATTING FOR EROS CONTROL 2,100 M2 1.62 3402.00 1.85 3885.00 1.40 2940.00
0272  6042000000-M 1632 6.4MM HARDWARE CLOTH 510 M 15.00 7650.00 18.00 9180.00 15.00 7650.00
0273  6045000000-M SP (451\3m '\'/ll')EMPORARY PIPE 20 M 70.00 1400.00 115.00 2300.00 100.00 2000.00
0274 6069000000-M 1638 STILLING BASINS 80 M3 31.00 2480.00 27.00 2160.00 13.00 1040.00
0275 6084000000-M 1660 SEEDING & MULCHING 65.5 HA 2270.00 148685.00 2700.00 176850.00 2125.00 139187.50
0276  6087000000-M 1660 MOWING 30 HA 80.00 2400.00 90.00 2700.00 120.00 3600.00
0277 6090000000-M 1661 SEED FOR REPAIR SEEDING 650 KG 13.00 8450.00 14.00 9100.00 13.00 8450.00
0278 6093000000-M 1661 FERT FOR REPAIR SEEDING 2.25 MTN 830.00 1867.50 750.00 1687.50 850.00 1912.50
0279 6096000000-M 1662 SEED FOR SUPP SEEDING 1,825 KG 3.00 5475.00 3.50 6387.50 5.00 9125.00
0280 6102000000-M 1664 SODDING 7,400 M2 5.00 37000.00 5.60 41440.00 4.00 29600.00
0281 6105000000-M 1664 WATER 1,665 KL 16.00 26640.00 70.00 116550.00 17.00 28305.00
0282 6108000000-M 1665 FERTILIZER TOPDRESSING 109.75 MTN 280.00 30730.00 310.00 34022.50 275.00 30181.25
0283 6111000000-M SP  IMPERVIOUS DIKE 15 M 50.00 750.00 850.00 12750.00 230.00 3450.00
0284 6114000000-N SP  SPECIALIZED HAND MOWING 30 HR 38.00 1140.00 50.00 1500.00 25.00 750.00
0285 6117000000-N 1675 RESPONSE FOR EROS CONTROL 24 EA 1.00 24.00 100.00 2400.00 100.00 2400.00
0286 6123000000-M 1670 REFORESTATION 1.8 HA 1300.00 2340.00 1400.00 2520.00 1600.00 2880.00
0287 7048000000-M 1705 300MM PEDEST SIGNL HD 2 SEC 8 EA 900.00 7200.00 500.00 4000.00 1180.00 9440.00
0288 7060000000-M 1705 SIGNAL CABLE 700 M 3.15 2205.00 10.00 7000.00 6.24 4368.00
0289 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 8 EA 1000.00 8000.00 845.00 6760.00 891.00 7128.00
0290 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 4 EA 1650.00 6600.00 1455.00 5820.00 1490.00 5960.00
0291 7252000000-M 1710 MESSENGER CABLE (6.35MM) 190 M 6.00 1140.00 10.00 1900.00 8.22 1561.80
0292 7276000000-M 1715 JACK & BORE 123 M 55.00 6765.00 160.00 19680.00 102.30 12582.90
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0293  7300000000-M 1715 TRENCHING (UNPAVED) 2,435 M 18.00 43830.00 14.00 34090.00 9.87 24033.45
0294 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 16 EA 400.00 6400.00 225.00 3600.00 275.00 4400.00
0295 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 48 EA 650.00 31200.00 500.00 24000.00 670.00 32160.00
0296 7372000000-N 1721 GUY ASSEMBLY 9 EA 165.00 1485.00 225.00 2025.00 210.00 1890.00
0297 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 8 EA 350.00 2800.00 250.00 2000.00 299.00 2392.00
0298  7444000000-M 1725 INDUCTIVE LOOP SAWCUT 558 M 20.00 11160.00 15.00 8370.00 12.18 6796.44
0299 7456000000-M 1726 LEAD-IN CABLE 1,290 M 2.20 2838.00 5.00 6450.00 4.26 5495.40
0300 7484000000-N SP MICROWAVE VEHICLE DETECTOR 1 EA 700.00 700.00 930.00 930.00 1850.00 1850.00
0301 7486000000-M SP  TYPE 2 LEAD-IN CABLE 45 M 2.20 99.00 5.00 225.00 4.47 201.15
0302 7504000000-M SP (Cl%MMUN CABLE ** TWST PR 3,126 M 6.00 18756.00 10.00 31260.00 6.57 20537.82
0303 7566000000-N 1733 DELINEATOR MARKER 48 EA 100.00 4800.00 100.00 4800.00 165.00 7920.00
0304 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 6 EA 7350.00 44100.00 5875.00 35250.00 6200.00 37200.00
0305 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 6 EA 3000.00 18000.00 5200.00 31200.00 4180.00 25080.00
0306 7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND 5 EA 1500.00 7500.00 850.00 4250.00 1380.00 6900.00
0307 7636000000-N 1745 SIGN FOR SIGNALS 6 EA 325.00 1950.00 125.00 750.00 290.00 1740.00
0308 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 800.00 1600.00 830.00 1660.00 740.00 1480.00
0309 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 2 EA 12500.00 25000.00 12900.00 25800.00 13800.00 27600.00
0310 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 16 EA 225.00 3600.00 205.00 3280.00 141.00 2256.00
0311 7980000000-N SP SESERIC SIGNAL ITEM (EA) 2 EA 3000.00 6000.00 3190.00 6380.00 2900.00 5800.00
0312 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1100.00 2200.00 1200.00 2400.00 1400.00 2800.00

RCU INTERFACE PANEL
0313  7990000000-M SP  GENERIC SIGNAL ITEM (M) 800 M 45.00 36000.00 25.50 20400.00 56.10 44880.00

DIRECTIONAL DRILL POLYETHYLENECONDUIT
0314 1044000000-M 501 LIME TRTD SOIL (SLURRY) 61,170 M2 2.00 122340.00 1.59 97260.30
0315 1066000000-M 501 LIME FOR LIME TRTD SOIL 673 MTN 130.00 87490.00 163.00 109699.00
0316 1176000000-M 542 (181\3m ﬁ)OIL CEMENT BASE 61,170 M2 2.00 122340.00 1.75 107047.50
0317 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,835 MTN 100.00 183500.00 93.00 170655.00
0318 1198000000-M SP AGGREGATE FOR SOIL CEM B 413 MTN 15.00 6195.00 20.00 8260.00
0319 1209000000-M 543 ASPHALT CURING SEAL 5505 L 1.40 7707.00 0.45 2477.25
0320 2143000000-M 818 BLOTTING SAND 10 MTN 30.00 300.00 100.00 1000.00
0321 1880000000-M SP  GENERIC PAVING ITEM (MTN) 39,200 MTN 16.75 656600.00

AGGREGATE BASE COURSE FOR STABILIZATION

CULVERT ITEMS
0322 8126000000-N 414 CULV EXCAV @ **#wsiition Lump Sum 3000.00 1450.00 4200.00

(102+88.320 -Y-)
0323 8133000000-M 414 FND COND MATL BOX CULV 3.3 MTN 40.00 132.00 48.00 158.40 65.00 214.50
0324 8196000000-M 420 CL A CONC, CULVERT 9.3 M3 800.00 7440.00 1680.00 15624.00 1200.00 11160.00
0325 8245000000-M 425 REINF STL CULV 626 KG 3.00 1878.00 0.75 469.50 1.04 651.04
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STRUCTURE ITEMS

0326 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 5000.00 15000.00 5600.00
(1,22+43.606 -L-LT)

0327 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 3000.00 15000.00 7000.00
(1,22+43.606 -L-RT)

0328 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 1500.00 15000.00 3000.00
(1,3+61.081 -RPDY-)

0329 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 2000.00 15000.00 4500.00
(1,6+98.878 -RPACY-)

0330 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 3000.00 15000.00 7000.00
(1,8+56.351 -RPBDY-)

0331 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 2000.00 15000.00 2700.00
(2,3+61.081 -RPDY-)

0332 8091000000-N 410 FND EXCAV B** STA *xeeeex Lump Sum 3000.00 15000.00 3600.00
(2,6+98.878 -RPACY-)

0333 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 4000.00 15000.00 7700.00
(2,8+56.351 -RPBDY-)

0334 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 4000.00 15000.00 6400.00
(3,3+61.081 -RPDY-)

0335 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 4000.00 15000.00 5400.00
(3,6+98.878 -RPACY-)

0336 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 4000.00 15000.00 9200.00
(3,8+56.351 -RPBDY-)

0337 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 4000.00 15000.00 3900.00
(4,3+61.081 -RPDY-)

0338 8091000000-N 410 FND EXCAV B** STA *eeeees Lump Sum 2000.00 15000.00 9200.00
(4,6+98.878 -RPACY-)

0339 8091000000-N 410 FND EXCAV B** STA *xeeeex Lump Sum 4000.00 15000.00 6700.00
(4,8+56.351 -RPBDY-)

0340 8091000000-N 410 FND EXCAV B** STA *xeeeex Lump Sum 1500.00 15000.00 5400.00
(5,3+61.081 -RPDY-)

0341 8091000000-N 410 FND EXCAV B** STA *xeeeex Lump Sum 2000.00 15000.00 4200.00
(5,6+98.878 -RPACY-)

0342 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 1500.00 15000.00 5000.00
(5,8+56.351 -RPBDY-)

0343  8091000000-N 410 FND EXCAV B** STA *xeeeex Lump Sum 3000.00 15000.00 10900.00
(6,6+98.878 -RPACY-)

0344 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 4000.00 15000.00 48800.00
(6,8+56.351 -RPBDY-)

0345  8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 2000.00 15000.00 8000.00
(7,6+98.878 -RPACY-)

0346 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 3000.00 15000.00 4650.00
(7,8+56.351 -RPBDY-)

0347 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 2000.00 15000.00 4400.00
(8,6+98.878 -RPACY-)

0348 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 2000.00 15000.00 5650.00
(8,8+56.351 -RPBDY-)

0349 8105500000-M SP  **MM DRILLD PIER IN SOIL 4811 M 650.00 312715.00 1135.00 546048.50 830.00 399313.00
(1219MM)

0350 8105600000-M SP  **MM DRILLD PIER NO SOIL 280 M 2750.00 770000.00 3140.00 879200.00 2458.00 688240.00
(1219MM)

0351 8113000000-N SP  SID INSPECTION 6 EA 1148.25 6889.50 275.00 1650.00 500.00 3000.00
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0352 8115000000-N SP CROSSHOLE SONIC LOGGING 12 EA 3000.00 36000.00 1500.00 18000.00 600.00 7200.00
0353 8116000000-M SP CSLTUBES 3,253.1 M 10.00 32531.00 23.00 74821.30 5.00 16265.50
0354 8147000000-M 420 REINF CONC DECK SLAB 16,691.2 M2 200.00 3338240.00 170.00 2837504.00 168.00 2804121.60
0355 8161000000-M 420 GROOVING BRIDGE FLOORS 13,941.2 M2 2.00 27882.40 2.50 34853.00 1.73 24118.28
0356 8175000000-M 420 CL AA CONC, BRIDGE 3,195.3 M3 425.00 1358002.50 325.00 1038472.50 375.00 1198237.50
0357 8182000000-M 420 CL A CONC, BRIDGE 1,276.3 M3 550.00 701965.00 450.00 574335.00 425.00 542427.50
0358 8210000000-N 422 BRG APPR SLAB *¥tiriiniok Lump Sum 15900.00 25000.00 27800.00
(22+43.606 -L-LT)
0359 8210000000-N 422 BRG APPR SLAB *htiriiniok Lump Sum 18300.00 25000.00 31400.00
(22+43.606 -L-RT)
0360 8210000000-N 422 BRG APPR SLAB *htiriiniok Lump Sum 14200.00 25000.00 28300.00
(3+61.081 -RPDY-)
0361 8210000000-N 422 BRG APPR SLAB *hitiriiniok Lump Sum 14100.00 25000.00 28300.00
(6+98.878 -RPACY-)
0362 8210000000-N 422 BRG APPR SLAB *htiriiriok Lump Sum 14200.00 25000.00 30000.00
(8+56.351 -RPBDY-)
0363 8217000000-M 425 REINF STEEL (BRIDGE) 649,023 KG 0.88 571140.24 0.80 519218.40 0.96 623062.08
0364 8238000000-M 425 SPIRAL COL REINF STL STR 29,936 KG 1.83 54782.88 1.30 38916.80 1.65 49394.40
0365 8280000000-M 440 STRUCTURAL STEEL Lump Sum 10000000.00 7652000.00 7310000.00
0366 8364000000-M 450 HP310X79 STL PILE 3,071.4 M 68.00 208855.20 71.00 218069.40 60.00 184284.00
0367 8384000000-M 450 HP360X108 STL PILE 2,4388 M 95.00 231686.00 98.00 239002.40 74.50 181690.60
0368 8391000000-N 450 STEEL PILE POINTS 83 EA 78.00 6474.00 130.00 10790.00 58.00 4814.00
0369 8482000000-M 460 THREE BAR METAL RAIL 209.126 M 410.00 85741.66 360.00 75285.36 363.00 75912.74
0370 8503000000-M 460 CONC BARRIER RAIL 2,392.985 M 97.00 232119.55 100.00 239298.50 112.50 269210.81
0371 8531000000-M 462 100MM SLOPE PROTECTION 5,045.6 M2 55.00 277508.00 48.00 242188.80 50.00 252280.00
0372 8650000000-N SP  POT BEARINGS Lump Sum 382000.00 500000.00 306700.00
0373 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 8300.00 50000.00 20800.00
0374 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 39157.29 45000.00 48700.00
0375 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 181800.00 70000.00 180000.00
CONTRACT TOTAL TOTAL 45413047.45 TOTAL 47681944.00 TOTAL 47839727.07

ROADWAY ITEMS
CULVERT ITEMS
STRUCTURE ITEMS

SUB-TOTAL 26393607.23
SUB-TOTAL 12450.00
SUB-TOTAL 19006990.22

SUB-TOTAL 31289588.14
SUB-TOTAL 17701.90
SUB-TOTAL 16374653.96

SUB-TOTAL 32309029.52
SUB-TOTAL 16225.54
SUB-TOTAL 15514472.01
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003 0001000000-M 200 CLEARING & GRUBBING

0004 0008000000-M 200 SUPP CLEARING & GRUBBING

0005 0022000000-M 225 UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  REINF BRG APPR *rrriies
(15+16.992 Y1)

0007 0029000000-N SP  REINF BRG APPR *rrriies
(15+16.992 Y1)

0008 0029000000-N SP  REINF BRG APPR *rriies
(4+40.9 RPDY)

0009  0029000000-N SP  REINF BRG APPR *rriies
(6+53.75 RPACY)

0010 0029000000-N SP  REINF BRG APPR *rrries
(8+13.701 RPBDY)

0011 0036000000-M 225 UNDERCUT EXCAVATION

0012 0080000000-M SP  CLASS IV SUBGRD STABILIZATION

0013 0106000000-M 230 BORROW EXCAVATION

0014 0134000000-M 240 DRAINAGE DITCH EXCAVATION

0015 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T

0016 0177000000-M 250 BREAKING OF EXT ASPH PYMT

0017 0192000000-N 260 PROOF ROLLING

0018 0195000000-M 265 SELECT GRANULAR MATERIAL

0019 0196000000-M 270 SOIL STABILIZATION FABRIC

0020 0199000000-M SP  TEMPORARY SHORING

0021  0220000000-M SP  ROCK EMBANKMENT

0022 0318000000-M 300 FND CONDIT MAT'L MIN STR

0023  0366000000-M 310 375MM RCP CULV CLASS IlI

0024 0372000000-M 310 450MM RCP CULV CLASS IlI

0025 0378000000-M 310 600MM RCP CULV CLASS IiI

0026 0384000000-M 310 750MM RCP CULV CLASS IlI

0027 0390000000-M 310 900MM RCP CULV CLASS IlI

0028 0396000000-M 310 1050MM RCP CULV CLASS Il

0029  0402000000-M 310 1200MM RCP CULV CLASS Il

0030 0420000000-M 310 1650MM RCP CULV CLASS Il

0031 0448000000-M 310 **MM RCP CULV CLASS IV
(1050MM)

0032 0448000000-M 310 **MM RCP CULV CLASS IV
(1200MM)

0033 0448000000-M 310 **MM RCP CULV CLASS IV
(1350MM)

0034 0576000000-M 310 **MM CS PIPE CULV **MM

(1000MM, 2.01MM)
0035 0582000000-M 310 400MM CS PIPE CULV 1.63MM

Lump Sum
Lump Sum
Lump Sum
1.6
537,375
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum

4,500

HA
M3

M3

500 MTN

518,500
6,204
11,800
300

40
3,000
3,000
19

M3
M3
M2
M2
HR
M3
M2
M2

16,000 MTN
1,420 MTN

1,394.4
138
716.4
661.2
85.2
14.4
50.4
193.2
76.8

97.2
128.4
39.6

34.8

M

=TT

12200.00
5.00

5.00
25.00
8.74
5.00
3.00
3.00
180.00
24.00
2.00
370.00
30.00
22.70
96.80
102.00
117.00
141.00
265.00
316.00
339.00
467.00
300.00

325.00

399.00

164.00

80.00

2500000.00
600000.00
2160000.00
19520.00
2686875.00
26000.00

30000.00

19000.00

20000.00

19000.00

22500.00
12500.00
4531690.00
31020.00
35400.00
900.00
7200.00
72000.00
6000.00
7030.00
480000.00
32234.00
134977.92
14076.00
83818.80
93229.20
22578.00
4550.40
17085.60
90224.40
23040.00

31590.00

51231.60

6494.40

2784.00



MAY 21, 2002 02:39 PM
TIP NO

R-2547BA

FED AID NO NHF-STP-64(68)
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-64 FROM [-440 (RALEIGH BELTLINE) TO NEW HOPE RD.

WAKE
8.1402210

1.840 KM

10:00AM

MAY 21 2002

001

C200391

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0036

0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057

0058

0059

0060

0061

0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072

0684000000-M

0708000000-M
0714000000-M
0744000000-M
0806000000-M
0995000000-M
1011000000-N
1110000000-M
1121000000-M
1220000000-M
1489000000-M
1491000000-M
1498000000-M
1503000000-M
1514000000-M
1519000000-M
1539000000-M
1560000000-M
1565000000-M
1682000000-M
1693000000-M
1847000000-M

1847000000-M

1858000000-M

1869000000-M

1869000000-M

1902000000-N
2000000000-N
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2099000000-M
2110000000-M
2121000000-M

310

310
310
310
310
340
500
510
520
545
610
610
610
610
610
610
610
620
620
652
654
710

710

710

710

710

710
806
815
815
815
815
815
815
816
816
816

MM BCCSP B *++*
(300MM, 1.63MM)
400MM BCCSP B 1.63

450MM BCCSP B 1.63

1200MM BCCSP B 2.77

400MM BCCSP ELB B 1.63
PIPE REMOVAL

FINE GRADING

STABILIZER AGGREGATE
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5A
ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS S12.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASPH DRAINAGE CO, P-57
ASPH PLT MIX PVMT REPAIR

#*MM PCC PVMT THRU LNS
(290MM)

#*MM PCC PVMT THRU LNS
(310MM)

#+MM PCC PVMT RAMPS
(290MM)

#+MM PCC PVYMT MISC
(290MM)

#+MM PCC PVYMT MISC
(310MM)

SURF TEST CONC PAVEMENT

RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y, T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
SHLDR DRAINS

100MM SHLDR DRAINS PIPE
100MM OUTLET PIPE (SH DRN

12 M 85.00 1020.00
8232 M 85.00 69972.00
72 M 96.00 691.20
228 M 228.00 5198.40
46 EA 399.00 18354.00
3084 M 60.00 18504.00
Lump Sum 250000.00
500 MTN 24.00 12000.00
34,300 MTN 18.00 617400.00
150 MTN 24.00 3600.00
14,400 MTN 30.00 432000.00
5,660 MTN 32.00 181120.00
16,800 MTN 32.00 537600.00
4,280 MTN 32.00 136960.00
4,340 MTN 31.00 134540.00
11,760 MTN 31.00 364560.00
8,570 MTN 30.00 257100.00
3,120 MTN 200.00 624000.00
472 MTN 200.00 94400.00
10,994 MTN 23.00 252862.00
50 MTN 230.00 11500.00
40,670 M2 38.00 1545460.00
6,540 M2 42.00 274680.00
19,700 M2 39.00 768300.00
377 M2 53.00 19981.00
520 M2 59.00 30680.00
Lump Sum 16000.00
83 EA 130.00 10790.00
828 M3 9.50 7866.00
414 M3 35.00 14490.00
1,000 M 13.50 13500.00
102 EA 7.00 714.00
7 EA 200.00 1400.00

14 M 25.00 350.00
5975 M 10.00 59750.00
5975 M 5.00 29875.00
150 M 22.00 3300.00



MAY 21, 2002 02:39 PM
TIP NO

R-2547BA

FED AID NO NHF-STP-64(68)
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-64 FROM [-440 (RALEIGH BELTLINE) TO NEW HOPE RD.

WAKE
8.1402210

1.840 KM

10:00AM

MAY 21 2002

001

C200391

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0073
0074
0075
0076
0077
0078
0079
0080
0081

0082

0083

0084

0085

0086
0087
0088
0089
0090
0091
0092
0093
0094

0095
0096
0097
0098
0099
0100
0101

0102
0103
0104
0105
0106
0107
0108

2132000000-N
2190000000-N
2209000000-M
2220000000-M
2253000000-M
2264000000-M
2286000000-N
2297000000-M
2363000000-N

2363000000-N

2374000000-N

2374000000-N

2374000000-N

2396000000-N
2542000000-M
2549000000-M
2556000000-M
2591000000-M
2598000000-M
2612000000-M
2655000000-M
2703000000-M

2710000000-N
2724000000-M
3000000000-N
3030000000-M
3045000000-M
3150000000-N
3180000000-N

3195000000-N
3210000000-N
3215000000-N
3270000000-N
3300000000-N
3315000000-N
3330000000-N

816
828
838
838
840
840
840
840
840

840

840

840

840

840
846
846
846
848
848
848
852
854

854
857
SP

862
862
862
862

862
862
862
SP

862
862
862

CONC PAD SHLDR DRN OUTLET
TEMP STL PLT COVER FOR MDS
ENDWALLS

REINFORCED ENDWALLS

PIPE COLLARS

PIPE PLUGS

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS

FRAME W/2GRTS 840.** STD
(840.20)

FRAME W/2GRTS 840.* STD
(840.22)

FRAME-GRT-HD 840.03 **

E

EZFZAME-GRT-HD 840.03 **

F

EilgAME-GRT-HD 840.03 **

(G)

FRAME W/COVER STD 840.54
450MM CONC CURB & GUTTER
750MM CONC CURB & GUTTER
SHLDR BERM GUTTER

100MM CONC SIDEWALK
CONC WHEELCHAIR RAMPS

150MM CONC DRIVEWAY

125MM MONOLITHIC CONC ISL (KEY IN)

CONC BARRIER TYPE #**xx*

T

E:()DNC BARRIER TRANS SECTN
PC REINF BARRIER SNGL FC
IMPACT ATTEN TYPE 350

STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE *¥#xxsssk
(NJ 25)
GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1
GR ANCHOR TYPE 1lI

GR ANCHOR TYPE 350

GR ANCHOR TYPE XI

GR ANCHOR TYPE XI (MOD)
GR ANCHOR TYPE Xl

52 EA 180.00 9360.00

1 EA 900.00 900.00
189 M3 1200.00 22680.00
13.4 M3 1300.00 17420.00
6 M3 1300.00 7800.00

2 M3 1200.00 2400.00

83 EA 1800.00 149400.00
3.82 M3 1600.00 6112.00
30 EA 500.00 15000.00
31 EA 500.00 15500.00

5 EA 500.00 2500.00

4 EA 500.00 2000.00

5 EA 500.00 2500.00

4 EA 500.00 2000.00
1,200 M 46.00 55200.00
1,710 M 46.00 78660.00
1,410 M 46.00 64860.00
110 M2 60.00 6600.00
60 M2 72.00 4320.00

8 M2 90.00 720.00

400 M2 55.00 22000.00
532 M 300.00 159600.00

9 EA 10000.00 90000.00

102 M 196.00 19992.00
5 EA 11500.00 57500.00
5901.69 M 34.00 200657.46
12573 M 40.00 5029.20
10 EA 46.00 460.00

1 EA 1500.00 1500.00

5 EA 500.00 2500.00

18 EA 500.00 9000.00

20 EA 1100.00 22000.00
14 EA 2000.00 28000.00

1 EA 1400.00 1400.00

EA 1600.00 6400.00

1 EA 500.00 500.00



MAY 21, 2002 02:39 PM
TIP NO

R-2547BA

FED AID NO NHF-STP-64(68)
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-64 FROM [-440 (RALEIGH BELTLINE) TO NEW HOPE RD.

WAKE
8.1402210

1.840 KM

10:00AM

MAY 21 2002

001

C200391

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0109
0110
0111
0112
0113
0114
0115
0116
0117

0118

0119

0120

0121

0122

0123
0124
0125
0126
0127
0128
0129
0130
0131
0132
0133

0134

0135

0136

0137
0138

0139

0140

3360000000-M
3380000000-M
3389100000-N
3389400000-M
3389600000-N
3503000000-M
3509000000-M
3515000000-M
3533000000-M

3539000000-M

3545000000-M

3551000000-M

3564000000-M

3565000000-M

3628000000-M
3649000000-M
3656000000-M
4048000000-M
4054000000-M
4060000000-M
4066000000-M
4072000000-M
4096000000-N
4102000000-N
4109000000-N

4109000000-N

4110000000-N

4110000000-N

4115000000-N
4129000000-N

4129000000-N

4129000000-N

863
862
SP

865
865
866
866
866
866

866

866

866

866

866

876
876
876
902
902
903
903
903
904
904
904

904

904

904

904
906

906

906

REMOVE GUARDRAIL
TEMP STL BM GUARDRAIL

GDRL ANCH UNITS 350 TEMP

DBL FACED CABLE GUIDERAIL

CBL GUIDERAIL ANCH UNIT

WW WIRE FENCE 1200MM FABR
100MM FENCE POSTS 2.30M

125MM FENCE POSTS 2.50M

CL FENCE ***MM FABRIC

(2400MM)

LINE POST FOR ***MM CL F
(2400MM)

TERM POST FOR ****MM CL
(2400MM)

M GATE POST ***MM CL F

(2400MM)

SGL GATE **HIGH, **WIDE, **OPEN
(1200MM, 3600MM, 3600MM)

DBL GATE *HIGH, **WIDE, **OPEN
(2400MM, 3600MM, 7200MM) OPENING
PLN RIP RAP CL |

PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE

RC SIGN FOOTINGS

PLN CONC SIGN FOOTINGS
SUPPORT, BRKWY STL BEAM
SIMPLE STL BEAM SIGN SUPP
SUPPORT, 4.5KG STEEL U-CHNL
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE *** (OVRHD)
A

(SI)GN ERECTION, TYPE *** (OVRHD)
B

(SI)GN ERECTION, TYPE ** (GRD MTD)
A

(SI)GN ERECTION, TYPE ** (GRD MTD)
B

(SI)GN ERECTION, OVERLAY (OVRHD)
RELOCATE SIGN, TYPE **++x

(A, GROUND MOUNTED)

RELOCATE SIGN, TYPE **++x

(A, OVERHEAD)

RELOCATE SIGN, TYPE **++x

(B, GROUND MOUNTED)

3,300 M 4.00 13200.00
880.11 M 26.00 22882.86
3 EA 1600.00 4800.00
1,335 M 13.00 17355.00
6 EA 1300.00 7800.00
8,300 M 8.00 66400.00
1,775 EA 17.00 30175.00
340 EA 34.00 11560.00
35 M 50.00 1750.00

8 EA 50.00 400.00

2 EA 125.00 250.00

2 EA 135.00 270.00

3 EA 320.00 960.00

1 EA 800.00 800.00

350 MTN 52.00 18200.00
3,550 MTN 45.00 159750.00
10,741.1 M2 2.50 26852.75
3 M3 1700.00 5100.00

2 M3 1400.00 2800.00

899 KG 6.80 6113.20
1,330 KG 5.00 6650.00
284 M 27.00 7668.00
3 EA 140.00 420.00

47 EA 110.00 5170.00

5 EA 1100.00 5500.00

4 EA 800.00 3200.00

10 EA 700.00 7000.00

3 EA 350.00 1050.00

2 EA 780.00 1560.00

1 EA 2400.00 2400.00

1 EA 1300.00 1300.00

1 EA 1000.00 1000.00



MAY 21, 2002 02:39 PM
TIP NO
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FED AID NO NHF-STP-64(68)
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-64 FROM [-440 (RALEIGH BELTLINE) TO NEW HOPE RD.
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001

C200391

GRANITE CONSTRUCTION

COMPANY

WATSONVILLE, CA

0141

0142
0143
0144
0145
0146
0147

0148

0149

0150

0151

0152

0153

0154

0155

0156

0157

0158

0159

0160

0161

0162

0163

0164

0165

0166

0167

4129000000-N

4138000000-N
4149000000-N
4152000000-N
4155000000-N
4234000000-N
4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

906

907
907
907
907
907
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

RELOCATE SIGN, TYPE *r
(B, OVERHEAD)
DISPOSE SUPPORT, STL BM

DISPOSE SIGN SYST OVRHD
DISPOSE SIGN SYST STL BM
DISPOSE SIGN SYST U-CHAN
DISPOSE SIGN, A OR B (OVRHD)
GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"

GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

18

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum

EA

EA
EA
EA
EA
EA

500.00

1000.00
3500.00
900.00
100.00
600.00

500.00

3000.00
17500.00
4500.00
1800.00
5400.00
16500.00

26000.00

28000.00

36000.00

22000.00

25000.00

31000.00

23000.00

26000.00

15000.00

18000.00

18500.00

30000.00

15000.00

18000.00

22500.00

15000.00

21000.00

22500.00

44000.00

57000.00



MAY 21, 2002 02:39 PM WAKE
TIP NO R-2547BA 8.1402210
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US-64 FROM [-440 (RALEIGH BELTLINE) TO NEW HOPE RD.
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MAY 21 2002
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C200391

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0168 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 77000.00
OVERHEAD SIGN ASSEMBLY "C"

0169 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 32000.00
OVERHEAD SIGN ASSEMBLY "D"

0170 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 61500.00
OVERHEAD SIGN ASSEMBLY "E"

0171 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 49000.00
OVERHEAD SIGN ASSEMBLY "F"

0172 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 27000.00
OVERHEAD SIGN ASSEMBLY "G"

0173 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 48500.00
OVERHEAD SIGN ASSEMBLY "H"

0174 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 84500.00
OVERHEAD SIGN ASSEMBLY "I"

0175 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 33000.00
OVERHEAD SIGN ASSEMBLY "J"

0176 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 45000.00
OVERHEAD SIGN ASSEMBLY "K"

0177 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 44000.00
OVERHEAD SIGN ASSEMBLY "L"

0178 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 32000.00
OVERHEAD SIGN ASSEMBLY "M"

0179 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 32500.00
OVERHEAD SIGN ASSEMBLY "N"

0180 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 60000.00
OVERHEAD SIGN ASSEMBLY "O"

0181 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 72000.00
OVERHEAD SIGN ASSEMBLY "P"

0182 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 42500.00
OVERHEAD SIGN ASSEMBLY "Q"

0183 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 57000.00
OVERHEAD SIGN ASSEMBLY "R"

0184 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 63000.00
OVERHEAD SIGN ASSEMBLY "S"

0185  4400000000-M 1110 WORK ZONE SIGNS (STAT) 28 M2 185.00 5180.00

0186 4405000000-M 1110 WORK ZONE SIGNS (PORT) 137 M2 180.00 24660.00

0187 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 9 M2 80.00 720.00

0188  4415000000-N 1115 FLASHING ARROW PNL TYPE C 10 EA 7160.00 71600.00

0189 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 7 EA 18000.00 126000.00

0190 4430000000-N 1130 DRUMS 949 EA 85.00 80665.00

0191 4435000000-N 1135 CONES 50 EA 20.00 1000.00

0192 4440000000-M 1145 BARRICADES (TYPE II) 6 M 210.00 1260.00

0193 4445000000-M 1145 BARRICADES (TYPE Ill) 103 M 242.00 24926.00

0194 4455000000-N 1150 FLAGGER 200 MD 260.00 52000.00

0195  4460000000-N 1155 WARNING LIGHTS (TYPE B) 9 EA 410.00 3690.00

0196 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 11 EA 12600.00 138600.00

0197 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 14800.00 29600.00

0198 4485000000-M 1170 PORTABLE BARRIER 3,360 M 58.00 194880.00
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GRANITE CONSTRUCTION

COMPANY

WATSONVILLE, CA

0199 4500000000-M 1170 RESET PORTABLE BARRIER
0200 4510000000-N SP  POLICE
0201 4560000000-M SP TEMP GUIDE SIGN (GRD MTD SIGN)
0202  4620000000-M 1205 REM TAPE LINES 150MM
0203 4645000000-N 1205 REM TAPE PVT MKG SYMBOL
0204  4650000000-N 1251 TEMP RAISED PVMT MRKS
0205 4810000000-M 1205 PAINT PVT MKG LINES 100MM
0206 4820000000-M 1205 PAINT PVT MKG LINES 200MM
0207 4845000000-N 1205 PAINT PVT MKG SYMBOL
0208  4855000000-M 1205 REMVL OF 150MM LINES
0209  4860000000-M 1205 REMVL OF 200MM LINES
0210 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC
0211 4880000000-M 1205 CURING COMPD REMOVAL LINE
0212 4885000000-N 1205 CURING COMPD REMOVAL SYMB
0213 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA -PAVEMENT MARKING LINES 150MM
0214 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA)
POLYUREA -PAVEMENT MARKING ~SYMBOLS
0215  4900000000-N 1252 PERM RAISED PVMT MARKERS
0216 5300000000-M 1505 FND CONDIT MAT'L *keees
I
0217 5300000000-M 1505 l(:i\lD CONDIT MAT'L *rsers
Vi
0218 5306000000-M spP (BE)DDN MAT'L CL ke
VI
0219 5312000000-M 1505 (SE)L BKFL MAT'L CLASS ****
v
0220 5319000000-M 1505 (CL)B CONC FOR ENCAS LINE
0221 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA
0222 5384000000-M 1510 400MM DI H20 PIPE ***MPA
2.41
0223 5480000000-M 1510 (DI HZ)O FITTINGS 1.72MPA
0224 5672000000-N 1510 RELOCATE EXIST FIRE HYD
0225 5750000000-M 1520 **MM DI FRC MN SS P *++
(200MM, 2.41)
0226 5750000000-M 1520 **MM DI FRC MN SS P *++
(250MM, 2.41)
0227 5756000000-M 1520 DI SS PIPE FITTINGS
0228 5774000000-M 1525 STD ***MM DIA PC MH 0-2M
(1200MM)
0229 5774000000-M 1525 STD ***MM DIA PC MH 0-2M
(1500MM)
0230 5774000000-M 1525 STD ***MM DIA PC MH 0-2M
(3000MM)
0231 5780000000-M 1525 STD PC MH WALL ***MM 2+

(1200MM)

1,751
72

12,637

1,189
7,322
108

1,735
996

18
27,244
27
41,515

7

1,800

EA

EA

5,000 MTN

8,751.2 MTN

15,151.2 MTN

20,000 MTN

80
112
232

1,251

102
136

173

3.164

M3
M
M

KG
EA
M

M

KG
EA

EA

EA

14.00
50.00
500.00
4.50
150.00
6.00
0.80
1.55
50.00
3.15
4.20
50.00
1.00
50.00
4.35

200.00

5.00
12.50

26.50

23.00

21.00

150.00
240.00
220.00

16.00
1800.00
120.00

140.00

19.00
3000.00

4000.00

16100.00

500.00

24514.00
3600.00
2500.00

56866.50

900.00
7134.00
5857.60

167.40

400.00
5465.25
4183.20

900.00

27244.00
1350.00

180590.25

15400.00

9000.00
62500.00

231906.80

348477.60

420000.00

12000.00
26880.00
51040.00

20016.00
3600.00
12240.00

19040.00

3287.00
12000.00

8000.00

16100.00

1582.00



MAY 21, 2002 02:39 PM
TIP NO

R-2547BA

FED AID NO NHF-STP-64(68)
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-64 FROM [-440 (RALEIGH BELTLINE) TO NEW HOPE RD.

WAKE
8.1402210

1.840 KM

10:00AM

MAY 21 2002

001

C200391

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0232

0233

0234

0235

0236
0237

0238

0239

0240

0241

0242

0243

0244

0245

0246

0247

0248

0249

0250

0251

0252

0253

0254

0255

5780000000-M

5780000000-M

5798000000-M

5798000000-M

5816000000-N
5864000000-M

5882000000-N

5882000000-N

5882000000-N

5882000000-N

5882000000-N

5888000000-M

5888000000-M

5888000000-M

5888000000-M

5888000000-M

5888000000-M

5888000000-M

5888000000-M

5888000000-M

5888000000-M

5888000000-M

5888000000-M

5888000000-M

1525 STD PC MH WALL ***MM 2+ 8.585
(1500MM)

1525 STD PC MH WALL ***MM 2+ 2.336
(3000MM)

1530 FL OR REMV *** P|PE *xxk 1,960
(1500MM, RC SEWER)

1530 FL OR REMV *** P|PE *xxk 92
(450MM, TERRA COTA)

1530 BRK DN,PLUG & FILL UT MH 18

SP  450MM STL NCAS PIPE***BJ 74
(6.35)

SP  GENERIC UTILITY ITEM (EA) 28
1200MM DIA PRECAST CONC PIPE TEE MANHOLE, 0-2M
DEPTH

SP  GENERIC UTILITY ITEM (EA) 1
BYPASS PIPING & PUMPING

SP  GENERIC UTILITY ITEM (EA) 1
CONCRETE JUNCTION BOX AT STA 25+76.83

SP  GENERIC UTILITY ITEM (EA) 1
REMOVE & REPLACE EXISTING FIRE HYDRANT

SP  GENERIC UTILITY ITEM (EA) 5
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

SP  GENERIC UTILITY ITEM (M) 15
100MM DIAMETER, 6.02MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

SP  GENERIC UTILITY ITEM (M) 29
1500MM RC SEWER PIPE, CLASS III

SP  GENERIC UTILITY ITEM (M) 4536
1500MM RC SEWER PIPE, SPECIAL DESIGN CLASS

SP  GENERIC UTILITY ITEM (M) 1,781.4
1500MM RC SEWER PIPE, CLASS IV

SP  GENERIC UTILITY ITEM (M) 916.4
1500MM RC SEWER PIPE, CLASS V

SP  GENERIC UTILITY ITEM (M) 263.9
200MM DI SEWER PIPE, CLASS 51

SP  GENERIC UTILITY ITEM (M) 65
2400MM TUNNEL LINER PLATE, 5 GAUGE THICK

SP  GENERIC UTILITY ITEM (M) 15
400MM DIAMETER, 9.525MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

SP  GENERIC UTILITY ITEM (M) 205
400MM HIGH DENSITY POLYETHYLENE (HDPE) PIPE

SP  GENERIC UTILITY ITEM (M) 11
450MM DI SEWER PIPE, CLASS 51

SP  GENERIC UTILITY ITEM (M) 70
500MM DIAMETER, 9.525MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

SP  GENERIC UTILITY ITEM (M) 433
50MM HIGH DENSITY POLYETHYLENE (HDPE) PIPE

SP  GENERIC UTILITY ITEM (M) 122

600MM DI SEWER PIPE, CLASS 51

EA

EA

EA

EA

EA

EA

600.00 5151.00
1500.00 3504.00
165.00 323400.00
50.00 4600.00
5000.00 90000.00
890.00 65860.00
13000.00 364000.00
90000.00 90000.00
320000.00 320000.00
3000.00 3000.00
2000.00 10000.00
120.00 1800.00
660.00 19140.00
2300.00 1043280.00
960.00 1710144.00
1000.00 916400.00
199.00 52516.10
6000.00 390000.00
250.00 3750.00
190.00 38950.00
250.00 2750.00
230.00 16100.00
35.00 15155.00
380.00 46360.00



MAY 21, 2002 02:39 PM

TIP NO

R-2547BA

FED AID NO NHF-STP-64(68)
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-64 FROM [-440 (RALEIGH BELTLINE) TO NEW HOPE RD.

WAKE
8.1402210

1.840 KM

10:00AM

MAY 21 2002

001

C200391

GRANITE CONSTRUCTION

COMPANY

WATSONVILLE, CA

0256

0257

0258

0259

0260
0261
0262
0263
0264
0265
0266
0267
0268
0269
0270
0271
0272
0273

0274
0275
0276
0277
0278
0279
0280
0281
0282
0283
0284
0285
0286
0287
0288
0289
0290
0291
0292

5888000000-M

5888000000-M

5912000000-N

5912000000-N

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6042000000-M
6045000000-M

6069000000-M
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6102000000-M
6105000000-M
6108000000-M
6111000000-M
6114000000-N
6117000000-N
6123000000-M
7048000000-M
7060000000-M
7120000000-M
7144000000-M
7252000000-M
7276000000-M

SP

SP

SP

SP

1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
1632
SP

1638
1660
1660
1661
1661
1662
1664
1664
1665
SP

SP

1675
1670
1705
1705
1705
1705
1710
1715

GENERIC UTILITY ITEM (M)

PRECAST CONC PIPE TEE MANHOLE WALL, 1200MM DIA,

OVER 2M HT
GENERIC UTILITY ITEM (M)

REMOVE EXISTING FORCE MAIN FROM CULVERT

GENERIC UTILITY ITEM (LS)
BYPASS LINES

GENERIC UTILITY ITEM (LS)
PUMP STATION COMPLEX
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH

“+MM TEMPORARY PIPE
(450MM)
STILLING BASINS

SEEDING & MULCHING

MOWING

SEED FOR REPAIR SEEDING

FERT FOR REPAIR SEEDING

SEED FOR SUPP SEEDING

SODDING

WATER

FERTILIZER TOPDRESSING
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

300MM PEDEST SIGNL HD 2 SEC
SIGNAL CABLE

VEHICLE SIGNAL HD (300MM, 3 SECT)
VEHICLE SIGNAL HD (300MM, 5 SECT)
MESSENGER CABLE (6.35MM)

JACK & BORE

1436 M

82 M
Lump Sum
Lump Sum

6,050 M
700 MTN
10,300 MTN
4,000 MTN
545 HA
2,750 KG
22 MTN
1525 M
87 EA
44,500 M3
1,850 M2
2,100 M2
510 M
20 M

80 M3
65.5 HA
30 HA
650 KG
2.25 MTN
1,825 KG
7,400 M2
1,665 KL
109.75 MTN
15 M
30 HR
24 EA
1.8 HA
8 EA
700 M
8 EA
4 EA
190 M
123 M

700.00

60.00

7.50
56.00
45.00
45.00

900.00
4.50
660.00
34.00
280.00

5.20

1.80

1.80
10.00
77.00

24.00
2600.00
100.00
15.00
830.00
3.00
5.50
20.00
300.00
75.00
60.00
50.00
1800.00
800.00
9.10
1000.00
1500.00
6.60
165.00

100520.00

4920.00

40000.00

180000.00

45375.00
39200.00
463500.00
180000.00
49050.00
12375.00
14520.00
51850.00
24360.00
231400.00
3330.00
3780.00
5100.00
1540.00

1920.00
170300.00
3000.00
9750.00
1867.50
5475.00
40700.00
33300.00
32925.00
1125.00
1800.00
1200.00
3240.00
6400.00
6370.00
8000.00
6000.00
1254.00
20295.00



MAY 21, 2002 02:39 PM
TIP NO R-2547BA

FED AID NO NHF-STP-64(68)
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-64 FROM [-440 (RALEIGH BELTLINE) TO NEW HOPE RD.

WAKE
8.1402210

1.840 KM

10:00AM

MAY 21 2002

001

C200391

GRANITE CONSTRUCTION

COMPANY

WATSONVILLE, CA

0293  7300000000-M 1715 TRENCHING (UNPAVED)
0294 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE)
0295 7336000000-N 1716 JUNCTION BOX (OVER-SIZED)
0296 7372000000-N 1721 GUY ASSEMBLY
0297 7420000000-M 1722 50MM RISER W/ WEATHERHEAD
0298  7444000000-M 1725 INDUCTIVE LOOP SAWCUT
0299 7456000000-M 1726 LEAD-IN CABLE
0300 7484000000-N SP MICROWAVE VEHICLE DETECTOR
0301 7486000000-M SP  TYPE 2 LEAD-IN CABLE
0302 7504000000-M SPp COMMUN CABLE ** TWST PR
(12)
0303 7566000000-N 1733 DELINEATOR MARKER
0304 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE
0305 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION
0306 7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND
0307 7636000000-N 1745 SIGN FOR SIGNALS
0308 7684000000-N 1750 SIGNAL CABINET FOUNDATION
0309 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0310 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2)
0311 7980000000-N SP GENERIC SIGNAL ITEM (EA)
RCU
0312 7980000000-N SP GENERIC SIGNAL ITEM (EA)
RCU INTERFACE PANEL
0313  7990000000-M SP  GENERIC SIGNAL ITEM (M)
DIRECTIONAL DRILL POLYETHYLENECONDUIT
0314 1044000000-M 501 LIME TRTD SOIL (SLURRY)
0315 1066000000-M 501 LIME FOR LIME TRTD SOIL
0316 1176000000-M 542 **MM SOIL CEMENT BASE
(180MM)
0317 1187000000-M 542 PC FOR SOIL CEMENT BASE
0318 1198000000-M SP AGGREGATE FOR SOIL CEM B
0319 1209000000-M 543 ASPHALT CURING SEAL
0320 2143000000-M 818 BLOTTING SAND
0321 1880000000-M SP GENERIC PAVING ITEM (MTN)

AGGREGATE BASE COURSE FOR STABILIZATION
CULVERT ITEMS

0322 8126000000-N 414 CULV EXCAV @ **wsa
(102+88.320 -Y-)

0323 8133000000-M 414 FND COND MATL BOX CULV

0324 8196000000-M 420 CL A CONC, CULVERT

0325 8245000000-M 425 REINF STL CULV

2,435 M
16 EA
48 EA

558 M
1,290 M

45 M
3,126 M

48 EA
EA
EA
EA
EA
EA
EA
16 EA
2 EA

N N O OO O

2 EA
800 M

61,170 M2
673 MTN
61,170 M2

1,835 MTN
413 MTN
5505 L
10 MTN
39,200 MTN

Lump Sum

3.3 MTN
9.3 M3
626 KG

13.20
200.00
450.00
300.00
460.00
13.50
2.50
1000.00
6.00

13.50

60.00
6400.00
4500.00
3500.00

300.00
500.00
10500.00
200.00
3000.00

1500.00

45.00

2.10
135.00
2.00

105.00
20.00
2.00
34.00

260.00
2000.00
1.20

32142.00
3200.00
21600.00
2700.00
3680.00
7533.00
3225.00
1000.00
270.00
42201.00

2880.00
38400.00
27000.00
17500.00

1800.00

1000.00
21000.00

3200.00

6000.00

3000.00

36000.00

128457.00
90855.00
122340.00

192675.00
8260.00
11010.00
340.00

10000.00

858.00
18600.00
751.20
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TIP NO R-2547BA

FED AID NO NHF-STP-64(68)
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-64 FROM [-440 (RALEIGH BELTLINE) TO NEW HOPE RD.

WAKE
8.1402210

1.840 KM

10:00AM

MAY 21 2002

35/ 37

001

C200391

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

STRUCTURE ITEMS

0326 8091000000-N 410 FND EXCAV B** STA *reeeex
(1,22+43.606 -L-LT)

0327 8091000000-N 410 FND EXCAV B** STA *reeeex
(1,22+43.606 -L-RT)

0328 8091000000-N 410 FND EXCAV B** STA *reeeex
(1,3+61.081 -RPDY-)

0329 8091000000-N 410 FND EXCAV B** STA *reeeex
(1,6+98.878 -RPACY-)

0330 8091000000-N 410 FND EXCAV B** STA *rereex
(1,8+56.351 -RPBDY-)

0331 8091000000-N 410 FND EXCAV B** STA *reeeex
(2,3+61.081 -RPDY-)

0332 8091000000-N 410 FND EXCAV B** STA *reeeex
(2,6+98.878 -RPACY-)

0333 8091000000-N 410 FND EXCAV B** STA *reeeex
(2,8+56.351 -RPBDY-)

0334 8091000000-N 410 FND EXCAV B** STA *reeeex
(3,3+61.081 -RPDY-)

0335 8091000000-N 410 FND EXCAV B** STA *reeeex
(3,6+98.878 -RPACY-)

0336 8091000000-N 410 FND EXCAV B** STA *reeeex
(3,8+56.351 -RPBDY-)

0337 8091000000-N 410 FND EXCAV B** STA *reeeex
(4,3+61.081 -RPDY-)

0338 8091000000-N 410 FND EXCAV B** STA *reeeex
(4,6+98.878 -RPACY-)

0339 8091000000-N 410 FND EXCAV B** STA *reeeex
(4,8+56.351 -RPBDY-)

0340 8091000000-N 410 FND EXCAV B** STA *reeeex
(5,3+61.081 -RPDY-)

0341 8091000000-N 410 FND EXCAV B** STA *reeeex
(5,6+98.878 -RPACY-)

0342 8091000000-N 410 FND EXCAV B** STA *reeeex
(5,8+56.351 -RPBDY-)

0343  8091000000-N 410 FND EXCAV B** STA *reeeex
(6,6+98.878 -RPACY-)

0344  8091000000-N 410 FND EXCAV B** STA *reeeex
(6,8+56.351 -RPBDY-)

0345  8091000000-N 410 FND EXCAV B** STA *reeeex
(7,6+98.878 -RPACY-)

0346 8091000000-N 410 FND EXCAV B** STA *reeeex
(7,8+56.351 -RPBDY-)

0347 8091000000-N 410 FND EXCAV B** STA *reeeex
(8,6+98.878 -RPACY-)

0348 8091000000-N 410 FND EXCAV B** STA *reeeex
(8,8+56.351 -RPBDY-)

0349 8105500000-M SP  **MM DRILLD PIER IN SOIL
(1219MM)

0350 8105600000-M SP  **MM DRILLD PIER NO SOIL
(1219MM)

0351 8113000000-N SP  SID INSPECTION

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
481.1

280

6

6200.00

6600.00

6200.00

7000.00

7000.00

6200.00

7000.00

7000.00

10000.00

10000.00

7000.00

6200.00

7000.00

7000.00

6200.00

7000.00

7000.00

7000.00

7000.00

7000.00

7000.00

7000.00

7000.00

560.00 269416.00

4400.00 1232000.00

4300.00 25800.00
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TIP NO R-2547BA

FED AID NO NHF-STP-64(68)
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-64 FROM [-440 (RALEIGH BELTLINE) TO NEW HOPE RD.

WAKE

8.1402210

1.840 KM

10:00AM

MAY 21 2002

001

C200391

GRANITE CONSTRUCTION

COMPANY

WATSONVILLE, CA

0352 8115000000-N SP CROSSHOLE SONIC LOGGING

0353 8116000000-M SP CSL TUBES

0354 8147000000-M 420 REINF CONC DECK SLAB

0355 8161000000-M 420 GROOVING BRIDGE FLOORS

0356 8175000000-M 420 CL AA CONC, BRIDGE

0357 8182000000-M 420 CL A CONC, BRIDGE

0358 8210000000-N 422 BRG APPR SLAB **#wirii
(22+43.606 -L-LT)

0359 8210000000-N 422 BRG APPR SLAB **wirsix
(22+43.606 -L-RT)

0360 8210000000-N 422 BRG APPR SLAB **wirsix
(3+61.081 -RPDY-)

0361 8210000000-N 422 BRG APPR SLAB **wistik
(6+98.878 -RPACY-)

0362 8210000000-N 422 BRG APPR SLAB **#xwirsix
(8+56.351 -RPBDY-)

0363 8217000000-M 425 REINF STEEL (BRIDGE)

0364 8238000000-M 425 SPIRAL COL REINF STL STR

0365 8280000000-M 440 STRUCTURAL STEEL

0366 8364000000-M 450 HP310X79 STL PILE

0367 8384000000-M 450 HP360X108 STL PILE

0368 8391000000-N 450 STEEL PILE POINTS

0369 8482000000-M 460 THREE BAR METAL RAIL

0370 8503000000-M 460 CONC BARRIER RAIL

0371 8531000000-M 462 100MM SLOPE PROTECTION

0372 8650000000-N SP POT BEARINGS

0373 8657000000-N 430 ELASTOMERIC BEARINGS

0374 8692000000-N SP  EVAZOTE JOINT SEALS

0375 8713000000-N SP MODULAR EXP JOINT SEALS
CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

VECELLIO & GROGAN, INC.
W. C. ENGLISH, INC.

BLYTHE CONSTRUCTION, INC.

BRANCH HIGHWAYS, INC.

A WN P

12 EA 4140.00 49680.00

32531 M 12.00 39037.20
16,691.2 M2 200.00 3338240.00
13,941.2 M2 3.00 41823.60
3,195.3 M3 600.00 1917180.00
1,276.3 M3 650.00 829595.00
Lump Sum 35000.00
Lump Sum 42000.00
Lump Sum 25000.00
Lump Sum 29000.00
Lump Sum 29000.00
649,023 KG 1.00 649023.00
29,936 KG 1.80 53884.80
Lump Sum 8750000.00
3,0714 M 102.00 313282.80
2,4388 M 112.00 273145.60

83 EA 220.00 18260.00
209.126 M 421.00 88042.05
2,392.985 M 149.00 356554.77
5,045.6 M2 60.00 302736.00
Lump Sum 480000.00
Lump Sum 18000.00
Lump Sum 60000.00
Lump Sum 150000.00
TOTAL 53799976.61

SUB-TOTAL 34191466.59

SUB-TOTAL 30209.20

SUB-TOTAL 19578300.82

CONTRACT TOTAL

40363929.91
43354230.11
43830594.11
45413047.45



MAY 21, 2002 02:39 PM

WAKE

TIP NO R-2547BA 8.1402210 10:00AM 37/ 37 001
FED AID NO NHF-STP-64(68) 1.840 KM MAY 21 2002 C200391
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-64 FROM [-440 (RALEIGH BELTLINE) TO NEW HOPE RD.

ARCHER WESTERN CONTRACTORS, LTD. 47681944.00

KNIGHTDALE CONTRACTING, LLC 47839727.07

GRANITE CONSTRUCTION COMPANY

53799976.61



MAY 21, 2002 02:39 PM
TIP NO U-3449

FED AID NO MA-STP-1152(4)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

HALSTEAD BLVD FROM PROPOSED US-17 BYPASS TO US-17 BYPASS (HUGHES BLVD).

PASQUOTANK
8.2110201

5.945 KM

10:00AM

MAY 21 2002

1/ 12 002

C200432

BARNHILL CONTRACTING CO.

E. V. WILLIAMS, INC.

PLT CONSTRUCTION CO., INC.

TARBORO, NC VIRGINIA BEACH, VA WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 500000.00 530000.00 535000.00
0002 0001000000-M 200 CLEARING & GRUBBING Lump Sum 700000.00 390000.00 300000.00
0003 0008000000-M 200 SUPP CLEARING & GRUBBING 04 HA 12350.00 4940.00 16500.00 6600.00 12350.00 4940.00
0004 0015000000-N 205 SEALING ABANDONED WELLS 3 EA 700.00 2100.00 600.00 1800.00 700.00 2100.00
0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 5100 M3 3.00 15300.00 275 14025.00 5.00 25500.00
0006 0029000000-N SP  REINF BRG APPR *risor: Lump Sum 10000.00 20000.00 16500.00
(18+09.582-L-)
0007 0029000000-N SP  REINF BRG APPR *risror: Lump Sum 10000.00 20000.00 17500.00
(68+82.000-L-)
0008 0036000000-M 225 UNDERCUT EXCAVATION 3,000 M3 9.90 29700.00 6.00 18000.00 6.00 18000.00
0009 0106000000-M 230 BORROW EXCAVATION 354,500 M3 3.50 1240750.00 2.75 974875.00 6.00 2127000.00
0010 0127000000-N SP EMBMT SETTLEMENT GAUGE 4 EA 475.00 1900.00 850.00 3400.00 750.00 3000.00
0011 0134000000-M 240 DRAINAGE DITCH EXCAVATION 18,200 M3 3.50 63700.00 3.00 54600.00 4.00 72800.00
0012 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 1,150 M2 4.00 4600.00 2.20 2530.00 2.00 2300.00
0013 0177000000-M 250 BREAKING OF EXT ASPH PVMT 1,275 M2 1.50 1912.50 2.20 2805.00 1.50 1912.50
0014 0196000000-M 270 SOIL STABILIZATION FABRIC 51,200 M2 1.00 51200.00 0.60 30720.00 1.25 64000.00
0015 0318000000-M 300 FND CONDIT MATL MIN STR 567 MTN 17.50 9922.50 19.50 11056.50 20.00 11340.00
0016 0360000000-M 310 300MM RCP CULV CLASS III 612 M 68.00 4161.60 48.60 2974.32 57.35 3500.82
0017 0366000000-M 310 375MM RCP CULV CLASS Il 7188 M 65.00 46722.00 49.50 35580.60 60.80 43703.04
0018 0372000000-M 310 450MM RCP CULV CLASS IiI 3048 M 70.00 21336.00 54.50 16611.60 66.15 20162.52
0019 0378000000-M 310 600MM RCP CULV CLASS Il 576 M 95.00 5472.00 77.00 4435.20 92.25 5313.60
0020 0384000000-M 310 750MM RCP CULV CLASS III 84 M 124.00 10416.00 98.00 8232.00 114.65 9630.60
0021 0390000000-M 310 900MM RCP CULV CLASS Il 492 M 157.00 7724.40 133.00 6543.60 142.85 7028.22
0022 0396000000-M 310 1050MM RCP CULV CLASS Ill 108 M 274.00 2959.20 203.00 2192.40 196.20 2118.96
0023 0402000000-M 310 1200MM RCP CULV CLASS Il 372 M 276.00 10267.20 234.00 8704.80 230.25 8565.30
0024 0420000000-M 310 1650MM RCP CULV CLASS Ill 1836 M 400.00 73440.00 422.00 77479.20 488.70 89725.32
0025 0660000000-M 310 ****MM BCCSP A = 2244 M 75.00 16830.00 45.00 10098.00 62.10 13935.24
(400MM, 1.63MM)
0026 0986000000-M SP  GENERIC PIPE ITEM (M) 114 M 140.00 15960.00 185.00 21090.00 631.50 71991.00
300MM CS SLOTTED DRAIN, 2.0IMMTHICK
0027 0995000000-M 340 PIPE REMOVAL 336 M 19.00 638.40 25.00 840.00 21.65 727.44
0028 1000000000-M 462 150MM SLOPE PROTECTION 100 M2 46.00 4600.00 55.00 5500.00 55.00 5500.00
0029 1004000000-M 462 GENERIC GRADING ITEM 230 M2 40.00 9200.00 50.00 11500.00 55.00 12650.00
100MM CONC SLOPE PROTECTION
0030 1011000000-N 500 FINE GRADING Lump Sum 382905.00 300000.00 180000.00
0031 1110000000-M 510 STABILIZER AGGREGATE 6,200 MTN 18.00 111600.00 16.00 99200.00 21.00 130200.00
0032 1220000000-M 545 INCIDENTAL STONE BASE 20 MTN 26.50 530.00 19.50 390.00 35.00 700.00
0033 1297000000-M 607 mlclj.l\l;”\/;)sp PVMT **MM DTH 3,760 M2 1.60 6016.00 0.90 3384.00 1.25 4700.00
0034 1297000000-M 607 ('\g_nl?m/;)sp PVMT *MM DTH 1,000 M2 1.90 1900.00 2.75 2750.00 3.00 3000.00
0035 1308000000-M 607 MILLING ASPHALT PVMT *rssx 4,150 M2 1.80 7470.00 0.95 3942.50 1.25 5187.50
(OMM TO 30MM)
0036 1330000000-M 607 INCIDENTAL MILLING 895 M2 3.50 3132.50 3.50 3132.50 4.00 3580.00
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0037 1489000000-M 610 ASP CONC BASE CRS B25.0B 28,165 MTN 32.00 901280.00 34.50 971692.50 30.82 868045.30
0038 1498000000-M 610 ASP CONC INTR CRS 119.0B 13,615 MTN 31.15 424107.25 35.60 484694.00 31.87 433910.05
0039 1519000000-M 610 ASP CONC SURF CRS S9.5B 8,685 MTN 31.15 270537.75 36.50 317002.50 32.55 282696.75
0040 1560000000-M 620 ASP FOR PLANT MIX PG64-22 2,416 MTN 170.00 410720.00 200.00 483200.00 178.00 430048.00
0041 2209000000-M 838 ENDWALLS 19 M3 900.00 17100.00 550.00 10450.00 892.00 16948.00
0042 2220000000-M 838 REINFORCED ENDWALLS 19 M3 900.00 17100.00 550.00 10450.00 1040.00 19760.00
0043 2253000000-M 840 PIPE COLLARS 1 M3 1000.00 1000.00 850.00 850.00 990.00 990.00
0044 2264000000-M 840 PIPE PLUGS 1 M3 500.00 500.00 850.00 850.00 990.00 990.00
0045 2286000000-N 840 MASNRY DRAINAGE STRUCT 50 EA 810.00 40500.00 955.00 47750.00 770.00 38500.00
0046 2308000000-M 840 MASONRY DRAINAGE STRS 2 M 500.00 1000.00 720.00 1440.00 705.00 1410.00
0047 2330000000-N 840 (FB%I\:E)WIZGRTS 840+ DETL 17 EA 300.00 5100.00 350.00 5950.00 242.45 4121.65
0048 2330000000-N 840 (Fsljlgl\gg)W/ZGRTS 840+ DETL 13 EA 260.00 3380.00 300.00 3900.00 216.70 2817.10
0049 2374000000-N 840 ZSAME-GRT-HD 840.03 ** 11 EA 310.00 3410.00 350.00 3850.00 254.20 2796.20
0050 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 2 EA 310.00 620.00 350.00 700.00 254.20 508.40
0051 2451000000-N 840 CONC APRON FOR DROP INLET 16 EA 530.00 8480.00 250.00 4000.00 770.00 12320.00
0052 2542000000-M 846 450MM CONC CURB & GUTTER 6,945 M 27.25 189251.25 35.00 243075.00 31.75 220503.75
0053 2549000000-M 846 750MM CONC CURB & GUTTER 500 M 45.00 22500.00 44.00 22000.00 39.90 19950.00
0054 2556000000-M 846 SHLDR BERM GUTTER 925 M 33.00 30525.00 41.00 37925.00 36.85 34086.25
0055 2612000000-M 848 150MM CONC DRIVEWAY 8.84 M2 85.00 751.40 85.00 751.40 77.00 680.68
0056 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 2,750 M2 38.60 106150.00 65.00 178750.00 58.30 160325.00
0057 2830000000-N 858 ADJMANHOLES 5 EA 290.00 1450.00 300.00 1500.00 165.00 825.00
0058 2845000000-N 858 ADJMETER OR VALVE BOXES 10 EA 200.00 2000.00 250.00 2500.00 110.00 1100.00
0059 3030000000-M 862 STL BM GRDRAIL 1,074.42 M 32.00 34381.44 40.00 42976.80 32.00 34381.44
0060 3045000000-M 862 STL BM GRDRAIL SHOP CURV 9525 M 36.90 3514.73 40.00 3810.00 36.90 3514.73
0061 3105000000-N 862 SBGR TERM SECT 2 EA 50.00 100.00 45.00 90.00 50.00 100.00
0062 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 35.00 350.00 35.00 350.00 35.00 350.00
0063 3210000000-N 862 GR ANCHOR TYPE CAT-1 7 EA 400.00 2800.00 550.00 3850.00 400.00 2800.00
0064 3215000000-N 862 GR ANCHOR TYPE Il 6 EA 1100.00 6600.00 1100.00 6600.00 1100.00 6600.00
0065 3270000000-N SP GR ANCHOR TYPE 350 13 EA 1600.00 20800.00 2000.00 26000.00 1600.00 20800.00
0066 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 2 EA 1200.00 2400.00 1100.00 2200.00 1200.00 2400.00
0067 3420000000-M SP GENERIC GUARDRAIL ITEM (M) 195 M 4.95 965.25 12.00 2340.00 4.95 965.25

REMOVE EXISTING GUIDERAIL
0068 3420000000-M SP GENERIC GUARDRAIL ITEM (M) 120 M 19.70 2364.00 18.00 2160.00 19.70 2364.00
RESET EXISTING GUIDERAIL

0069 3628000000-M 876 PLNRIP RAPCL | 110 MTN 57.50 6325.00 33.00 3630.00 53.85 5923.50
0070 3649000000-M 876 PLNRIP RAP, CLASS B 80 MTN 60.00 4800.00 35.00 2800.00 53.85 4308.00
0071 3656000000-M 876 FILTER FABRIC FOR DRAINGE 980 M2 1.50 1470.00 1.50 1470.00 3.00 2940.00
0072 4048000000-M 902 RC SIGN FOOTINGS 9 M3 500.00 4500.00 610.00 5490.00 750.00 6750.00

0073 4054000000-M 902 PLN CONC SIGN FOOTINGS 1 M3 500.00 500.00 610.00 610.00 700.00 700.00
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0074 4060000000-M 903 SUPPORT, BRKWY STL BEAM 4,273 KG 5.00 21365.00 6.50 27774.50 5.50 23501.50
0075 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 309 M 45.00 13905.00 55.00 16995.00 24.00 7416.00
0076 4082000000-M 903 SUPPORT, WOOD 772 M 1.00 772.00 1.50 1158.00 22.03 17007.16
0077 4096000000-N 904 SIGN ERECTION, TYPE D 15 EA 75.00 1125.00 95.00 1425.00 115.00 1725.00
0078 4102000000-N 904 SIGN ERECTION, TYPE E 137 EA 50.00 6850.00 60.00 8220.00 70.00 9590.00
0079 4108000000-N 904 SIGN ERECTION, TYPE F 20 EA 100.00 2000.00 125.00 2500.00 155.00 3100.00
0080 4110000000-N 904 (S/i)GN ERECTION, TYPE *** (GRD MTD) 10 EA 350.00 3500.00 450.00 4500.00 550.00 5500.00
0081 4110000000-N 904 (SBI§5N ERECTION, TYPE *** (GRD MTD) 6 EA 140.00 840.00 170.00 1020.00 280.00 1680.00
0082 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 11 EA 1.00 11.00 1.50 16.50 10.00 110.00
0083 4158000000-N 907 DISPOSE SIGN SYST WOOD 9 EA 1.00 9.00 1.50 13.50 15.00 135.00
0084 4400000000-M 1110 WORK ZONE SIGNS (STAT) 17 M2 135.00 2295.00 105.00 1785.00 100.00 1700.00
0085 4405000000-M 1110 WORK ZONE SIGNS (PORT) 75 M2 210.00 15750.00 115.00 8625.00 300.00 22500.00
0086 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 17 M2 74.00 1258.00 65.00 1105.00 110.00 1870.00
0087 4415000000-N 1115 FLASHING ARROW PNL TYPE C 3 EA 1500.00 4500.00 1100.00 3300.00 7000.00 21000.00
0088 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 1 EA 5000.00 5000.00 12000.00 12000.00 25000.00 25000.00
0089 4425000000-N 1125 WARNING FLAG SETS 10 EA 60.00 600.00 95.00 950.00 25.00 250.00
0090 4430000000-N 1130 DRUMS 140 EA 52.00 7280.00 46.00 6440.00 60.00 8400.00
0091 4435000000-N 1135 CONES 80 EA 19.00 1520.00 20.00 1600.00 25.00 2000.00
0092 4445000000-M 1145 BARRICADES (TYPE IIl) 188 M 55.00 10340.00 50.00 9400.00 70.00 13160.00
0093 4450000000-N 1150 FLAGGER 208 HR 18.50 3848.00 16.50 3432.00 15.00 3120.00
0094 4460000000-N 1155 WARNING LIGHTS (TYPE B) 13 EA 175.00 2275.00 350.00 4550.00 250.00 3250.00
0095  4650000000-N 1251 TEMP RAISED PVMT MRKS 40 EA 10.00 400.00 6.50 260.00 6.00 240.00
0096 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 13,480 M 1.58 21298.40 1.20 16176.00 1.38 18602.40
0097 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 5560 M 1.75 9730.00 1.40 7784.00 151 8395.60
0098 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 19 M 4.92 93.48 2.50 47.50 4.00 76.00
0099 4697000000-M 1205 200MM THERMO MKG 3.1MM TK 200 M 6.56 1312.00 2.81 562.00 4.00 800.00
0100 4705000000-M 1205 400MM THERMO MKG 3.1MM TK 80 M 13.50 1080.00 4.75 380.00 9.85 788.00
0101 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 175 M 15.00 2625.00 7.50 1312.50 13.80 2415.00
0102 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 20 EA 80.00 1600.00 125.00 2500.00 45.00 900.00
0103 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 64 EA 100.00 6400.00 95.00 6080.00 100.00 6400.00
0104 4770000000-M 1205 COLD APP PLAS LINES 100MM 993 M 3.94 3912.42 5.50 5461.50 4.00 3972.00
0105 4780000000-M 1205 COLD APP PLAS LINES 200MM 25 M 7.88 197.00 9.50 237.50 10.00 250.00
0106 4790000000-M 1205 COLD APP PLAS LINES 400MM 30 M 15.76 472.80 21.60 648.00 10.00 300.00
0107 4795000000-M 1205 COLD APP PLAS LINES 600MM 15 M 23.64 354.60 31.00 465.00 25.00 375.00
0108 4800000000-N 1205 COLD APP PLAS CHARACTER 4 EA 150.00 600.00 165.00 660.00 100.00 400.00
0109 4810000000-M 1205 PAINT PVT MKG LINES 100MM 2,600 M 0.98 2548.00 0.75 1950.00 2.50 6500.00
0110 4835000000-M 1205 PAINT PVT MKG LINES 600MM 90 M 6.56 590.40 5.00 450.00 10.00 900.00
0111 4880000000-M 1205 CURING COMPD REMOVAL LINE 1,063 M 1.64 1743.32 3.00 3189.00 1.35 1435.05

0112 4885000000-N 1205 CURING COMPD REMOVAL SYMB 4 EA 20.00 80.00 135.00 540.00 25.00 100.00
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0113  4900000000-N 1252 PERM RAISED PYMT MARKERS 1,160 EA 5.00 5800.00 6.00 6960.00 4.00 4640.00
0114 4915000000-M 1264 2.1M U-CHANNEL POSTS 7 EA 15.00 105.00 55.00 385.00 25.00 175.00
0115 4955000000-N 1264 OBJECT MARKERS (END OF RD 4 EA 74.85 299.40 35.00 140.00 50.00 200.00
0116 4957000000-N 1264 gl)NECT MARKERS (TYPE *¥) 3 EA 76.80 230.40 35.00 105.00 50.00 150.00
0117 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 3000.00 10000.00 20000.00
0118 5300000000-M 1505 (Fzr;lD CONDIT MAT'L *ikeees 100 MTN 20.00 2000.00 20.00 2000.00 22.25 2225.00
0119 5306000000-M SP I(SI\E;DDN MAT'L CL *krernsr 100 MTN 20.00 2000.00 25.00 2500.00 20.00 2000.00
0120 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 1775 M 48.00 8520.00 50.00 8875.00 60.50 10738.75
0121 5432000000-M 1510 50MM PVC H20 P SD21 1.38 112 M 20.00 2240.00 30.00 3360.00 38.50 4312.00
0122  5450000000-M 1510 200MM PVC H20 P SD21 1.38 136 M 28.25 3842.00 36.00 4896.00 59.25 8058.00
0123  5480000000-M 1510 DI H20 FITTINGS 1.72MPA 537 KG 6.40 3436.80 15.00 8055.00 9.35 5020.95
0124 5618000000-M 1510 (1éf>IOI\D/I|h)/I TRANS COUPLN **+++ 2 EA 150.00 300.00 450.00 900.00 182.00 364.00
0125 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 400.00 400.00 500.00 500.00 1100.00 1100.00
0126 5750000000-M 1520 **MM DI FRC MN SS P *++ 60 M 48.00 2880.00 55.00 3300.00 57.00 3420.00
(50, 1.38MPA)
0127 5798000000-M 1530 FL OR REMV *** P|PE ik 1295 M 10.00 1295.00 25.00 3237.50 36.25 4694.38
(200, SDR26)
0128 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 75.00 75.00 310.00 310.00 319.00 319.00
RESTRAINED RETAINER GLAND, 250#WP
0129 6000000000-M 1605 TEMPORARY SILT FENCE 600 M 10.50 6300.00 7.50 4500.00 7.55 4530.00
0130 6006000000-M 1610 EROS CONTRL STONE CL A 420 MTN 50.00 21000.00 35.00 14700.00 54.00 22680.00
0131 6009000000-M 1610 EROS CONTRL STONE CL B 3,500 MTN 50.00 175000.00 35.00 122500.00 54.00 189000.00
0132 6012000000-M 1610 SEDIMENT CONTROL STONE 1,280 MTN 30.00 38400.00 20.00 25600.00 32.50 41600.00
0133 6015000000-M 1615 TEMPORARY MULCHING 26.5 HA 556.00 14734.00 700.00 18550.00 617.00 16350.50
0134 6018000000-M 1620 SEED FOR TEMP SEEDING 1,475 KG 3.85 5678.75 5.50 8112.50 4.80 7080.00
0135 6021000000-M 1620 FERT FOR TEMP SEEDING 11.75 MTN 300.00 3525.00 350.00 411250 300.00 3525.00
0136 6024000000-M 1622 TEMPORARY SLOPE DRAINS 360 M 35.00 12600.00 16.50 5940.00 30.20 10872.00
0137 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 36 EA 150.00 5400.00 260.00 9360.00 150.00 5400.00
0138  6030000000-M 1630 SILT EXCAVATION 12,010 M3 3.00 36030.00 1.50 18015.00 2.25 27022.50
0139 6033000000-M 1631 SYNTHETIC ROVING 5,900 M2 1.40 8260.00 1.50 8850.00 1.40 8260.00
0140 6036000000-M 1631 MATTING FOR EROS CONTROL 3,000 M2 1.30 3900.00 1.50 4500.00 1.30 3900.00
0141 6038000000-M SP  PERM SOIL REINF MAT 24 M2 5.00 120.00 6.00 144.00 5.00 120.00
0142  6042000000-M 1632 6.4MM HARDWARE CLOTH 250 M 18.00 4500.00 7.50 1875.00 8.45 2112.50
0143 6048000000-M SP  FLOAT TURBIDITY CURTAIN 120 M2 55.00 6600.00 50.00 6000.00 43.00 5160.00
0144 6084000000-M 1660 SEEDING & MULCHING 35 HA 2224.00 77840.00 2400.00 84000.00 4694.00 164290.00
0145 6087000000-M 1660 MOWING 14 HA 85.00 1190.00 95.00 1330.00 85.00 1190.00
0146 6090000000-M 1661 SEED FOR REPAIR SEEDING 300 KG 10.58 3174.00 11.50 3450.00 21.63 6489.00
0147 6093000000-M 1661 FERT FOR REPAIR SEEDING 1 MTN 400.00 400.00 450.00 450.00 951.00 951.00
0148  6096000000-M 1662 SEED FOR SUPP SEEDING 975 KG 2.50 2437.50 3.00 2925.00 2.50 2437.50
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0149 6102000000-M 1664 SODDING 1,700 M2 6.00 10200.00 6.50 11050.00 6.00 10200.00
0150 6105000000-M 1664 WATER 255 KL 20.00 5100.00 22.00 5610.00 20.00 5100.00
0151 6108000000-M 1665 FERTILIZER TOPDRESSING 58.75 MTN 260.00 15275.00 280.00 16450.00 260.00 15275.00
0152 6114000000-N SP  SPECIALIZED HAND MOWING 11 HR 25.00 275.00 27.00 297.00 25.00 275.00
0153  6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 25.00 400.00 81.00 1296.00 75.00 1200.00
0154 6123000000-M 1670 REFORESTATION 2 HA 1100.00 2200.00 1200.00 2400.00 1100.00 2200.00
0155 6135000000-M SP GENERIC EROSION CONTROL ITEM (HA) 0.88 HA 1100.00 968.00 1200.00 1056.00 1100.00 968.00
BUFFER REFORESTATION
0156  7060000000-M 1705 SIGNAL CABLE 400 M 4.00 1600.00 4.50 1800.00 4.00 1600.00
0157 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 12 EA 850.00 10200.00 880.00 10560.00 850.00 10200.00
0158 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 2 EA 1400.00 2800.00 1350.00 2700.00 1400.00 2800.00
0159 7264000000-M 1710 MESSENGER CABLE (9.52MM) 193 M 7.50 1447.50 16.50 3184.50 7.50 1447.50
0160 7480000000-N 1727 LOOP EMUL DETECT SYSTEM 1 EA 30000.00 30000.00 26000.00 26000.00 30000.00 30000.00
0161 7576000000-N 1740 METAL STRAIN SIGNAL POLE 4 EA 9900.00 39600.00 12700.00 50800.00 9900.00 39600.00
0162 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 4 EA 3500.00 14000.00 5200.00 20800.00 3500.00 14000.00
0163 7636000000-N 1745 SIGN FOR SIGNALS 5 EA 225.00 1125.00 325.00 1625.00 225.00 1125.00
0164 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 850.00 850.00 2700.00 2700.00 850.00 850.00
0165 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 1 EA 15500.00 15500.00 10800.00 10800.00 15500.00 15500.00
0166 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 14 EA 230.00 3220.00 150.00 2100.00 230.00 3220.00
STRUCTURE ITEMS
0167 8017000000-N SP  CM&R TEMP ACCESS *twtiinrk Lump Sum 530000.00 435150.00 530000.00
(68+82.000 -L-)
0168 8091000000-N 410 FND EXCAV B** STA #xsisir Lump Sum 5000.00 13500.00 5000.00
(1, 18+09.582 -L-)
0169 8147000000-M 420 REINF CONC DECK SLAB 5,330.3 M2 183.00 975444.90 250.00 1332575.00 183.00 975444.90
0170 8161000000-M 420 GROOVING BRIDGE FLOORS 4,226.4 M2 3.25 13735.80 2.65 11199.96 3.25 13735.80
0171 8182000000-M 420 CL A CONC, BRIDGE 341.7 M3 620.00 211854.00 770.00 263109.00 620.00 211854.00
0172 8210000000-N 422 BRG APPR SLAB *tiiii Lump Sum 30000.00 48000.00 30000.00
(18+09.582 -L-)
0173 8210000000-N 422 BRG APPR SLAB *tiioik Lump Sum 24000.00 32200.00 24000.00
(68+82.000 -L-)
0174 8217000000-M 425 REINF STEEL (BRIDGE) 33,583 KG 1.49 50038.67 2.35 78920.05 1.49 50038.67
0175 8238000000-M 425 SPIRAL COL REINF STL STR 503 KG 5.00 2515.00 3.05 1534.15 5.00 2515.00
0176 8265000000-M 430 1372MM PRESTR CONC GIRDER 1,644.16 M 355.00 583676.80 520.00 854963.20 355.00 583676.80
0177 8274000000-M 430 1600MM MOD PRESTR CONC GRDR 380.568 M 508.00 193328.54 696.50 265065.61 508.00 193328.54
0178 8336000000-M 450 508MM PRESTR CONC PILES 1,614 M 197.00 317958.00 165.00 266310.00 197.00 317958.00
0179 8364000000-M 450 HP310X79 STL PILE 2,0325 M 61.00 123982.50 86.00 174795.00 61.00 123982.50
0180 8398000000-N SP STEEL PILE TIPS 84 EA 340.00 28560.00 450.00 37800.00 340.00 28560.00
0181 8482000000-M 460 THREE BAR METAL RAIL 410.03 M 287.50 117883.63 390.00 159911.70 287.50 117883.63
0182 8503000000-M 460 CONC BARRIER RAIL 127.956 M 174.50 22328.32 220.00 28150.32 174.50 22328.32
0183 8531000000-M 462 100MM SLOPE PROTECTION 380 M2 63.50 24130.00 66.50 25270.00 63.50 24130.00

0184 8594000000-M 876 PLAINRIP RAP B 150 MTN 36.00 5400.00 51.00 7650.00 36.00 5400.00
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HALSTEAD BLVD FROM PROPOSED US-17 BYPASS TO US-17 BYPASS (HUGHES BLVD).

BARNHILL CONTRACTING CO. E. V. WILLIAMS, INC. PLT CONSTRUCTION CO., INC.
TARBORO, NC VIRGINIA BEACH, VA WILSON, NC
0185 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 153 M2 3.00 459.00 2.50 382.50 3.00 459.00
0186 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 23000.00 27400.00 23000.00
0187 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 22625.00 13000.00 22625.00
0188 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 144 M 84.50 12168.00 120.50 17352.00 84.50 12168.00
HP250X85 STEEL PILES
0189 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 3 EA 4500.00 13500.00 520.00 1560.00 4500.00 13500.00
DYNAMIC LOAD TEST
CONTRACT TOTAL TOTAL 10048580.30 TOTAL 10475626.41 TOTAL 10774449.56
ROADWAY ITEMS SUB-TOTAL 6716992.14 SUB-TOTAL 6379827.92 SUB-TOTAL 7442861.40

STRUCTURE ITEMS SUB-TOTAL 3331588.16 SUB-TOTAL 4095798.49 SUB-TOTAL 3331588.16



MAY 21, 2002 02:39 PM
TIP NO U-3449

FED AID NO MA-STP-1152(4)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

HALSTEAD BLVD FROM PROPOSED US-17 BYPASS TO US-17 BYPASS (HUGHES BLVD).

PASQUOTANK
8.2110201

5.945 KM

10:00AM

MAY 21 2002

002

C200432

S. T. WOOTEN CORPORATION

W. C. ENGLISH, INC.

WILSON, NC LYNCHBURG, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 556737.00 564000.00
0002 0001000000-M 200 CLEARING & GRUBBING Lump Sum 650000.00 90000.00
0003 0008000000-M 200 SUPP CLEARING & GRUBBING 04 HA 12350.00 4940.00 12500.00 5000.00
0004 0015000000-N 205 SEALING ABANDONED WELLS 3 EA 805.00 2415.00 1000.00 3000.00
0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 5100 M3 7.50 38250.00 7.00 35700.00
0006 0029000000-N SP  REINF BRG APPR *risror: Lump Sum 10000.00 32000.00
(18+09.582-L-)
0007 0029000000-N SP  REINF BRG APPR *rtsisor: Lump Sum 10000.00 37000.00
(68+82.000-L-)
0008 0036000000-M 225 UNDERCUT EXCAVATION 3,000 M3 10.00 30000.00 8.00 24000.00
0009 0106000000-M 230 BORROW EXCAVATION 354,500 M3 450 1595250.00 7.00 2481500.00
0010 0127000000-N SP EMBMT SETTLEMENT GAUGE 4 EA 1300.00 5200.00 1000.00 4000.00
0011 0134000000-M 240 DRAINAGE DITCH EXCAVATION 18,200 M3 3.50 63700.00 5.00 91000.00
0012 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 1,150 M2 4.00 4600.00 2.50 2875.00
0013 0177000000-M 250 BREAKING OF EXT ASPH PVMT 1,275 M2 3.30 4207.50 2.00 2550.00
0014 0196000000-M 270 SOIL STABILIZATION FABRIC 51,200 M2 2.05 104960.00 1.50 76800.00
0015 0318000000-M 300 FND CONDIT MATL MIN STR 567 MTN 25.00 14175.00 24.00 13608.00
0016 0360000000-M 310 300MM RCP CULV CLASS III 612 M 72.50 4437.00 68.00 4161.60
0017 0366000000-M 310 375MM RCP CULV CLASS Il 7188 M 72.50 52113.00 72.00 51753.60
0018 0372000000-M 310 450MM RCP CULV CLASS III 3048 M 80.00 24384.00 87.00 26517.60
0019 0378000000-M 310 600MM RCP CULV CLASS Il 576 M 101.00 5817.60 115.00 6624.00
0020 0384000000-M 310 750MM RCP CULV CLASS III 84 M 130.50 10962.00 150.00 12600.00
0021 0390000000-M 310 900MM RCP CULV CLASS Il 492 M 165.00 8118.00 185.00 9102.00
0022 0396000000-M 310 1050MM RCP CULV CLASS Il 108 M 204.00 2203.20 230.00 2484.00
0023 0402000000-M 310 1200MM RCP CULV CLASS Il 372 M 251.00 9337.20 280.00 10416.00
0024  0420000000-M 310 1650MM RCP CULV CLASS Ill 1836 M 500.00 91800.00 570.00 104652.00
0025 0660000000-M 310 ****MM BCCSP A ** 2244 M 76.00 17054.40 70.00 15708.00
(400MM, 1.63MM)
0026 0986000000-M SP  GENERIC PIPE ITEM (M) 114 M 240.00 27360.00 150.00 17100.00
300MM CS SLOTTED DRAIN, 2.0IMMTHICK
0027 0995000000-M 340 PIPE REMOVAL 336 M 34.50 1159.20 35.00 1176.00
0028 1000000000-M 462 150MM SLOPE PROTECTION 100 M2 84.00 8400.00 58.00 5800.00
0029 1004000000-M 462 GENERIC GRADING ITEM 230 M2 32.00 7360.00 50.00 11500.00
100MM CONC SLOPE PROTECTION
0030 1011000000-N 500 FINE GRADING Lump Sum 261250.00 50000.00
0031 1110000000-M 510 STABILIZER AGGREGATE 6,200 MTN 22.00 136400.00 20.00 124000.00
0032 1220000000-M 545 INCIDENTAL STONE BASE 20 MTN 24.00 480.00 25.00 500.00
0033 1297000000-M 607 ?flICI)_I\I;IIG)SP PVMT *MM DTH 3,760 M2 3.00 11280.00 2.00 7520.00
0034 1297000000-M 607 (l\gg.l\l;la)sp PVMT **MM DTH 1,000 M2 3.75 3750.00 4.00 4000.00
0035 1308000000-M 607 MILLING ASPHALT PVMT *rssx 4,150 M2 3.00 12450.00 2.00 8300.00
(OMM TO 30MM)
0036 1330000000-M 607 INCIDENTAL MILLING 895 M2 6.00 5370.00 5.00 4475.00
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W. C. ENGLISH, INC.

WILSON, NC LYNCHBURG, VA
0037 1489000000-M 610 ASP CONC BASE CRS B25.0B 28,165 MTN 32.00 901280.00 31.00 873115.00
0038 1498000000-M 610 ASP CONC INTR CRS 119.0B 13,615 MTN 31.15 424107.25 32.50 442487.50
0039 1519000000-M 610 ASP CONC SURF CRS S9.5B 8,685 MTN 31.15 270537.75 33.00 286605.00
0040 1560000000-M 620 ASP FOR PLANT MIX PG64-22 2,416 MTN 170.00 410720.00 200.00 483200.00
0041 2209000000-M 838 ENDWALLS 19 M3 1030.00 19570.00 800.00 15200.00
0042 2220000000-M 838 REINFORCED ENDWALLS 19 M3 1050.00 19950.00 900.00 17100.00
0043 2253000000-M 840 PIPE COLLARS 1 M3 1300.00 1300.00 800.00 800.00
0044 2264000000-M 840 PIPE PLUGS 1 M3 1300.00 1300.00 800.00 800.00
0045 2286000000-N 840 MASNRY DRAINAGE STRUCT 50 EA 1050.00 52500.00 900.00 45000.00
0046 2308000000-M 840 MASONRY DRAINAGE STRS 2 M 630.00 1260.00 1500.00 3000.00
0047 2330000000-N 840 (FB%I\:S)W/ZGRTS 840+ DETL 17 EA 370.00 6290.00 300.00 5100.00
0048 2330000000-N 840 (Fsljlgl\gg)W/ZGRTS 840+ DETL 13 EA 325.00 4225.00 250.00 3250.00
0049 2374000000-N 840 ZSAME-GRT-HD 840.03 ** 11 EA 400.00 4400.00 320.00 3520.00
0050 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 2 EA 400.00 800.00 350.00 700.00
0051 2451000000-N 840 CONC APRON FOR DROP INLET 16 EA 925.00 14800.00 250.00 4000.00
0052 2542000000-M 846 450MM CONC CURB & GUTTER 6,945 M 28.00 194460.00 35.00 243075.00
0053 2549000000-M 846 750MM CONC CURB & GUTTER 500 M 35.50 17750.00 37.00 18500.00
0054 2556000000-M 846 SHLDR BERM GUTTER 925 M 37.00 34225.00 36.00 33300.00
0055 2612000000-M 848 150MM CONC DRIVEWAY 8.84 M2 49.50 437.58 55.00 486.20
0056 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 2,750 M2 47.50 130625.00 45.00 123750.00
0057 2830000000-N 858 ADJMANHOLES 5 EA 410.00 2050.00 300.00 1500.00
0058 2845000000-N 858 ADJMETER OR VALVE BOXES 10 EA 265.00 2650.00 500.00 5000.00
0059 3030000000-M 862 STL BM GRDRAIL 1,074.42 M 32.00 34381.44 35.00 37604.70
0060 3045000000-M 862 STL BM GRDRAIL SHOP CURV 9525 M 36.90 3514.73 42.00 4000.50
0061 3105000000-N 862 SBGR TERM SECT 2 EA 50.00 100.00 55.00 110.00
0062 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 35.00 350.00 39.00 390.00
0063 3210000000-N 862 GR ANCHOR TYPE CAT-1 7 EA 400.00 2800.00 445.00 3115.00
0064 3215000000-N 862 GR ANCHOR TYPE Il 6 EA 1100.00 6600.00 1200.00 7200.00
0065 3270000000-N SP  GR ANCHOR TYPE 350 13 EA 1600.00 20800.00 1750.00 22750.00
0066 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 2 EA 1200.00 2400.00 1400.00 2800.00
0067 3420000000-M SP GENERIC GUARDRAIL ITEM (M) 195 M 4.95 965.25 6.00 1170.00

REMOVE EXISTING GUIDERAIL
0068 3420000000-M SP GENERIC GUARDRAIL ITEM (M) 120 M 19.70 2364.00 21.00 2520.00
RESET EXISTING GUIDERAIL

0069 3628000000-M 876 PLNRIP RAPCL | 110 MTN 44.00 4840.00 45.00 4950.00
0070 3649000000-M 876 PLN RIP RAP, CLASS B 80 MTN 41.49 3319.20 45.00 3600.00
0071 3656000000-M 876 FILTER FABRIC FOR DRAINGE 980 M2 2.05 2009.00 2.00 1960.00
0072 4048000000-M 902 RC SIGN FOOTINGS 9 M3 500.00 4500.00 750.00 6750.00
0073  4054000000-M 902 PLN CONC SIGN FOOTINGS 1 M3 500.00 500.00 750.00 750.00
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0074 4060000000-M 903 SUPPORT, BRKWY STL BEAM 4,273 KG 5.00 21365.00 5.50 23501.50
0075 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 309 M 45.00 13905.00 40.00 12360.00
0076 4082000000-M 903 SUPPORT, WOOD 772 M 1.00 772.00 5.00 3860.00
0077 4096000000-N 904 SIGN ERECTION, TYPE D 15 EA 75.00 1125.00 115.00 1725.00
0078 4102000000-N 904 SIGN ERECTION, TYPE E 137 EA 50.00 6850.00 60.00 8220.00
0079 4108000000-N 904 SIGN ERECTION, TYPE F 20 EA 100.00 2000.00 110.00 2200.00
0080 4110000000-N 904 (S;{)GN ERECTION, TYPE *** (GRD MTD) 10 EA 350.00 3500.00 400.00 4000.00
0081 4110000000-N 904 (SBI)GN ERECTION, TYPE *** (GRD MTD) 6 EA 140.00 840.00 150.00 900.00
0082 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 11 EA 1.00 11.00 15.00 165.00
0083 4158000000-N 907 DISPOSE SIGN SYST WOOD 9 EA 1.00 9.00 20.00 180.00
0084 4400000000-M 1110 WORK ZONE SIGNS (STAT) 17 M2 72.50 1232.50 110.00 1870.00
0085 4405000000-M 1110 WORK ZONE SIGNS (PORT) 75 M2 211.00 15825.00 150.00 11250.00
0086 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 17 M2 47.65 810.05 150.00 2550.00
0087 4415000000-N 1115 FLASHING ARROW PNL TYPE C EA 3700.00 11100.00 7500.00 22500.00
0088 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 1 EA 12500.00 12500.00 20000.00 20000.00
0089 4425000000-N 1125 WARNING FLAG SETS 10 EA 15.50 155.00 100.00 1000.00
0090 4430000000-N 1130 DRUMS 140 EA 68.00 9520.00 75.00 10500.00
0091 4435000000-N 1135 CONES 80 EA 24.49 1959.20 50.00 4000.00
0092  4445000000-M 1145 BARRICADES (TYPE IlI) 188 M 35.00 6580.00 50.00 9400.00
0093 4450000000-N 1150 FLAGGER 208 HR 17.50 3640.00 15.00 3120.00
0094 4460000000-N 1155 WARNING LIGHTS (TYPE B) 13 EA 320.00 4160.00 250.00 3250.00
0095 4650000000-N 1251 TEMP RAISED PVMT MRKS 40 EA 6.00 240.00 6.50 260.00
0096 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 13,480 M 1.38 18602.40 1.45 19546.00
0097 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 5560 M 1.51 8395.60 1.60 8896.00
0098 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 19 M 4.00 76.00 5.00 95.00
0099 4697000000-M 1205 200MM THERMO MKG 3.1MM TK 200 M 4.00 800.00 4.20 840.00
0100 4705000000-M 1205 400MM THERMO MKG 3.1MM TK 80 M 9.85 788.00 10.00 800.00
0101 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 175 M 13.80 2415.00 15.00 2625.00
0102 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 20 EA 45.00 900.00 47.00 940.00
0103 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 64 EA 100.00 6400.00 107.00 6848.00
0104 4770000000-M 1205 COLD APP PLAS LINES 100MM 993 M 4.00 3972.00 4.20 4170.60
0105 4780000000-M 1205 COLD APP PLAS LINES 200MM 25 M 10.00 250.00 11.00 275.00
0106 4790000000-M 1205 COLD APP PLAS LINES 400MM 30 M 10.00 300.00 11.00 330.00
0107 4795000000-M 1205 COLD APP PLAS LINES 600MM 5 M 25.00 375.00 26.00 390.00
0108 4800000000-N 1205 COLD APP PLAS CHARACTER 4 EA 100.00 400.00 110.00 440.00
0109 4810000000-M 1205 PAINT PVT MKG LINES 100MM 2,600 M 2.50 6500.00 2.65 6890.00
0110 4835000000-M 1205 PAINT PVT MKG LINES 600MM 90 M 10.00 900.00 10.40 936.00
0111 4880000000-M 1205 CURING COMPD REMOVAL LINE 1,063 M 1.35 1435.05 1.45 1541.35
0112 4885000000-N 1205 CURING COMPD REMOVAL SYMB 4 EA 25.00 100.00 26.00 104.00
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W. C. ENGLISH, INC.

WILSON, NC LYNCHBURG, VA
0113 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,160 EA 8.00 9280.00 4.25 4930.00
0114 4915000000-M 1264 2.1M U-CHANNEL POSTS 7 EA 25.00 175.00 100.00 700.00
0115 4955000000-N 1264 OBJECT MARKERS (END OF RD 4 EA 50.00 200.00 150.00 600.00
0116 4957000000-N 1264 (O?’I;»JECT MARKERS (TYPE **) 3 EA 50.00 150.00 150.00 450.00
0117 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 15000.00 25000.00
0118 5300000000-M 1505 (le;lD CONDIT MAT'L #erkx 100 MTN 23.50 2350.00 25.00 2500.00
0119 5306000000-M SP (BI\E)DDN MAT'L CL #rikrok 100 MTN 23.50 2350.00 25.00 2500.00
0120 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 1775 M 100.00 17750.00 128.00 22720.00
0121 5432000000-M 1510 50MM PVC H20 P SD21 1.38 112 M 38.00 4256.00 55.00 6160.00
0122 5450000000-M 1510 200MM PVC H20 P SD21 1.38 136 M 82.00 11152.00 130.00 17680.00
0123 5480000000-M 1510 DI H2O FITTINGS 1.72MPA 537 KG 10.00 5370.00 6.00 3222.00
0124 5618000000-M 1510 (1g|0'\DAI';A TRANS COUPLN e 2 EA 268.00 536.00 500.00 1000.00
0125 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 1110.00 1110.00 2000.00 2000.00
0126 5750000000-M 1520 ***MM DI FRC MN SS P **** 60 M 46.50 2790.00 65.00 3900.00
(50, 1.38MPA)
0127 5798000000-M 1530 FL OR REMV *** P|PE ****x 1295 M 32.00 4144.00 40.00 5180.00
(200, SDR26)
0128 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 178.50 178.50 250.00 250.00
RESTRAINED RETAINER GLAND, 250#WP
0129 6000000000-M 1605 TEMPORARY SILT FENCE 600 M 6.89 4134.00 10.00 6000.00
0130 6006000000-M 1610 EROS CONTRL STONE CL A 420 MTN 42.50 17850.00 43.00 18060.00
0131 6009000000-M 1610 EROS CONTRL STONE CL B 3,500 MTN 41.50 145250.00 43.00 150500.00
0132 6012000000-M 1610 SEDIMENT CONTROL STONE 1,280 MTN 34.50 44160.00 32.00 40960.00
0133 6015000000-M 1615 TEMPORARY MULCHING 26.5 HA 617.00 16350.50 700.00 18550.00
0134 6018000000-M 1620 SEED FOR TEMP SEEDING 1,475 KG 11.74 17316.50 5.00 7375.00
0135 6021000000-M 1620 FERT FOR TEMP SEEDING 11.75 MTN 300.00 3525.00 400.00 4700.00
0136 6024000000-M 1622 TEMPORARY SLOPE DRAINS 360 M 51.25 18450.00 35.00 12600.00
0137 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 36 EA 116.00 4176.00 200.00 7200.00
0138 6030000000-M 1630 SILT EXCAVATION 12,010 M3 4.50 54045.00 2.00 24020.00
0139 6033000000-M 1631 SYNTHETIC ROVING 5,900 M2 4.90 28910.00 1.60 9440.00
0140 6036000000-M 1631 MATTING FOR EROS CONTROL 3,000 M2 1.30 3900.00 1.50 4500.00
0141 6038000000-M SP PERM SOIL REINF MAT 24 M2 5.00 120.00 6.00 144.00
0142 6042000000-M 1632 6.4MM HARDWARE CLOTH 250 M 6.56 1640.00 10.00 2500.00
0143 6048000000-M SP FLOAT TURBIDITY CURTAIN 120 M2 54.00 6480.00 36.00 4320.00
0144 6084000000-M 1660 SEEDING & MULCHING 35 HA 2224.00 77840.00 2400.00 84000.00
0145 6087000000-M 1660 MOWING 14 HA 85.00 1190.00 90.00 1260.00
0146 6090000000-M 1661 SEED FOR REPAIR SEEDING 300 KG 62.65 18795.00 12.00 3600.00
0147 6093000000-M 1661 FERT FOR REPAIR SEEDING 1 MTN 400.00 400.00 500.00 500.00
0148 6096000000-M 1662 SEED FOR SUPP SEEDING 975 KG 9.50 9262.50 3.00 2925.00
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0149 6102000000-M 1664 SODDING 1,700 M2 9.20 15640.00 7.00 11900.00
0150 6105000000-M 1664 WATER 255 KL 20.00 5100.00 22.00 5610.00
0151 6108000000-M 1665 FERTILIZER TOPDRESSING 58.75 MTN 260.00 15275.00 300.00 17625.00
0152 6114000000-N SP  SPECIALIZED HAND MOWING 11 HR 25.00 275.00 30.00 330.00
0153  6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 75.00 1200.00 100.00 1600.00
0154 6123000000-M 1670 REFORESTATION 2 HA 2866.81 5733.62 1500.00 3000.00
0155 6135000000-M SP GENERIC EROSION CONTROL ITEM (HA) 0.88 HA 1100.00 968.00 1500.00 1320.00
BUFFER REFORESTATION
0156  7060000000-M 1705 SIGNAL CABLE 400 M 4.00 1600.00 5.00 2000.00
0157 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 12 EA 850.00 10200.00 900.00 10800.00
0158 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 2 EA 1400.00 2800.00 1500.00 3000.00
0159 7264000000-M 1710 MESSENGER CABLE (9.52MM) 193 M 7.50 1447.50 10.00 1930.00
0160 7480000000-N 1727 LOOP EMUL DETECT SYSTEM 1 EA 30000.00 30000.00 32000.00 32000.00
0161 7576000000-N 1740 METAL STRAIN SIGNAL POLE 4 EA 9900.00 39600.00 10000.00 40000.00
0162 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 4 EA 3500.00 14000.00 4000.00 16000.00
0163 7636000000-N 1745 SIGN FOR SIGNALS 5 EA 225.00 1125.00 300.00 1500.00
0164 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 850.00 850.00 1000.00 1000.00
0165 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 1 EA 15500.00 15500.00 17000.00 17000.00
0166 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 14 EA 230.00 3220.00 250.00 3500.00
STRUCTURE ITEMS
0167 8017000000-N SP  CM&R TEMP ACCESS **tiwiiik Lump Sum 800000.00 600000.00
(68+82.000 -L-)
0168 8091000000-N 410 FND EXCAV B** STA #rxisior Lump Sum 10000.00 2500.00
(1, 18+09.582 -L-)
0169 8147000000-M 420 REINF CONC DECK SLAB 5,330.3 M2 205.00 1092711.50 215.00 1146014.50
0170 8161000000-M 420 GROOVING BRIDGE FLOORS 4,226.4 M2 3.00 12679.20 2.50 10566.00
0171 8182000000-M 420 CL A CONC, BRIDGE 341.7 M3 585.00 199894.50 640.00 218688.00
0172 8210000000-N 422 BRG APPR SLAB *tiik Lump Sum 38000.00 31000.00
(18+09.582 -L-)
0173 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 35000.00 23000.00
(68+82.000 -L-)
0174 8217000000-M 425 REINF STEEL (BRIDGE) 33,583 KG 1.10 36941.30 1.05 35262.15
0175 8238000000-M 425 SPIRAL COL REINF STL STR 503 KG 2.35 1182.05 2.20 1106.60
0176 8265000000-M 430 1372MM PRESTR CONC GIRDER 1,644.16 M 470.00 772755.20 374.00 614915.84
0177 8274000000-M 430 1600MM MOD PRESTR CONC GRDR 380.568 M 497.50 189332.58 652.00 248130.34
0178 8336000000-M 450 508MM PRESTR CONC PILES 1,614 M 155.00 250170.00 205.00 330870.00
0179 8364000000-M 450 HP310X79 STL PILE 2,0325 M 79.50 161583.75 78.00 158535.00
0180 8398000000-N SP STEEL PILE TIPS 84 EA 225.00 18900.00 410.00 34440.00
0181 8482000000-M 460 THREE BAR METAL RAIL 410.03 M 325.00 133259.75 325.00 133259.75
0182 8503000000-M 460 CONC BARRIER RAIL 127.956 M 225.00 28790.10 148.00 18937.49
0183 8531000000-M 462 100MM SLOPE PROTECTION 380 M2 61.50 23370.00 49.00 18620.00
0184 8594000000-M 876 PLAIN RIP RAP B 150 MTN 60.00 9000.00 41.00 6150.00
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8.2110201

5.945 KM

10:00AM 12/ 12 002

MAY 21 2002 C200432

S. T. WOOTEN CORPORATION

W. C. ENGLISH, INC.

WILSON, NC LYNCHBURG, VA

0185 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 153 M2 3.25 497.25 4.00 612.00
0186 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 18000.00 18000.00
0187 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 18000.00 19500.00
0188 8867000000-M SP GENERIC STRUCTURE ITEM (M) 144 M 95.00 13680.00 150.00 21600.00

HP250X85 STEEL PILES
0189 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 3 EA 1925.00 5775.00 5000.00 15000.00

DYNAMIC LOAD TEST

CONTRACT TOTAL TOTAL 11155951.40 TOTAL 11231828.82

ROADWAY ITEMS SUB-TOTAL 7286429.22 SUB-TOTAL 7525121.15

STRUCTURE ITEMS SUB-TOTAL 3869522.18 SUB-TOTAL 3706707.67

BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING CO. 1 10048580.30

E. V. WILLIAMS, INC. 2 10475626.41

PLT CONSTRUCTION CO., INC. 3 10774449.56

S. T. WOOTEN CORPORATION 4 11155951.40

W. C. ENGLISH, INC. 5 11231828.82



MAY 21, 2002 02:39 PM
TIP NO

FED AID NO STATE FUNDED
CLOSED LOOP SYSTEM.
US-158 IN NAGS HEAD & KITTY HAWK.

DARE
6.052001R 10:00AM 1/ 4 003

0.000 MI MAY 21 2002 C200465

GEORGIA ELECTRIC COMPANY BRYANT ELECTRIC COMPANY, INC. TRAFFIC CONTROL DEVICES, INC.

ALBANY, GA ARCHDALE, NC ALTAMONTE SPRNGS, FL
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 33000.00 63091.00 78000.00
0002 7036000000-E 1705 12" PEDEST SIG HEAD 1 SEC 2 EA 718.76 1437.52 608.00 1216.00 1570.00 3140.00
0003  7048000000-E 1705 12" PEDEST SIG HEAD 2 SEC 12 EA 563.87 6766.44 500.00 6000.00 519.00 6228.00
0004 7060000000-E 1705 SIGNAL CABLE 3,260 LF 1.28 4172.80 1.93 6291.80 2.00 6520.00
0005 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 11 EA 759.58 8355.38 920.00 10120.00 867.00 9537.00
0006 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 2 EA 967.05 1934.10 1165.00 2330.00 1110.00 2220.00
0007 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 5 EA 1148.51 5742.55 1433.00 7165.00 1339.00 6695.00
0008 7156000000-N SP  VEHIC SIGNAL HD W/ 1 OPT PROG SECT 2 EA 1048.61 2097.22 1139.00 2278.00 1185.14 2370.28
0009 7168000000-N SP  VEHIC SIGNAL HD W/ MULT OPT PROG SECT 2 EA 1522.14 3044.28 1946.00 3892.00 1667.00 3334.00
0010 7180000000-N 1706 BACKPLATE 138 EA 73.87 10194.06 122.00 16836.00 128.00 17664.00
0011 7216000000-N SP  MODIFY EXT VEHIC SIGNL HD 120 EA 73.87 8864.40 553.00 66360.00 581.60 69792.00
0012 7279000000-E 1715 TRACER WIRE 64,491 LF 0.15 9673.65 0.15 9673.65 0.34 21926.94
0013 7288000000-E 1715 TRENCHING (PAVED) 495 LF 23.08 11424.60 16.98 8405.10 28.00 13860.00
0014 7300000000-E 1715 TRENCHING (UNPAVED) 51,157 LF 3.99 204116.43 3.48 178026.36 6.97 356564.29
0015 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 84 EA 253.91 21328.44 267.00 22428.00 257.50 21630.00
0016 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 267 EA 630.47 168335.49 662.00 176754.00 531.00 141777.00
0017 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4,968 LF 4.64 23051.52 6.50 32292.00 6.50 32292.00
0018 7456000000-E 1726 LEAD-IN CABLE 20,090 LF 0.76 15268.40 1.37 27523.30 0.88 17679.20
0019 7516000000-E 1730 (Cl%MMUNICATIONS CABLE (** FIBER) 59,030 LF 1.13 66703.90 1.38 81461.40 1.81 106844.30
0020 7552000000-N 1731 INTERCONNECT CENTER 20 EA 1691.65 33833.00 1776.00 35520.00 1841.00 36820.00
0021 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 20 EA 1539.13 30782.60 1616.00 32320.00 1910.00 38200.00
0022 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 2084.16 2084.16 2188.00 2188.00 1541.00 1541.00
0023 7570000000-N SP  FURN FIB-OPT POWER METER 1 EA 815.55 815.55 856.00 856.00 1675.00 1675.00
0024 7572000000-N SP  FURN OPTIC LIGHT GENERATOR 1 EA 2463.10 2463.10 2586.00 2586.00 4321.00 4321.00
0025 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1486.09 1486.09 1560.00 1560.00 1810.00 1810.00
0026 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 8 EA 1366.83 10934.64 9162.00 73296.00 6342.00 50736.00
0027 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 242.33 969.32 263.00 1052.00 387.00 1548.00
0028 7675000000-N SP LED BLANKOUT SIGN 3 EA 2964.60 8893.80 2119.00 6357.00 4413.00 13239.00
0029 7684000000-N 1750 SIGNAL CABINET FOUNDATION 18 EA 1061.77 19111.86 646.00 11628.00 1150.00 20700.00
0030 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 20 EA 10343.55 206871.00 8636.00 172720.00 9589.00 191780.00
0031 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 8596.31 8596.31 10427.00 10427.00 8732.00 8732.00
0032 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 232 EA 106.41 24687.12 103.00 23896.00 132.00 30624.00
0033 7936000000-N SP CENTRAL COMPUTER 1 EA 2323.32 2323.32 4593.00 4593.00 3795.00 3795.00
0034 7938000000-N SP  NOTEBOOK COMPUTER 1 EA 2890.85 2890.85 3306.00 3306.00 3580.00 3580.00
0035 7942000000-N SP  PRINTER 1 EA 1891.76 1891.76 1018.00 1018.00 2621.00 2621.00
0036  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 413.49 3307.92 748.00 5984.00 880.00 7040.00
INSTALL SIGNAL SUPPORT MAST ARM WITH METAL POLE
0037 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3824.90 3824.90 7991.00 7991.00 4113.00 4113.00

MASTER CONTROLLER (TYPE 2070L)



MAY 21, 2002 02:39 PM
TIP NO

FED AID NO STATE FUNDED

CLOSED LOOP SYSTEM.

US-158 IN NAGS HEAD & KITTY HAWK.

DARE
6.052001R

0.000 Ml

10:00AM 2/ 4 003

MAY 21 2002 C200465

GEORGIA ELECTRIC COMPANY BRYANT ELECTRIC COMPANY, INC.

TRAFFIC CONTROL DEVICES, INC.

ALBANY, GA ARCHDALE, NC ALTAMONTE SPRNGS, FL
0038 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 12,789 LF 13.72 175465.08 11.60 148352.40 17.91 229050.99
DIRECTIONAL DRILL POLYETHLENE CONDUIT, (1
CONDUIT)
CONTRACT TOTAL TOTAL 1146743.56 TOTAL 1267794.01 TOTAL 1570000.00
ROADWAY ITEMS SUB-TOTAL 1146743.56 SUB-TOTAL 1267794.01 SUB-TOTAL 1570000.00



MAY 21, 2002 02:39 PM
TIP NO

FED AID NO STATE FUNDED
CLOSED LOOP SYSTEM.
US-158 IN NAGS HEAD & KITTY HAWK.

DARE
6.052001R

0.000 Ml

10:00AM

MAY 21 2002

003

C200465

ALS OF NORTH CAROLINA, INC.

E. H. IVES CORPORATION

FAYETTEVILLE, NC NORFOLK, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 70000.00 94000.00
0002 7036000000-E 1705 12" PEDEST SIG HEAD 1 SEC 2 EA 1260.00 2520.00 560.00 1120.00
0003  7048000000-E 1705 12" PEDEST SIG HEAD 2 SEC 12 EA 710.00 8520.00 425.00 5100.00
0004 7060000000-E 1705 SIGNAL CABLE 3,260 LF 5.00 16300.00 0.80 2608.00
0005 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 11 EA 930.00 10230.00 795.00 8745.00
0006 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 2 EA 1110.00 2220.00 994.00 1988.00
0007 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 5 EA 1481.00 7405.00 1215.00 6075.00
0008 7156000000-N SP  VEHIC SIGNAL HD W/ 1 OPT PROG SECT 2 EA 985.00 1970.00 1035.00 2070.00
0009 7168000000-N SP  VEHIC SIGNAL HD W/ MULT OPT PROG SECT 2 EA 2725.00 5450.00 1770.00 3540.00
0010 7180000000-N 1706 BACKPLATE 138 EA 180.00 24840.00 75.00 10350.00
0011 7216000000-N SP  MODIFY EXT VEHIC SIGNL HD 120 EA 920.00 110400.00 530.00 63600.00
0012 7279000000-E 1715 TRACER WIRE 64,491 LF 0.20 12898.20 0.15 9673.65
0013 7288000000-E 1715 TRENCHING (PAVED) 495 LF 19.60 9702.00 35.00 17325.00
0014 7300000000-E 1715 TRENCHING (UNPAVED) 51,157 LF 5.40 276247.80 6.30 322289.10
0015 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 84 EA 256.00 21504.00 150.00 12600.00
0016 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 267 EA 634.00 169278.00 430.00 114810.00
0017 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4,968 LF 4.50 22356.00 11.50 57132.00
0018 7456000000-E 1726 LEAD-IN CABLE 20,090 LF 0.85 17076.50 3.55 71319.50
0019 7516000000-E 1730 (Cl%MMUNICATIONS CABLE (** FIBER) 59,030 LF 1.20 70836.00 4.03 237890.90
0020 7552000000-N 1731 INTERCONNECT CENTER 20 EA 1730.00 34600.00 730.00 14600.00
0021 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 20 EA 1575.00 31500.00 950.00 19000.00
0022 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 2123.00 2123.00 3600.00 3600.00
0023 7570000000-N SP  FURN FIB-OPT POWER METER 1 EA 850.00 850.00 2169.00 2169.00
0024 7572000000-N SP  FURN OPTIC LIGHT GENERATOR 1 EA 2500.00 2500.00 5845.00 5845.00
0025 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1522.00 1522.00 950.00 950.00
0026 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 8 EA 5000.00 40000.00 4260.00 34080.00
0027 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 225.00 900.00 210.00 840.00
0028 7675000000-N SP  LED BLANKOUT SIGN 3 EA 4300.00 12900.00 2950.00 8850.00
0029 7684000000-N 1750 SIGNAL CABINET FOUNDATION 18 EA 670.00 12060.00 3875.00 69750.00
0030 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 20 EA 11200.00 224000.00 10050.00 201000.00
0031 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 10800.00 10800.00 9950.00 9950.00
0032 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 232 EA 110.00 25520.00 91.00 21112.00
0033 7936000000-N SP CENTRAL COMPUTER 1 EA 4770.00 4770.00 6000.00 6000.00
0034 7938000000-N SP  NOTEBOOK COMPUTER 1 EA 4770.00 4770.00 5500.00 5500.00
0035 7942000000-N SP  PRINTER 1 EA 3000.00 3000.00 2420.00 2420.00
0036  7980000000-N SP GENERIC SIGNAL ITEM (EA) 8 EA 5000.00 40000.00 1200.00 9600.00
INSTALL SIGNAL SUPPORT MAST ARM WITH METAL POLE

0037 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 7600.00 7600.00 9800.00 9800.00

MASTER CONTROLLER (TYPE 2070L)



MAY 21, 2002 02:39 PM
TIP NO

FED AID NO STATE FUNDED

CLOSED LOOP SYSTEM.

US-158 IN NAGS HEAD & KITTY HAWK.

DARE
6.052001R

0.000 Ml

10:00AM

MAY 21 2002

4/ 4

003

C200465

ALS OF NORTH CAROLINA, INC.

E. H. IVES CORPORATION

FAYETTEVILLE, NC NORFOLK, VA
0038 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 12,789 LF 20.00 255780.00 13.35 170733.15
DIRECTIONAL DRILL POLYETHLENE CONDUIT, (1
CONDUIT)
CONTRACT TOTAL TOTAL 1574948.50 TOTAL 1638035.30
ROADWAY ITEMS SUB-TOTAL 1574948.50 SUB-TOTAL 1638035.30
BIDDERS IN ORDER CONTRACT TOTAL
GEORGIA ELECTRIC COMPANY 1 1146743.56
BRYANT ELECTRIC COMPANY, INC. 2 1267794.01
TRAFFIC CONTROL DEVICES, INC. 3 1570000.00
ALS OF NORTH CAROLINA, INC. 4 1574948.50
#  E.H.IVES CORPORATION 5 1638035.30

** CHANGE IMPROPERLY MADE
** NO MARK THROUGH

** DENOTES IRREGULAR BID



MAY 21, 2002 02:39 PM NEW HANOVER
TIP NO U-92B 8.2250108 10:00AM 1/ 12 004

FED AID NO MA-STPNHS-5855(2) 1.980 KM MAY 21 2002 C200467
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
SMITH CREEK PARKWAY FROM PROPOSED US-117 CONNECTOR TO EAST OF 23RD STREET.

BALFOUR BEATTY CONST., INC. TIDEWATER SKANSKA, INC. S. T. WOOTEN CORPORATION
ATLANTA, GA NORFOLK, VA WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 2047000.00 2100000.00 2147000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 427845.00 400000.00 524000.00

0003  0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 87000.00 12600.00 38000.00
CLEARING (2HA)

0004 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 40000.00 94500.00 36000.00
FOUNDATION REMOVAL

0005 0000990000-M SP  GENERIC MISCELLANEOUS ITEM (L) 350,000 L 0.20 70000.00 0.26 91000.00 0.25 87500.00
DISPOSAL OF CONTAMINATED GROUNDWATER

0006 0000995000-M SP  GENERIC MISCELLANEOUS ITEM (MTN) 1,500 MTN 65.00 97500.00 10.50 15750.00 220.00 330000.00
DISPOSAL OF NON-HAZARDOUS WASTE AND DEBRIS

0007 0001000000-M 200 CLEARING & GRUBBING Lump Sum 790000.00 300000.00 325000.00

0008 0008000000-M 200 SUPP CLEARING & GRUBBING 0.8 HA 10000.00 8000.00 10500.00 8400.00 20000.00 16000.00

0009 0022000000-M 225 UNCLASSIFIED EXCAVATION 49,500 M3 3.50 173250.00 2.36 116820.00 5.20 257400.00

0010 0029000000-N SP  REINF BRG APPR *titkitix Lump Sum 10000.00 5355.00 6600.00
(-L- 36+55.905 LT)

0011 0029000000-N SP  REINF BRG APPR *titiitix Lump Sum 10000.00 6510.00 6900.00
(-L- 36+55.905 RT)

0012 0029000000-N SP  REINF BRG APPR *titkitix Lump Sum 10000.00 5355.00 6750.00
(-L- 37+00.168 LT)

0013  0029000000-N SP  REINF BRG APPR *titkitix Lump Sum 10000.00 6510.00 6900.00
(-L- 37+00.168 RT)

0014 0029000000-N SP  REINF BRG APPR *titkitix Lump Sum 10000.00 4935.00 6800.00
(-L- 38+77.895 RT)

0015 0029000000-N SP  REINF BRG APPR *titkitix Lump Sum 10000.00 6510.00 7200.00
(-L- 38+80.703 LT)

0016 0029000000-N SP  REINF BRG APPR *titiitix Lump Sum 10000.00 4935.00 6600.00
(-L- 39+27.955 RT)

0017 0029000000-N SP  REINF BRG APPR *titiitix Lump Sum 10000.00 6510.00 6650.00
(-L- 39+30.763 LT)

0018 0029000000-N SP  REINF BRG APPR *titiitix Lump Sum 10000.00 11550.00 7500.00
(-L- 42+40.682 LT)

0019 0029000000-N SP  REINF BRG APPR *titkitix Lump Sum 10000.00 10820.00 8000.00
(-L- 42+40.682 RT)

0020 0029000000-N SP  REINF BRG APPR *titkitix Lump Sum 10000.00 11550.00 8000.00
(-L- 48+99.607 LT)

0021 0029000000-N SP  REINF BRG APPR *titkitix Lump Sum 10000.00 10820.00 7500.00
(-L- 48+99.607 RT)

0022 0029000000-N SP  REINF BRG APPR *titkiiix Lump Sum 10000.00 5250.00 7600.00
(-Y1RPD- 22+78.740)

0023  0029000000-N SP  REINF BRG APPR *titkitix Lump Sum 10000.00 5250.00 7450.00
(-Y1RPD- 23+30.666)

0024 0029000000-N SP  REINF BRG APPR *titkitix Lump Sum 10000.00 7980.00 7000.00
(-Y3- 19+38.686)

0025 0029000000-N SP  REINF BRG APPR *kitkitix Lump Sum 10000.00 7980.00 7000.00
(-Y3- 20+19.314)

0026  0029000000-N SP  REINF BRG APPR *titkitix Lump Sum 10000.00 5565.00 6000.00
(-Y3LPB- 1+93.025)

0027 0029000000-N SP  REINF BRG APPR *rtitkitix Lump Sum 10000.00 4200.00 6000.00

(-Y3RPB- 2+82.636)
0028 0036000000-M 225 UNDERCUT EXCAVATION 71,900 M3 425 305575.00 7.35 528465.00 5.90 424210.00



MAY 21, 2002 02:39 PM

TIP NO

U-92B

FED AID NO MA-STPNHS-5855(2)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

SMITH CREEK PARKWAY FROM PROPOSED US-117 CONNECTOR TO EAST OF 23RD STREET.

NEW HANOVER

8.2250108

1.980 KM

10:00AM

MAY 21 2002

2/ 12 004

C200467

BALFOUR BEATTY CONST., INC.

TIDEWATER SKANSKA, INC.

S. T. WOOTEN CORPORATION

ATLANTA, GA NORFOLK, VA WILSON, NC
0029 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 300 MTN 20.00 6000.00 21.00 6300.00 20.50 6150.00
0030 0106000000-M 230 BORROW EXCAVATION 759,000 M3 6.00 4554000.00 6.46 4903140.00 6.00 4554000.00
0031 0113000000-M SP  SELECT BORROW MATERIAL 60,000 M3 6.00 360000.00 7.09 425400.00 7.50 450000.00
0032 0127000000-N SP  EMBMT SETTLEMENT GAUGE 4 EA 750.00 3000.00 840.00 3360.00 1185.00 4740.00
0033 0134000000-M 240 DRAINAGE DITCH EXCAVATION 14,500 M3 4.00 58000.00 4.73 68585.00 5.50 79750.00
0034 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 6,340 M2 2.00 12680.00 2.36 14962.40 3.00 19020.00
0035 0192000000-N 260 PROOF ROLLING 9 HR 250.00 2250.00 189.00 1701.00 230.00 2070.00
0036 0196000000-M 270 SOIL STABILIZATION FABRIC 1,500 M2 2.00 3000.00 2.20 3300.00 2.50 3750.00
0037 0199000000-M SP  TEMPORARY SHORING 950 M2 200.00 190000.00 157.89 150000.00 154.00 146300.00
0038 0318000000-M 300 FND CONDIT MAT'L MIN STR 915 MTN 26.35 24110.25 21.00 19215.00 33.20 30378.00
0039 0366000000-M 310 375MM RCP CULV CLASS IlI 12228 M 55.25 67559.70 66.78 81658.58 79.65 97396.02
0040  0372000000-M 310 450MM RCP CULV CLASS IlI 1128 M 62.43 7042.10 85.82 9680.50 86.13 9715.46
0041 0378000000-M 310 600MM RCP CULV CLASS IlI 240 M 86.10 20664.00 119.64 28713.60 105.15 25236.00
0042 0384000000-M 310 750MM RCP CULV CLASS IlI 2148 M 108.10 23219.88 163.70 35162.76 134.70 28933.56
0043 0390000000-M 310 900MM RCP CULV CLASS IlI 372 M 134.50 50034.00 230.73 85831.56 166.65 61993.80
0044  0396000000-M 310 1050MM RCP CULV CLASS Il 528 M 171.00 9028.80 313.23 16538.54 211.05 11143.44
0045 0408000000-M 310 1350MM RCP CULV CLASS Il 204 M 315.00 6426.00 481.01 9812.60 493.85 10074.54
0046 0448000000-M 310 z;’;)hggAMR'\A(;P CULV CLASS IV 164.4 M 235.00 38634.00 331.50 54498.60 320.20 52640.88
0047 0448000000-M 310 *(ZBI\SMMR)CP CULV CLASS IV 744 M 113.60 8451.84 136.04 10121.38 155.15 11543.16
0048  0448000000-M 310 I;BI\SMMR)CP CULV CLASS IV 69.6 M 172.15 11981.64 252.50 17574.00 255.10 17754.96
0049  0660000000-M 310 ****MM BCCSP A **** 3408 M 63.00 21470.40 66.99 22830.19 74.00 25219.20
(400MM, 1.63MM)
0050 0660000000-M 310 ****MM BCCSP A **** 72 M 73.00 525.60 110.69 796.97 90.34 650.45
(450MM, 1.63MM)
0051 0680000000-M 310 **MM BCCSP ELB A *** 34 EA 128.50 4369.00 135.17 4595.78 200.60 6820.40
(400MM, 1.63MM)
0052 0680000000-M 310 **MM BCCSP ELB A *** 2 EA 163.90 327.80 168.96 337.92 221.00 442.00
(450MM, 1.63MM)
0053 0995000000-M 340 PIPE REMOVAL 222 M 21.70 4817.40 27.11 6018.42 26.50 5883.00
0054 0996000000-N 350 PIPE CLEAN-OUT 5 EA 1500.00 7500.00 1337.33 6686.65 1400.00 7000.00
0055 1011000000-N 500 FINE GRADING Lump Sum 100000.00 52500.00 150000.00
0056 1110000000-M 510 STABILIZER AGGREGATE 2,000 MTN 21.00 42000.00 28.35 56700.00 22.00 44000.00
0057 1121000000-M 520 AGGREGATE BASE COURSE 32,800 MTN 19.50 639600.00 21.00 688800.00 22.75 746200.00
0058 1220000000-M 545 INCIDENTAL STONE BASE 400 MTN 23.00 9200.00 21.00 8400.00 23.00 9200.00
0059  1275000000-M 600 PRIME COAT 8913 L 0.55 4902.15 0.58 5169.54 0.55 4902.15
0060 1330000000-M 607 INCIDENTAL MILLING 2,000 M2 5.00 10000.00 5.25 10500.00 4.55 9100.00
0061 1489000000-M 610 ASP CONC BASE CRS B25.0B 5,000 MTN 37.25 186250.00 39.11 195550.00 37.25 186250.00
0062 1491000000-M 610 ASP CONC BASE CRS B25.0C 6,800 MTN 35.55 241740.00 37.33 253844.00 35.55 241740.00
0063 1498000000-M 610 ASP CONC INTR CRS 119.0B 13,200 MTN 35.00 462000.00 36.75 485100.00 35.00 462000.00
0064 1503000000-M 610 ASP CONC INTR CRS 119.0C 5,000 MTN 34.75 173750.00 36.49 182450.00 34.75 173750.00



MAY 21, 2002 02:39 PM
TIP NO U-92B

FED AID NO MA-STPNHS-5855(2)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
SMITH CREEK PARKWAY FROM PROPOSED US-117 CONNECTOR TO EAST OF 23RD STREET.

NEW HANOVER
8.2250108

1.980 KM

10:00AM 3/ 12 004

MAY 21 2002 C200467

BALFOUR BEATTY CONST., INC.

TIDEWATER SKANSKA, INC.

S. T. WOOTEN CORPORATION

ATLANTA, GA NORFOLK, VA WILSON, NC
0065 1519000000-M 610 ASP CONC SURF CRS S9.5B 7,500 MTN 35.10 263250.00 36.86 276450.00 35.10 263250.00
0066 1523000000-M 610 ASP CONC SURF CRS S9.5C 4,900 MTN 34.75 170275.00 36.49 178801.00 34.75 170275.00
0067 1560000000-M 620 ASP FOR PLANT MIX PG64-22 1,855 MTN 190.00 352450.00 199.50 370072.50 190.00 352450.00
0068 1565000000-M 620 ASP FOR PLANT MIX PG70-22 320 MTN 205.00 65600.00 215.25 68880.00 205.00 65600.00
0069 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 100 MTN 90.00 9000.00 78.75 7875.00 195.70 19570.00
0070 2022000000-M 815 SUBDRAIN EXCAVATION 828 M3 9.00 7452.00 7.21 5969.88 6.60 5464.80
0071 2033000000-M 815 SUBDR FINE AGGREGATE 414 M3 30.00 12420.00 43.97 18203.58 30.00 12420.00
0072 2044000000-M 815 150MM PERF SUBDR PIPE 1,000 M 9.00 9000.00 20.25 20250.00 13.12 13120.00
0073 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 100 EA 8.00 800.00 89.28 8928.00 0.50 50.00
0074 2066000000-N 815 CONC PAD SUBDRN OUTLET 7 EA 165.00 1155.00 146.91 1028.37 150.00 1050.00
0075 2077000000-M 815 150MM OUTLET PIPE (SD) 14 M 35.00 490.00 43.94 615.16 13.12 183.68
0076 2209000000-M 838 ENDWALLS 28.4 M3 600.00 17040.00 887.90 25216.36 1386.00 39362.40
0077 2220000000-M 838 REINFORCED ENDWALLS 7.2 M3 950.00 6840.00 1044.98 7523.86 1412.50 10170.00
0078 2253000000-M 840 PIPE COLLARS 221 M3 1045.00 2309.45 964.90 2132.43 1060.00 2342.60
0079 2275000000-M SP  FLOWABLE FILL 5 M3 180.00 900.00 260.14 1300.70 250.00 1250.00
0080 2286000000-N 840 MASNRY DRAINAGE STRUCT 93 EA 850.00 79050.00 836.14 77761.02 1245.00 115785.00
0081 2308000000-M 840 MASONRY DRAINAGE STRS 51 M 550.00 2805.00 735.14 3749.21 800.00 4080.00
0082 2363000000-N 840 Fg%l\:g)W/ZGRTS 840+ STD 4 EA 250.00 1000.00 343.65 1374.60 404.00 1616.00
0083 2363000000-N 840 Fg%l\gg)W/ZGRTS 840+ STD 6 EA 210.00 1260.00 342.93 2057.58 622.00 3732.00
0084 2363000000-N 840 Fg%l\gg)W/ZGRTS 840+ STD 29 EA 210.00 6090.00 398.06 11543.74 356.00 10324.00
0085 2374000000-N 840 l(=EF§AME-GRT-HD 840.03 ** 10 EA 260.00 2600.00 378.87 3788.70 442.50 4425.00
0086 2374000000-N 840 l(:FR)’AME—GRT—HD 840.03 ** 21 EA 260.00 5460.00 378.87 7956.27 442.50 9292.50
0087 2374000000-N 840 l(:GR)AME—GRT—HD 840.03 ** 15 EA 260.00 3900.00 378.87 5683.05 442.50 6637.50
0088 2396000000-N 840 FRAME W/COVER STD 840.54 EA 175.00 1225.00 333.48 2334.36 324.00 2268.00
0089 2451000000-N 840 CONC APRON FOR DROP INLET EA 1000.00 3000.00 315.00 945.00 367.00 1101.00
0090 2500000000-M 842 CONC RETAINING WALLS 48 M3 2000.00 96000.00 525.00 25200.00 711.00 34128.00
0091 2535000000-M 846 *** X ***MM CONC CURB 40 M 38.00 1520.00 89.25 3570.00 61.00 2440.00

(200MM X 300MM)

0092 2542000000-M 846 450MM CONC CURB & GUTTER 330 M 31.00 10230.00 29.40 9702.00 28.00 9240.00
0093 2549000000-M 846 750MM CONC CURB & GUTTER 3,200 M 33.00 105600.00 29.93 95776.00 29.00 92800.00
0094 2556000000-M 846 SHLDR BERM GUTTER 1,690 M 31.00 52390.00 30.45 51460.50 29.00 49010.00
0095 2591000000-M 848 100MM CONC SIDEWALK 50 M2 31.00 1550.00 32.54 1627.00 33.00 1650.00
0096 2598000000-M 848 CONC WHEELCHAIR RAMPS 11 M2 55.00 605.00 105.00 1155.00 71.00 781.00
0097 2612000000-M 848 150MM CONC DRIVEWAY 227 M2 40.00 9080.00 53.55 12155.85 33.00 7491.00
0098 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 575 M2 35.00 20125.00 39.38 22643.50 30.00 17250.00
0099 2724000000-M 857 PC REINF BARRIER SNGL FC 66 M 250.00 16500.00 210.00 13860.00 304.00 20064.00
0100 2815000000-N 858 ADJDROP INLETS 1 EA 500.00 500.00 1050.00 1050.00 790.00 790.00
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0101 2830000000-N 858 ADJMANHOLES 3 EA 450.00 1350.00 735.00 2205.00 790.00 2370.00
0102 2845000000-N 858 ADJMETER OR VALVE BOXES 6 EA 350.00 2100.00 525.00 3150.00 330.00 1980.00
0103 3000000000-N SP  IMPACT ATTEN TYPE 350 4 EA 12500.00 50000.00 14700.00 58800.00 14000.00 56000.00
0104 3030000000-M 862 STL BM GRDRAIL 351282 M 28.20 99061.52 29.27 102820.24 27.88 97937.42
0105 3150000000-N 862 ADDIT GUARDRAIL POSTS 75 EA 30.00 2250.00 31.51 2363.25 30.00 2250.00
0106 3210000000-N 862 GR ANCHOR TYPE CAT-1 12 EA 375.00 4500.00 420.00 5040.00 400.00 4800.00
0107 3215000000-N 862 GR ANCHOR TYPE lIl 34 EA 1050.00 35700.00 945.00 32130.00 900.00 30600.00
0108 3270000000-N SP GR ANCHOR TYPE 350 16 EA 1650.00 26400.00 1785.00 28560.00 1700.00 27200.00
0109 3285000000-N SP GR ANCHOR TYPE M-350 10 EA 1600.00 16000.00 1575.00 15750.00 1500.00 15000.00
0110 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 3 EA 1150.00 3450.00 1155.00 3465.00 1100.00 3300.00
0111 3360000000-M 863 REMOVE GUARDRAIL 100 M 3.30 330.00 3.44 344.00 3.28 328.00
0112 3503000000-M 866 WW WIRE FENCE 1200MM FABR 2,575 M 6.80 17510.00 7.09 18256.75 6.75 17381.25
0113 3509000000-M 866 100MM FENCE POSTS 2.30M 500 EA 15.00 7500.00 14.70 7350.00 14.00 7000.00
0114 3515000000-M 866 125MM FENCE POSTS 2.50M 230 EA 30.00 6900.00 31.50 7245.00 30.00 6900.00
0115 3536000000-M 866 CL FENCE 1200MM FABRIC 120 M 40.00 4800.00 17.22 2066.40 16.40 1968.00
0116 3542000000-M 866 LINE POST FOR 1200MM CL F 33 EA 75.00 2475.00 36.76 1213.08 35.00 1155.00
0117 3548000000-M 866 TERM POST FOR 1200MM CL 2 EA 150.00 300.00 37.00 74.00 110.00 220.00
0118 3557000000-M 866 ADDITIONAL BARBED WIRE 100 M 2.50 250.00 3.46 346.00 3.30 330.00
0119 3628000000-M 876 PLNRIPRAPCLI 300 MTN 50.00 15000.00 63.00 18900.00 36.50 10950.00
0120 3649000000-M 876 PLNRIP RAP, CLASS B 175 MTN 45.00 7875.00 52.50 9187.50 36.25 6343.75
0121 3656000000-M 876 FILTER FABRIC FOR DRAINGE 2,270 M2 3.50 7945.00 3.15 7150.50 2.10 4767.00
0122 3984000000-M SP  GENERIC WALL ITEM (M2) 86 M2 1000.00 86000.00 1155.00 99330.00 800.00 68800.00
PILE PANEL RETAINING WALL, AT -Y3LPD-
0123 3984000000-M SP  GENERIC WALL ITEM (M2) 257 M2 800.00 205600.00 693.00 178101.00 815.00 209455.00
PILE PANEL RETAINING WALL, AT -Y3-
0124 4048000000-M 902 RC SIGN FOOTINGS 38 M3 925.00 35150.00 985.95 37466.10 700.00 26600.00
0125 4054000000-M 902 PLN CONC SIGN FOOTINGS 1 M3 900.00 900.00 730.00 730.00 700.00 700.00
0126 4060000000-M 903 SUPPORT, BRKWY STL BEAM 15,045 KG 4.25 63941.25 5.36 80641.20 7.00 105315.00
0127 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 358 KG 3.50 1253.00 7.19 2574.02 7.00 2506.00
0128 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 665 M 23.00 15295.00 21.42 14244.30 23.00 15295.00
0129 4096000000-N 904 SIGN ERECTION, TYPE D 8 EA 111.00 888.00 101.00 808.00 100.00 800.00
0130 4102000000-N 904 SIGN ERECTION, TYPE E 44 EA 90.00 3960.00 91.34 4018.96 55.00 2420.00
0131 4108000000-N 904 SIGN ERECTION, TYPE F 29 EA 115.00 3335.00 154.34 4475.86 135.00 3915.00
0132 4109000000-N 904 (SAI)GN ERECTION, TYPE *** (OVRHD) 24 EA 665.00 15960.00 163.79 3930.96 540.00 12960.00
0133 4110000000-N 904 (SAI)GN ERECTION, TYPE ** (GRD MTD) 15 EA 525.00 7875.00 194.27 2914.05 325.00 4875.00
0134 4110000000-N 904 (Sé)GN ERECTION, TYPE *** (GRD MTD) 9 EA 265.00 2385.00 301.33 2711.97 160.00 1440.00
0135 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 21 EA 225.00 4725.00 467.24 9812.04 75.00 1575.00
0136 4149000000-N 907 DISPOSE SIGN SYST OVRHD 2 EA 1000.00 2000.00 414.00 828.00 1.00 2.00
0137 4152000000-N 907 DISPOSE SIGN SYST STL BM 9 EA 500.00 4500.00 236.22 2125.98 1.00 9.00
0138 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 27 EA 15.00 405.00 52.48 1416.96 1.00 27.00
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0139 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 15.00 30.00 61.00 122.00 1.00 2.00

0140 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 24 EA 160.00 3840.00 127.04 3048.96 1.00 24.00

0141 4238000000-N 907 DISPOSE SIGN, D, E, F EA 20.00 160.00 56.00 448.00 1.00 8.00

0142 4360000000-N SP GENERIC SIGNING ITEM (EA) EA 2825.00 2825.00 7197.00 7197.00 5000.00 5000.00
DMS SYSTEM CLIENT COMPUTER

0143 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 850.00 850.00 862.00 862.00 100.00 100.00
DMS SYSTEM CONTROL SOFTWARE

0144 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 2800.00 2800.00 3065.00 3065.00 2700.00 2700.00
DMS SYSTEM LAPTOP COMPUTER

0145 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 2850.00 2850.00 14080.00 14080.00 100.00 100.00
DMS SYSTEM SERVER COMPUTER

0146 4360000000-N SP GENERIC SIGNING ITEM (EA) 2 EA 1500.00 3000.00 2541.00 5082.00 8000.00 16000.00
ERECT BRIDGE MNTD OUTRIGGER SIGN SPPRT
ASSEMBLY FOR TYPE ESIGNS

0147 4360000000-N SP GENERIC SIGNING ITEM (EA) 4 EA 150.00 600.00 156.00 624.00 1000.00 4000.00
STOCKPILE BRIDGE MOUNTED OUT- RIGGER SIGN
SUPPORT ASSEMBLY

0148 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 6000.00 3443.00 1.00
DYNAMIC MESSAGE SIGN MAINTENANCE TRAINING

0149 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 10000.00 10400.00 2500.00
DYNAMIC MESSAGE SIGN BENCH TEST UNIT

0150 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 4000.00 656.00 94000.00
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0151 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 2500.00 3755.00 94000.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0152 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 4000.00 14570.00 250.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0153 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 107000.00 115600.00 2500.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"

0154 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 107000.00 115600.00 5000.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"

0155 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19000.00 20280.00 23690.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0156 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 13000.00 12880.00 14285.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0157 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 13000.00 15050.00 17085.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0158 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 23000.00 21540.00 24170.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0159 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 21000.00 22430.00 26656.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "DMS-1"

0160 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 21500.00 20890.00 23800.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0161 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19000.00 18650.00 21121.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0162 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19000.00 20740.00 23920.00

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"
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0163 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13500.00 15170.00 17300.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0164 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 19500.00 20860.00 23888.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0165 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 125000.00 126800.00 96000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0166 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 45000.00 30780.00 32000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"

0167 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 59500.00 53580.00 50000.00
OVERHEAD SIGN ASSEMBLY "A"

0168 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 36500.00 26900.00 21000.00
OVERHEAD SIGN ASSEMBLY "B"

0169 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 28500.00 31820.00 25000.00
OVERHEAD SIGN ASSEMBLY "C"

0170 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 53000.00 47330.00 45000.00
OVERHEAD SIGN ASSEMBLY "D"

0171 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 48000.00 39360.00 32000.00
OVERHEAD SIGN ASSEMBLY "E"

0172 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 45000.00 44710.00 27000.00
OVERHEAD SIGN ASSEMBLY "F"

0173 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 47000.00 33590.00 42000.00
OVERHEAD SIGN ASSEMBLY "G"

0174 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 29500.00 31950.00 25000.00
OVERHEAD SIGN ASSEMBLY "H"

0175 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 68000.00 61660.00 50000.00
OVERHEAD SIGN ASSEMBLY "I

0176 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 45000.00 4645.00 4285.00
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "BB"

0177 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 5500.00 2875.00 5685.00
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "CC"

0178 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 7500.00 7432.00 6200.00
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "DD"

0179 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 4400.00 5761.00 4045.00
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "EE"

0180 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 4400.00 2841.00 4045.00
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "FF"

0181 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 3700.00 2628.00 3500.00
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "GG"

0182 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 3700.00 2628.00 3640.00
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "HH"

0183 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 3700.00 2628.00 3640.00
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "II"

0184 4400000000-M 1110 WORK ZONE SIGNS (STAT) 18.6 M2 100.00 1860.00 120.00 2232.00 79.44 1477.58
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0185 4405000000-M 1110 WORK ZONE SIGNS (PORT) 225 M2 300.00 6750.00 160.00 3600.00 425.00 9562.50
0186 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 43 M2 100.00 430.00 160.00 688.00 100.00 430.00
0187 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 7000.00 14000.00 10000.00 20000.00 3200.00 6400.00
0188 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 21000.00 42000.00 20000.00 40000.00 10900.00 21800.00
0189 4425000000-N 1125 WARNING FLAG SETS 9 EA 150.00 1350.00 300.00 2700.00 13.61 122.49
0190 4430000000-N 1130 DRUMS 350 EA 60.00 21000.00 80.00 28000.00 60.00 21000.00
0191 4435000000-N 1135 CONES 50 EA 25.00 1250.00 65.00 3250.00 25.00 1250.00
0192 4445000000-M 1145 BARRICADES (TYPE IIl) 120 M 70.00 8400.00 150.00 18000.00 63.00 7560.00
0193  4455000000-N 1150 FLAGGER 540 MD 150.00 81000.00 160.00 86400.00 140.00 75600.00
0194 4460000000-N 1155 WARNING LIGHTS (TYPE B) 6 EA 200.00 1200.00 235.00 1410.00 300.00 1800.00
0195 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 20000.00 20000.00 15000.00 15000.00 12500.00 12500.00
0196  4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 13500.00 27000.00 18000.00 36000.00 11200.00 22400.00
0197 4485000000-M 1170 PORTABLE BARRIER 135 M 70.00 9450.00 150.00 20250.00 65.00 8775.00
0198 4615000000-M 1205 REM TAPE LINES 100MM 1,000 M 3.25 3250.00 3.41 3410.00 3.25 3250.00
0199 4635000000-M 1205 REM TAPE LINES 600MM 25 M 15.00 375.00 16.00 400.00 15.00 375.00
0200 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,382 EA 4.00 5528.00 6.00 8292.00 4.00 5528.00
0201 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 31,100 M 1.35 41985.00 1.42 44162.00 1.35 41985.00
0202 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 6,590 M 1.55 10214.50 1.63 10741.70 1.55 10214.50
0203 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 3,000 M 2.25 6750.00 2.36 7080.00 2.25 6750.00
0204 4697000000-M 1205 200MM THERMO MKG 3.1MM TK 300 M 3.25 975.00 3.41 1023.00 3.25 975.00
0205 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 75 M 17.00 1275.00 17.85 1338.75 17.00 1275.00
0206  4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 64 EA 85.00 5440.00 89.25 5712.00 85.00 5440.00
0207  4730000000-M 1205 EPOXY PVT MK LINES 100MM 6,000 M 2.59 15540.00 2.72 16320.00 2.59 15540.00
0208 4740000000-M 1205 EPOXY PVT MK LINES 200MM 500 M 5.18 2590.00 5.44 2720.00 5.18 2590.00
0209 4810000000-M 1205 PAINT PVT MKG LINES 100MM 47,000 M 0.50 23500.00 0.52 24440.00 0.50 23500.00
0210 4820000000-M 1205 PAINT PVT MKG LINES 200MM 300 M 1.00 300.00 1.05 315.00 1.00 300.00
0211 4835000000-M 1205 PAINT PVT MKG LINES 600MM 200 M 5.00 1000.00 5.25 1050.00 5.00 1000.00
0212 4840000000-N 1205 PAINT PVT MKG CHARACTER 16 EA 50.00 800.00 53.00 848.00 50.00 800.00
0213 4845000000-N 1205 PAINT PVT MKG SYMBOL 58 EA 50.00 2900.00 52.50 3045.00 50.00 2900.00
0214 4850000000-M 1205 REMVL OF 100MM LINES 3,500 M 1.50 5250.00 1.57 5495.00 1.50 5250.00
0215 4880000000-M 1205 CURING COMPD REMOVAL LINE 6,500 M 1.15 7475.00 1.21 7865.00 1.15 7475.00
0216 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 783 EA 31.00 24273.00 32.55 25486.65 31.00 24273.00
0217 4915000000-M 1264 2.1M U-CHANNEL POSTS 12 EA 13.50 162.00 37.00 444.00 30.00 360.00
0218 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 450 EA 25.00 11250.00 36.75 16537.50 35.00 15750.00
0219 4940000000-N 1267 FLEX DELINATR (YELLOW) 242 EA 24.50 5929.00 36.75 8893.50 35.00 8470.00
0220 4945000000-N 1267 FLEX DELINATR (CRY & RED) 25 EA 25.00 625.00 37.00 925.00 35.00 875.00
0221 4950000000-N 1267 FLEX DELINATR (YEL & RED) 25 EA 25.00 625.00 37.00 925.00 35.00 875.00
0222 4957000000-N 1264 (03I)3JECT MARKERS (TYPE **) 12 EA 71.50 858.00 53.00 636.00 50.00 600.00
0223 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 25000.00 42500.00 50000.00
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TIDEWATER SKANSKA, INC.

S. T. WOOTEN CORPORATION

ATLANTA, GA NORFOLK, VA WILSON, NC
0224 5300000000-M 1505 (F\;\:)D CONDIT MAT'L stk 114 MTN 26.25 2992.50 23.15 2639.10 36.00 4104.00
0225 5306000000-M SP R/EI)DDN MAT'L CL stk 114 MTN 26.25 2992.50 33.63 3833.82 36.00 4104.00
0226 5330000000-M 1510 (15510)MM DI WP ClLttitoi 12 M 115.50 1386.00 134.73 1616.76 144.00 1728.00
0227 5414000000-M 1510 20MM CU WATER PIPE TYPE K 18 M 38.55 693.90 53.26 958.68 82.50 1485.00
0228 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 235 KG 9.35 2197.25 7.52 1767.20 12.85 3019.75
0229 5648000000-N 1510 RELOCATE EXIST WAT METER 2 EA 330.00 660.00 337.92 675.84 400.00 800.00
0230 5690000000-M 1520 (Zsl\gm'\;’)vc SS PIPE SDR 35 27 M 312.00 8424.00 124,51 3361.77 208.00 5616.00
0231 5768000000-N 1520 SANITARY SEWER CLEAN-OUT EA 363.00 1089.00 477.53 1432.59 595.00 1785.00
0232 5774000000-M 1525 (SlTZ(DJOI\;MI\;lM DIA PC MH 0-2M 2 EA 1885.00 3770.00 1476.25 2952.50 2572.00 5144.00
0233 5774000000-M 1525 (SlTS(D)O’\;MI\;IM DIA PC MH 0-2M 10 EA 2550.00 25500.00 2049.00 20490.00 4130.00 41300.00
0234 5780000000-M 1525 (SlTZ(D)OF”\;:MI\)/IH WALL ****MM 2+ 38 M 545.00 2071.00 671.65 2552.27 780.00 2964.00
0235 5780000000-M 1525 (SlTS(D)OF;/(l:) MH WALL ****MM 2+ 12 M 660.00 7920.00 1020.30 12243.60 1275.00 15300.00
0236 5798000000-M 1530 FL OR REMYV *** P|PE *#xxx 345 M 88.00 30360.00 83.17 28693.65 89.00 30705.00
(600MM, TC SEWER)
0237 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 11 EA 1100.00 12100.00 303.19 3335.09 370.00 4070.00
0238 5828000000-N 1530 REMOVE EXISTING MANHOLE 1 EA 1400.00 1400.00 303.19 303.19 1080.00 1080.00
0239 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 5484.00 5484.00 2424.12 2424.12 5140.00 5140.00
1500MM DIA PC CONC FALSE ~ BOTTOM MANHOLE WITH
FLAT TOP SLAB, 0-2M DEPTH
0240 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 3300.00 6600.00 2625.00 5250.00 5000.00 10000.00
CONCRETE PIER
0241 5882000000-N SP  GENERIC UTILITY ITEM (EA) 15 EA 4950.00 74250.00 4200.00 63000.00 3115.00 46725.00
PILE CAP PIER
0242 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 440.00 440.00 356.82 356.82 555.00 555.00
WATERTIGHT MANHOLE COVER
0243 5888000000-M SP  GENERIC UTILITY ITEM (M) 9%6 M 555.00 53280.00 484.40 46502.40 711.00 68256.00
600MM DI SEWER PIPE, CLASS 52
0244 5888000000-M SP  GENERIC UTILITY ITEM (M) 599 M 414.75 248435.25 295.23 176842.77 490.00 293510.00
600MM PVC GRAVITY SEWER PIPE, (C900), DR 25
0245 5888000000-M SP  GENERIC UTILITY ITEM (M) 97 M 4100.00 397700.00 630.00 61110.00 3700.00 358900.00
GALVANIZED STEEL PIPE ARCH ON FOOTINGS
0246  6000000000-M 1605 TEMPORARY SILT FENCE 3,010 M 6.50 19565.00 7.83 23568.30 6.04 18180.40
0247 6006000000-M 1610 EROS CONTRL STONE CL A 575 MTN 50.00 28750.00 31.50 18112.50 36.00 20700.00
0248 6009000000-M 1610 EROS CONTRL STONE CL B 7,680 MTN 50.00 384000.00 31.50 241920.00 36.25 278400.00
0249 6012000000-M 1610 SEDIMENT CONTROL STONE 4,230 MTN 35.00 148050.00 29.40 124362.00 32.15 135994.50
0250 6015000000-M 1615 TEMPORARY MULCHING 30 HA 900.00 27000.00 848.93 25467.90 741.00 22230.00
0251 6018000000-M 1620 SEED FOR TEMP SEEDING 2,325 KG 4.00 9300.00 5.68 13206.00 11.90 27667.50
0252 6021000000-M 1620 FERT FOR TEMP SEEDING 18.75 MTN 500.00 9375.00 799.31 14987.06 661.00 12393.75
0253  6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,200 M 32.00 38400.00 25.20 30240.00 75.00 90000.00
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0254 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 67 EA 125.00 8375.00 157.50 10552.50 130.00 8710.00
0255 6030000000-M 1630 SILT EXCAVATION 18,000 M3 1.00 18000.00 4.99 89820.00 9.00 162000.00
0256  6033000000-M 1631 SYNTHETIC ROVING 2,000 M2 1.45 2900.00 2.10 4200.00 5.70 11400.00
0257 6036000000-M 1631 MATTING FOR EROS CONTROL 1,000 M2 1.45 1450.00 2.40 2400.00 5.55 5550.00
0258 6042000000-M 1632 6.4MM HARDWARE CLOTH 560 M 13.00 7280.00 6.30 3528.00 5.38 3012.80
0259 6045000000-M SP z;*&_)l\gm'\})EMPORARY PIPE 35 M 100.00 3500.00 26.25 918.75 57.00 1995.00
0260 6048000000-M SP  FLOAT TURBIDITY CURTAIN 875 M2 10.00 8750.00 29.40 25725.00 44.59 39016.25
0261 6069000000-M 1638 STILLING BASINS 65 M3 300.00 19500.00 52.50 3412.50 67.00 4355.00
0262 6070000000-N SP  SPECIAL STILLING BASINS 18 EA 3000.00 54000.00 525.00 9450.00 475.00 8550.00
0263 6084000000-M 1660 SEEDING & MULCHING 55 HA 4550.00 250250.00 2465.19 135585.45 2236.00 122980.00
0264 6087000000-M 1660 MOWING 15.5 HA 110.00 1705.00 103.64 1606.42 94.00 1457.00
0265 6090000000-M 1661 SEED FOR REPAIR SEEDING 325 KG 25.00 8125.00 13.38 4348.50 72.08 23426.00
0266 6093000000-M 1661 FERT FOR REPAIR SEEDING 1 MTN 1350.00 1350.00 910.67 910.67 826.00 826.00
0267 6096000000-M 1662 SEED FOR SUPP SEEDING 1,550 KG 3.30 5115.00 2.98 4619.00 2.70 4185.00
0268 6102000000-M 1664 SODDING 4,310 M2 4.50 19395.00 5.28 22756.80 8.40 36204.00
0269 6105000000-M 1664 WATER 968 KL 21.00 20328.00 14.56 14094.08 13.20 12777.60
0270 6108000000-M 1665 FERTILIZER TOPDRESSING 92.75 MTN 260.00 24115.00 291.06 26995.82 264.00 24486.00
0271 6111000000-M SP  IMPERVIOUS DIKE 15 M 100.00 1500.00 262.50 3937.50 234.50 3517.50
0272 6114000000-N SP  SPECIALIZED HAND MOWING 27 HR 25.00 675.00 55.12 1488.24 38.00 1026.00
0273 6117000000-N 1675 RESPONSE FOR EROS CONTROL 24 EA 150.00 3600.00 55.12 1322.88 1.00 24.00
0274 6123000000-M 1670 REFORESTATION 2 HA 1250.00 2500.00 1593.11 3186.22 1237.00 2474.00
0275 6126000000-M SP STREAMBANK REFORESTATION 0.47 HA 4200.00 1974.00 9591.75 4508.12 7965.00 3743.55
0276 7060000000-M 1705 SIGNAL CABLE 860 M 6.80 5848.00 5.51 4738.60 7.05 6063.00
0277 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 15 EA 1197.00 17955.00 1002.73 15040.95 875.00 13125.00
0278 7132000000-M 1705 VEHICLE SIGNAL HD (300MM, 4 SECT) 4 EA 1508.00 6032.00 1288.25 5153.00 1090.00 4360.00
0279 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 10 EA 1595.00 15950.00 1693.70 16937.00 1300.00 13000.00
0280 7180000000-N 1706 BACKPLATE 20 EA 134.00 2680.00 220.50 4410.00 85.00 1700.00
0281 7216000000-N SP  MODIFY EXT VEHIC SIGNL HD 1 EA 188.00 188.00 6635.00 6635.00 5500.00 5500.00
0282  7264000000-M 1710 MESSENGER CABLE (9.52MM) 2,686 M 3.50 9401.00 6.04 16223.44 6.56 17620.16
0283 7276000000-M 1715 JACK & BORE 163 M 153.00 24939.00 66.26 10800.38 63.10 10285.30
0284 7300000000-M 1715 TRENCHING (UNPAVED) 640 M 20.50 13120.00 17.06 10918.40 11.48 7347.20
0285 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 15 EA 347.00 5205.00 431.53 6472.95 200.00 3000.00
0286 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 18 EA 571.00 10278.00 678.28 12209.04 450.00 8100.00
0287 7360000000-N 1720 WOOD POLE 10 EA 1002.00 10020.00 787.50 7875.00 700.00 7000.00
0288 7372000000-N 1721 GUY ASSEMBLY 29 EA 254.00 7366.00 236.24 6850.96 225.00 6525.00
0289 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 2 EA 253.00 506.00 333.00 666.00 200.00 400.00
0290 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 15 EA 376.00 5640.00 329.73 4945.95 550.00 8250.00
0291 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 191 M 35.00 6685.00 18.95 3619.45 13.12 2505.92
0292 7456000000-M 1726 LEAD-IN CABLE 440 M 3.50 1540.00 6.20 2728.00 2.62 1152.80
0293 7480000000-N 1727 LOOP EMUL DETECT SYSTEM 2 EA 39826.00 79652.00 20230.00 40460.00 24000.00 48000.00
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0294 7504000000-M SP  COMMUN CABLE ** TWST PR 4550 M 7.00 31850.00 9.03 41086.50 12.30 55965.00
(12)

0295 7566000000-N 1733 DELINEATOR MARKER 18 EA 250.00 4500.00 84.33 1517.94 46.00 828.00

0296 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 7 EA 7868.00 55076.00 7864.43 55051.01 6800.00 47600.00

0297 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 7 EA 8500.00 59500.00 4180.00 29260.00 6800.00 47600.00

0298 7684000000-N 1750 SIGNAL CABINET FOUNDATION 5 EA 1000.00 5000.00 1199.00 5995.00 600.00 3000.00

0299 7816000000-N SP DETECTOR CHANNEL (NEMA TS-1) 20 EA 150.00 3000.00 148.05 2961.00 187.00 3740.00

0300 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 18000.00 90000.00 12160.00 60800.00 12800.00 64000.00
2-8 PHASE CONTROLLER AND CABINET

0301 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 385.00 1925.00 573.20 2866.00 400.00 2000.00
EXTERNAL ELECTRICAL SERVICE CURCUIT BREAKER

0302 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 250.00 2500.00 666.70 6667.00 525.00 5250.00
TERMINAL BOX

0303 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 4000.00 4000.00 17260.00 17260.00 3500.00 3500.00
TS-1 ON-STREET MASTER CONTROLLER AND MODEM

0304 7990000000-M SP  GENERIC SIGNAL ITEM (M) 475 M 110.00 52250.00 52.92 25137.00 33.65 15983.75
DIRECTIONAL DRILL POLYETHYLENECONDUIT
CULVERT ITEMS

0305 8126000000-N 414 CULV EXCAV @ **iwsiition Lump Sum 25000.00 10500.00 9800.00
(54+00.900 -L-)

0306 8133000000-M 414 FND COND MATL BOX CULV 42 MTN 90.00 3780.00 42.00 1764.00 35.00 1470.00

0307 8196000000-M 420 CL A CONC, CULVERT 53.6 M3 1900.00 101840.00 840.00 45024.00 525.00 28140.00

0308 8245000000-M 425 REINF STL CULV 3,920 KG 2.00 7840.00 2.10 8232.00 2.60 10192.00
STRUCTURE ITEMS

0309 8017000000-N SP  CM&R TEMP ACCESS *tiiiik Lump Sum 3500000.00 3012866.00 2160000.00
(47+15.075 -L-LT)

0310 8035000000-N 402 REMV EXIST STR it Lump Sum 100000.00 105000.00 240000.00
(19+79.000 -Y3-)

0311 8091000000-N 410 FND EXCAV B** STA ik Lump Sum 10000.00 10500.00 28900.00
(1,23+03.247 -Y1RPD-)

0312 8091000000-N 410 FND EXCAV B** STA ik Lump Sum 10000.00 10500.00 4500.00
(1,36+77.231 -L-LT)

0313 8091000000-N 410 FND EXCAV B** STA ki Lump Sum 10000.00 10500.00 4500.00
(1,36+77.231 -L-RT)

0314 8091000000-N 410 FND EXCAV B** STA ki Lump Sum 10000.00 10500.00 10500.00
(1,39+05.029 -L-LT)

0315 8091000000-N 410 FND EXCAV B** STA ik Lump Sum 10000.00 10500.00 10500.00
(1,39+05.029 -L-RT)

0316 8091000000-N 410 FND EXCAV B** STA ik Lump Sum 10000.00 10500.00 28600.00
(2,23+03.247 -Y1RPD-)

0317 8091000000-N 410 FND EXCAV B** STA ik Lump Sum 10000.00 10500.00 4500.00
(2,36+77.231 -L-LT)

0318 8091000000-N 410 FND EXCAV B** STA ki Lump Sum 10000.00 10500.00 4500.00
(2,36+77.231 -L-RT)

0319 8091000000-N 410 FND EXCAV B** STA ki Lump Sum 10000.00 10500.00 9600.00

(2,39+05.029 -L-LT)
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0320 8091000000-N 410 FND EXCAV B** STA ki Lump Sum 10000.00 10500.00 10900.00
(2,39+05.029 -L-RT)

0321 8105500000-M SP  ***MM DRILLD PIER IN SOIL 499 M 2230.00 1112770.00 1162.50 580087.50 1130.00 563870.00
(1829MM)

0322 8105600000-M SP  ***MM DRILLD PIER NO SOIL 115 M 2230.00 256450.00 7911.12 909778.80 7550.00 868250.00
(1829MM)

0323 8111000000-M SP PERM STL CASING FOR *** PIER 3345 M 750.00 250875.00 1072.97 358908.47 1000.00 334500.00
(1829MM)

0324 8113000000-N SP  SID INSPECTION 8 EA 3000.00 24000.00 3550.50 28404.00 2750.00 22000.00

0325 8114000000-N SP SPTTESTING 10 EA 3000.00 30000.00 3680.40 36804.00 1000.00 10000.00

0326 8115000000-N SP CROSSHOLE SONIC LOGGING 8 EA 3000.00 24000.00 1923.00 15384.00 1200.00 9600.00

0327 8116000000-M SP CSLTUBES 2,0946 M 45.00 94257.00 60.90 127561.14 30.00 62838.00

0328 8119000000-M 412 UNCL STR EXCAV 342 M3 16.00 5472.00 24,52 8385.84 22.00 7524.00

0329 8147000000-M 420 REINF CONC DECK SLAB 22,007.9 M2 205.00 4511619.50 270.00 5942133.00 287.00 6316267.30

0330 8154000000-M SP  REINF CONC DECK SLAB LTWT 4,7755 M2 225.00 1074487.50 240.00 1146120.00 280.00 1337140.00

0331 8161000000-M 420 GROOVING BRIDGE FLOORS 23,4327 M2 2.00 46865.40 4.37 102400.90 1.90 44522.13

0332 8175000000-M 420 CL AA CONC, BRIDGE 3,523.9 M3 600.00 2114340.00 575.00 2026242.50 571.00 2012146.90

0333 8182000000-M 420 CL A CONC, BRIDGE 869 M3 850.00 738650.00 700.00 608300.00 781.00 678689.00

0334 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 10000.00 14610.00 8808.00
(1+35.263 -Y3LPB)

0335 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 10000.00 25410.00 16360.00
(19+79.000 -Y3-)

0336 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 10000.00 11630.00 7086.00
(2+06.174 -Y3RPB-)

0337 8210000000-N 422 BRG APPR SLAB *tisiik Lump Sum 10000.00 17220.00 35000.00
(23+03.247 -Y1RPD-)

0338 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 10000.00 19530.00 37600.00
(36+77.231 -L-LT)

0339 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 10000.00 22260.00 38800.00
(36+77.231 -L-RT)

0340 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 10000.00 22470.00 38800.00
(39+05.029 -L-LT)

0341 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 10000.00 18800.00 36000.00
(39+05.029 -L-RT)

0342 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 10000.00 45930.00 25000.00
(47+15.075 -L-LT)

0343 8210000000-N 422 BRG APPR SLAB *tiinik Lump Sum 10000.00 41300.00 24200.00
(47+15.075-L-RT)

0344 8217000000-M 425 REINF STEEL (BRIDGE) 77,892 KG 1.00 77892.00 1.31 102038.52 1.40 109048.80

0345 8224000000-M 425 EPOXY CTD REINF STL BRG 463,019 KG 1.00 463019.00 1.30 601924.70 1.25 578773.75

0346 8226000000-M 425 EPOXY CTD SPIR REINF STL BRG 52,729 KG 3.00 158187.00 2.18 114949.22 2.00 105458.00

0347 8238000000-M 425 SPIRAL COL REINF STL STR 7,608 KG 2.00 15216.00 2.10 15976.80 2.55 19400.40

0348 8262000000-M 430 1143MM PRESTR CONC GIRDER 1,758.28 M 350.00 615398.00 450.00 791226.00 476.00 836941.28

0349 8265000000-M 430 1372MM PRESTR CONC GIRDER 601.688 M 400.00 240675.20 450.00 270759.60 464.00 279183.23

0350 8277000000-M 430 1829MM MOD PRESTR CONC GRDR 7,630.429 M 500.00 3815214.50 550.00 4196735.95 608.45 4642734.53

0351 8329000000-M 450 305MM PRESTR CONC PILES 1,037.1 M 190.00 197049.00 125.00 129637.50 96.00 99561.60
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0352 8336000000-M 450 508MM PRESTR CONC PILES 4747 M 220.00 1044340.00 225.00 1068075.00 175.00 830725.00
0353 8350000000-M 450 610MM PRESTR CONC PILES 396 M 300.00 118800.00 315.00 124740.00 250.00 99000.00
0354 8364000000-M 450 HP310X79 STL PILE 3112 M 130.00 404560.00 78.75 245070.00 115.00 357880.00
0355 8398000000-N SP  STEEL PILE TIPS 496 EA 200.00 99200.00 205.34 101848.64 185.00 91760.00
0356 8482000000-M 460 THREE BAR METAL RAIL 155.312 M 400.00 62124.80 367.49 57075.61 375.00 58242.00
0357 8503000000-M 460 CONC BARRIER RAIL 3,632.375 M 90.00 326913.75 125.65 456407.92 111.50 405009.81
0358 8531000000-M 462 100MM SLOPE PROTECTION 3,095 M2 60.00 185700.00 52.50 162487.50 77.50 239862.50
0359 8608000000-M 876 PLAIN RIP RAP Il 600MM TK 2,132 MTN 60.00 127920.00 82.79 176508.28 50.00 106600.00
0360 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 2,176 M2 10.00 21760.00 2.90 6310.40 450 9792.00
0361 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 100000.00 110800.00 101100.00
0362 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 100000.00 164300.00 110000.00
0363 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 100000.00 247000.00 90000.00
0364 8741000000-N SP  STR DRN SYS *xweeeeerees Lump Sum 37500.00 21000.00 20000.00
(19+79.000 -Y3-)
0365 8741000000-N SP  STR DRN SYS *xweeeeerees Lump Sum 25000.00 20840.00 30000.00
(2+06.174 -Y3RPB-)
0366 8741000000-N SP  STR DRN SYS *xxeeeeeeees Lump Sum 75000.00 103100.00 70000.00
(47+15.075 -L-LT)
0367 8741000000-N SP  STR DRN SYS *xxeeeeeeees Lump Sum 50000.00 63880.00 55000.00
(47+15.075-L-RT)
0368 8762000000-M 430 914X533PRSTR C CORED SLB 2,152.305 M 200.00 430461.00 362.25 779672.49 300.00 645691.50
0369 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 45000.00 26250.00 25000.00
VIBRATION MONITORING
CONTRACT TOTAL TOTAL 40947814.33 TOTAL 42718765.62 TOTAL 42988754.45
ROADWAY ITEMS SUB-TOTAL 17788637.68 SUB-TOTAL 17142095.34 SUB-TOTAL 17870386.72
CULVERT ITEMS SUB-TOTAL 138460.00 SUB-TOTAL 65520.00 SUB-TOTAL 49602.00
STRUCTURE ITEMS SUB-TOTAL 23020716.65 SUB-TOTAL 25511150.28 SUB-TOTAL 25068765.73
BIDDERS IN ORDER CONTRACT TOTAL
BALFOUR BEATTY CONST., INC. 1 40947814.33
TIDEWATER SKANSKA, INC. 2 42718765.62
S. T. WOOTEN CORPORATION 3 42988754.45
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REYNOLDS FENCE & GUARDRAIL,
INC.

INDIAN TRAIL, NC

THE RUTH COMPANY

LEXINGTON, KY

ELDERLEE, INC.

OAKS CORNERS, NY

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 2724000000-E 857 PC REINF BARRIER SNGL FC
0003 3030000000-E 862 STL BM GUARDRAIL

0004 3150000000-N 862 ADDIT GUARDRAIL POSTS

0005 3270000000-N SP GR ANCHOR TYPE 350

0006 3285000000-N SP GR ANCHOR TYPE M-350

0007 3315000000-N 862 GR ANCHOR TYPE XI (MOD)
0008 3360000000-E 863 REMOVE EXISTING GUARDRAIL
0009 3389400000-E 865 DBL FACED CABLE GUIDERAIL
0010 3389600000-N 865 CBL GUIDERAIL ANCH UNIT
0011 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE
0012 4415000000-N 1115 FLASHING ARROW PNL TYPE C
0013 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS

0014 4425000000-N 1125 WARNING FLAG SETS
0015 4430000000-N 1130 DRUMS
0016 4460000000-N 1155 WARNING LIGHTS (TYPE B)

0017 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH

0018 6087000000-E 1660 MOWING

0019 6102000000-E 1664 SODDING

0020 6105000000-E 1664 WATER

0021 6114000000-N SP  SPECIALIZED HAND MOWING
CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum 2000.00
60 LF 71.00 4260.00
225 LF 8.50 1912.50
5 EA 20.00 100.00

1 EA 1600.00 1600.00

1 EA 1475.00 1475.00

1 EA 1100.00 1100.00
375 LF 2.00 75.00
137,050 LF 3.45 472822.50
168 EA 675.00 113400.00
552 SF 2.00 1104.00
2 EA 100.00 200.00

2 EA 100.00 200.00

EA 16.00 64.00

90 EA 2.00 180.00

2 EA 75.00 150.00

2 EA 100.00 200.00
172 ACR 30.00 5160.00
3,790 SY 3.50 13265.00
65 M/G 55.00 3575.00
200 HR 20.00 4000.00
TOTAL 626843.00

SUB-TOTAL 626843.00

6500.00

80.00 4800.00
9.44 2124.00
22.00 110.00
1450.00 1450.00
1135.00 1135.00
1700.00 1700.00
1.38 51.75
3.76 515308.00
575.00 96600.00
12.00 6624.00
465.00 930.00
1500.00 3000.00
15.00 60.00
25.00 2250.00
100.00 200.00
650.00 1300.00
31.25 5375.00
3.95 14970.50
67.00 4355.00
35.75 7150.00
TOTAL 675993.25
SUB-TOTAL 675993.25

10495.00

104.55 6273.00
10.95 2463.75
34.00 170.00
1808.00 1808.00
1535.00 1535.00
1050.00 1050.00
2.42 90.75
3.32 455006.00
1000.00 168000.00
2.74 1512.48
52.75 105.50
844.00 1688.00
53.00 212.00
10.00 900.00
4.25 8.50
211.00 422.00
45.00 7740.00
3.50 13265.00
80.00 5200.00
25.00 5000.00
TOTAL 682944.98
SUB-TOTAL 682944.98



MAY 21, 2002 02:39 PM
TIP NO R-4013

FED AID NO NHS-64(52)
MEDIAN GUIDERAIL.
US-64 FROM THE NASH COUNTY LINE TO THE MARTIN COUNTY LINE.

EDGECOMBE
8.1290802

28.380 Ml

10:00AM

MAY 21 2002

2/ 2

005

C200438

BAGWELL FENCE COMPANY, INC.

SPARTANBURG, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 2724000000-E 857 PC REINF BARRIER SNGL FC

0003 3030000000-E 862 STL BM GUARDRAIL

0004 3150000000-N 862 ADDIT GUARDRAIL POSTS

0005 3270000000-N SP GR ANCHOR TYPE 350

0006 3285000000-N SP GR ANCHOR TYPE M-350

0007 3315000000-N 862 GR ANCHOR TYPE XI (MOD)

0008 3360000000-E 863 REMOVE EXISTING GUARDRAIL

0009 3389400000-E 865 DBL FACED CABLE GUIDERAIL

0010 3389600000-N 865 CBL GUIDERAIL ANCH UNIT

0011 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE

0012 4415000000-N 1115 FLASHING ARROW PNL TYPE C

0013 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS

0014 4425000000-N 1125 WARNING FLAG SETS

0015 4430000000-N 1130 DRUMS

0016 4460000000-N 1155 WARNING LIGHTS (TYPE B)

0017 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH

0018 6087000000-E 1660 MOWING

0019 6102000000-E 1664 SODDING

0020 6105000000-E 1664 WATER

0021 6114000000-N SP  SPECIALIZED HAND MOWING
CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

REYNOLDS FENCE & GUARDRAIL, INC.

THE RUTH COMPANY
ELDERLEE, INC.
BAGWELL FENCE COMPANY, INC.

Lump Sum
60 LF
225 LF
5 EA
1 EA
1 EA
1 EA
375 LF
137,050 LF
168 EA
552 SF
2 EA
2 EA
EA
90 EA
2 EA
2 EA
172 ACR
3,790 SY
65 M/G
200 HR

A W N PP

18100.00

130.00 7800.00
10.00 2250.00
20.00 100.00
1650.00 1650.00
1500.00 1500.00
1200.00 1200.00
2.00 75.00
4.20 575610.00
1195.00 200760.00
11.50 6348.00
250.00 500.00
500.00 1000.00
25.00 100.00
10.00 900.00
125.00 250.00
500.00 1000.00
45.00 7740.00
3.50 13265.00
65.00 4225.00
25.00 5000.00
TOTAL 849373.00
SUB-TOTAL 849373.00
CONTRACT TOTAL
626843.00

675993.25

682944.98

849373.00



MAY 21, 2002 02:39 PM

TIP NO

FED AID NO STP-2028(3)

U-3309B

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

SR-2028 (ALEXANDER DR) FROM EAST OF NC-147 (DURHAM FWY) TO SR-1959 (MIAMI BLVD).

DURHAM
8.2352703

0.780 Ml

10:00AM 1/ 12 006

MAY 21 2002 C200444

W. E. GARRISON COMPANY, INC.

C. C. MANGUM CONTRACTORS,

NELLO L. TEER COMPANY

LLC
GARNER, NC RALEIGH, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 151230.00 156500.00 155949.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 64600.00 45000.00 53750.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 67045.00 106000.00 166926.41
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 12000.00 12000.00 12000.00 12000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 7 EA 932.00 6524.00 1600.00 11200.00 1775.00 12425.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 34,700 CY 8.71 302237.00 7.00 242900.00 6.41 222427.00
0007 0036000000-E 225 UNDERCUT EXCAVATION 3,400 CY 8.00 27200.00 10.00 34000.00 5.45 18530.00
0008 0141000000-E 240 BERM DITCH CONSTRUCTION 1,900 LF 4.75 9025.00 1.00 1900.00 2.35 4465.00
0009 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 4,250 SY 1.95 8287.50 5.00 21250.00 3.20 13600.00
0010 0192000000-N 260 PROOF ROLLING 25 HR 125.00 312.50 475.00 1187.50 130.00 325.00
0011 0318000000-E 300 FNDATION MATL, MINOR STRS 350 TON 20.00 7000.00 25.00 8750.00 21.50 7525.00
0012 0366000000-E 310 15"RC PIPE CULV IlI 1,316 LF 21.92 28846.72 28.00 36848.00 19.35 25464.60
0013 0372000000-E 310 18"RCPIPE CULV IlI 372 LF 25.84 9612.48 22.00 8184.00 21.50 7998.00
0014 0378000000-E 310 24"RCPIPE CULV III 268 LF 30.36 8136.48 29.00 7772.00 26.90 7209.20
0015 0384000000-E 310 30"RCPIPE CULV IlI 864 LF 40.56 35043.84 37.00 31968.00 35.50 30672.00
0016 0396000000-E 310 42"RCPIPE CULV III 240 LF 60.86 14606.40 56.00 13440.00 51.60 12384.00
0017 0684000000-E 310 :I_ZB%%SGZI)S b 56 LF 22.67 1269.52 34.00 1904.00 15.05 842.80
0018 0684000000-E 310 :I_SB%%SGZI)S o 148 LF 25.44 3765.12 28.00 4144.00 15.05 2227.40
0019 0804000000-E 310 :I_ZB((:)%%F)_B B e 2 EA 110.00 220.00 148.00 296.00 226.00 452.00
0020 0804000000-E 310 :153%%%?)-5 B e 10 EA 130.00 1300.00 162.00 1620.00 226.00 2260.00
0021 0995000000-E 340 PIPE REMOVAL 142 LF 8.00 1136.00 15.00 2130.00 8.60 1221.20
0022 1011000000-N 500 FINE GRADING Lump Sum 116480.00 100000.00 86025.00
0023 1022000000-E SP  SEALING PVMT CRACKS 500 LB 8.60 4300.00 7.45 3725.00 8.00 4000.00
0024 1110000000-E 510 STABILIZER AGGREGATE 500 TON 18.00 9000.00 15.50 7750.00 23.90 11950.00
0025 1121000000-E 520 AGGREGATE BASE COURSE 1,350 TON 18.89 25501.50 15.50 20925.00 14.25 19237.50
0026 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 20.00 4000.00 15.50 3100.00 22.60 4520.00
0027 1231000000-E 560 SHOULDER BORROW 1,400 CY 6.50 9100.00 9.00 12600.00 7.15 10010.00
0028 1275000000-E 600 PRIME COAT 1,295 GAL 2.83 3664.85 2.50 3237.50 1.85 2395.75
0029 1297000000-E 607 |(\g||)-|- ASP PYMT ****" DTH 2,650 SY 2.85 7552.50 4.00 10600.00 5.00 13250.00
0030 1489000000-E 610 ASP CONC BASE CRS B25.0B 7,030 TON 28.09 197472.70 26.50 186295.00 24.10 169423.00
0031 1498000000-E 610 ASP CONC INTR CRS 119.0B 6,700 TON 28.40 190280.00 26.80 179560.00 27.40 183580.00
0032 1514000000-E 610 ASP CONC SURF CRS S9.5A 370 TON 34.98 12942.60 33.00 12210.00 39.75 14707.50
0033 1519000000-E 610 ASP CONC SURF CRS $9.5B 9,577 TON 30.74 294396.98 29.00 277733.00 25.40 243255.80
0034 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,264 TON 156.88 198296.32 148.00 187072.00 165.60 209318.40
0035 1693000000-E 654 ASPHPM PAVEMENT REPAIR 50 TON 100.00 5000.00 219.00 10950.00 108.00 5400.00
0036 2000000000-N 806 RIGHT OF WAY MARKERS 19 EA 135.00 2565.00 133.00 2527.00 129.00 2451.00
0037 2022000000-E 815 SUBDRAIN EXCAVATION 205 CY 10.00 2050.00 7.00 1435.00 7.60 1558.00
0038 2033000000-E 815 SUBDRAIN FINE AGGREGATE 105 CY 30.00 3150.00 31.00 3255.00 33.50 3517.50



MAY 21, 2002 02:39 PM DURHAM
TIP NO U-3309B 8.2352703 10:00AM 2/ 12 006

FED AID NO STP-2028(3) 0.780 MI MAY 21 2002 C200444
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.
SR-2028 (ALEXANDER DR) FROM EAST OF NC-147 (DURHAM FWY) TO SR-1959 (MIAMI BLVD).

W. E. GARRISON COMPANY, INC. C. C. MANGUM CONTRACTORS, NELLO L. TEER COMPANY
LLC
GARNER, NC RALEIGH, NC RALEIGH, NC
0039 2044000000-E 815 6" PERF SUBDRN PIPE 600 LF 4.50 2700.00 5.00 3000.00 5.40 3240.00
0040 2055000000-E 815 6"SUBDRNY,T,ORL 18 EA 10.00 180.00 0.50 9.00 0.55 9.90
0041 2066000000-N 815 CONC PAD SUBDRN OUTLET 2 EA 150.00 300.00 150.00 300.00 161.25 322.50
0042 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 12 LF 5.50 66.00 5.00 60.00 5.40 64.80
0043 2209000000-E 838 ENDWALLS 11.9 CY 750.00 8925.00 745.00 8865.50 591.00 7032.90
0044 2253000000-E 840 PIPE COLLARS 277 CY 1000.00 2770.00 520.00 1440.40 430.00 1191.10
0045 2286000000-N 840 MASNRY DRAINAGE STRUCT 28 EA 1200.00 33600.00 900.00 25200.00 1182.50 33110.00
0046 2308000000-E 840 MASNRY DRAINAGE STRUCT 3.52 LF 200.00 704.00 145.00 510.40 242.00 851.84
0047 2319000000-N 840 fsligl\:g)W/GRATE 840« DETL 12 EA 330.00 3960.00 290.00 3480.00 322.50 3870.00
0048 2330000000-N 840 fsligl\gi)W/ZGRTS 840.*** DETL 8 EA 330.00 2640.00 250.00 2000.00 322.50 2580.00
0049 2363000000-N 840 fz%?ME W/2GRTS 840.***** STD 1 EA 330.00 330.00 260.00 260.00 380.00 380.00
0050 2374000000-N 840 z:SAME-GRT-HD 840.03 ** 1 EA 336.00 336.00 340.00 340.00 380.00 380.00
0051 2374000000-N 840 Z:?AME-GRT-HD 840.03 ** 1 EA 336.00 336.00 340.00 340.00 380.00 380.00
0052 2374000000-N 840 z:GR)AME-GRT-HD 840.03 ** 3 EA 336.00 1008.00 340.00 1020.00 380.00 1140.00
0053 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 336.00 336.00 250.00 250.00 380.00 380.00
0054 2451000000-N 840 CONC APRON FOR DROP INLET 11 EA 224.00 2464.00 310.00 3410.00 430.00 4730.00
0055 2500000000-E 842 CONCRETE RETAINING WALLS 15 CY 495.00 7425.00 1500.00 22500.00 592.00 8880.00
0056 2542000000-E 846 1-6"CONC CURB & GUTTER 5,600 LF 8.10 45360.00 8.00 44800.00 8.40 47040.00
0057 2549000000-E 846 2'-6"CONC CURB & GUTTER 1,650 LF 9.25 15262.50 10.00 16500.00 10.75 17737.50
0058 2577000000-E 846 CONC EXPRESSWAY GUTTER 200 LF 14.00 2800.00 23.00 4600.00 15.00 3000.00
0059 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 65 SY 32.00 2080.00 30.00 1950.00 40.00 2600.00
0060 2612000000-E 848 6" CONCRETE DRIVEWAY 16 SY 35.00 560.00 36.00 576.00 43.00 688.00
0061 2619000000-E 850 4" CONCRETE PAVED DITCH 70 SY 24.00 1680.00 36.00 2520.00 38.70 2709.00
0062 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 6,000 SY 37.00 222000.00 33.00 198000.00 43.00 258000.00
0063 2724000000-E 857 PC REINF BARRIER SNGL FC 75 LF 90.00 6750.00 68.00 5100.00 40.00 3000.00
0064 2830000000-N 858 ADJMANHOLES 6 EA 350.00 2100.00 400.00 2400.00 323.00 1938.00
0065 2845000000-N 858 ADJMETER OR VALVE BOXES 11 EA 220.00 2420.00 400.00 4400.00 323.00 3553.00
0066 3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 12500.00 25000.00 12500.00 25000.00 13440.00 26880.00
0067 3030000000-E 862 STL BM GUARDRAIL 525 LF 9.75 5118.75 10.00 5250.00 10.50 5512.50
0068 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 35.00 175.00 38.00 190.00
0069 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 450.00 450.00 450.00 450.00 500.00 500.00
0070 3270000000-N SP GR ANCHOR TYPE 350 2 EA 1600.00 3200.00 1600.00 3200.00 1720.00 3440.00
0071 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 5 EA 1200.00 6000.00 1200.00 6000.00 1290.00 6450.00
0072 3628000000-E 876 PLAIN RIP RAP, CLASS | 18 TON 40.00 720.00 35.00 630.00 33.00 594.00
0073 3642000000-E 876 PLAIN RIP RAP, CLASS A 390 TON 28.00 10920.00 35.00 13650.00 32.50 12675.00
0074 3649000000-E 876 PLAIN RIP RAP, CLASS B 28 TON 35.00 980.00 35.00 980.00 33.00 924.00

0075 3656000000-E 876 FILTER FABRIC FOR DRAINGE 2,050 SY 1.82 3731.00 2.00 4100.00 1.50 3075.00



MAY 21, 2002 02:39 PM DURHAM
TIP NO U-3309B 8.2352703 10:00AM 3/ 12 006

FED AID NO STP-2028(3) 0.780 MI MAY 21 2002 C200444
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.
SR-2028 (ALEXANDER DR) FROM EAST OF NC-147 (DURHAM FWY) TO SR-1959 (MIAMI BLVD).

W. E. GARRISON COMPANY, INC. C. C. MANGUM CONTRACTORS, NELLO L. TEER COMPANY
LLC
GARNER, NC RALEIGH, NC RALEIGH, NC
0076 4400000000-E 1110 WORK ZONE SIGNS (STAT) 348 SF 8.50 2958.00 6.95 2418.60 8.10 2818.80
0077 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 432 SF 10.00 4320.00 20.00 8640.00 4.00 1728.00
0078 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 40 SF 9.00 360.00 6.00 240.00 4.30 172.00
0079 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 2600.00 5200.00 3800.00 7600.00 3225.00 6450.00
0080 4425000000-N 1125 WARNING FLAG SETS 6 EA 12.00 72.00 275.00 1650.00 14.00 84.00
0081 4430000000-N 1130 DRUMS 300 EA 60.00 18000.00 50.00 15000.00 22.00 6600.00
0082 4435000000-N 1135 CONES 50 EA 20.00 1000.00 15.00 750.00 11.00 550.00
0083 4445000000-E 1145 BARRICADES (TYPE Ill) 144 LF 15.00 2160.00 8.50 1224.00 11.30 1627.20
0084 4455000000-N 1150 FLAGGER 540 MD 166.00 89640.00 152.00 82080.00 184.90 99846.00
0085  4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 115.00 460.00 241.00 964.00 70.00 280.00
0086 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 10000.00 20000.00 1500.00 3000.00 16880.00 33760.00
0087 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 2,000 LF 1.25 2500.00 1.25 2500.00 1.35 2700.00
0088  4635000000-E 1205 REM TAPE PVMT MRKINGS 24" 50 LF 10.00 500.00 10.00 500.00 11.00 550.00
0089 4650000000-N 1251 TEMP RAISED PVMT MRKS 420 EA 3.85 1617.00 3.85 1617.00 4.50 1890.00
0090 4685000000-E 1205 THERMO PVT MKG LINES 4"90 13,200 LF 0.39 5148.00 0.39 5148.00 0.45 5940.00
0091 4686000000-E 1205 THERMO PVT MKG LINES 4120 7,950 LF 0.48 3816.00 0.48 3816.00 0.55 4372.50
0092 4695000000-E 1205 8"WIDE THERMO 90 MILS 2,400 LF 0.75 1800.00 0.75 1800.00 0.80 1920.00
0093 4697000000-E 1205 THERMO PVT MKG LINE 8"120 800 LF 0.75 600.00 0.75 600.00 0.80 640.00
0094 4710000000-E 1205 24"WIDE THERMO 120 MILS 560 LF 4.65 2604.00 4.65 2604.00 5.00 2800.00
0095 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 40.00 320.00 40.00 320.00 43.00 344.00
0096 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 97 EA 62.00 6014.00 62.00 6014.00 66.65 6465.05
0097 4810000000-E 1205 PAINT PVMT MARKINGS 4" 50,590 LF 0.18 9106.20 0.18 9106.20 0.20 10118.00
0098 4820000000-E 1205 PAINT PVMT MARKINGS 8" 6,400 LF 0.35 2240.00 0.35 2240.00 0.40 2560.00
0099 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,150 LF 2.00 2300.00 2.00 2300.00 2.15 2472.50
0100 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 25.00 200.00 25.00 200.00 30.00 240.00
0101 4845000000-N 1205 PAINT PVT MKG SYMBOL 107 EA 25.00 2675.00 25.00 2675.00 26.90 2878.30
0102 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,800 LF 0.45 2160.00 0.45 2160.00 0.50 2400.00
0103 4860000000-E 1205 LINE REMOVAL 8" WIDE 500 LF 1.00 500.00 1.00 500.00 1.10 550.00
0104 4870000000-E 1205 LINE REMOVAL 24" WIDE 72 LF 2.00 144.00 2.00 144.00 2.15 154.80
0105 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 14 EA 25.00 350.00 25.00 350.00 27.00 378.00
0106  4900000000-N 1252 PERM RAISED PVMT MARKERS 300 EA 3.85 1155.00 3.85 1155.00 4.15 1245.00
0107 4915000000-E 1264 7' U-CHANNEL POSTS 4 EA 30.75 123.00 25.00 100.00 26.00 104.00
0108 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 5 EA 25.00 125.00 35.00 175.00 38.00 190.00
0109 4940000000-N 1267 FLEX DELINATR (YELLOW) 5 EA 35.00 175.00 35.00 175.00 38.00 190.00
0110 4945000000-N 1267 FLEX DELINATR (CRY & RED) 5 EA 35.00 175.00 35.00 175.00 38.00 190.00
0111 4950000000-N 1267 FLEX DELINATR (YEL & RED) 5 EA 35.00 175.00 35.00 175.00 38.00 190.00
0112 4957000000-N 1264 8I)3JECT MARKERS (TYPE **) 4 EA 50.00 200.00 50.00 200.00 110.00 440.00
0113 5300000000-E 1505 (FI\N/)D CONDIT MAT CL *iesk 12 TON 20.00 240.00 19.60 235.20 22.00 264.00
0114 5306000000-E SP  BEDDING MATL, CL *wit 12 TON 20.00 240.00 19.60 235.20 22.00 264.00

(v)



MAY 21, 2002 02:39 PM DURHAM
TIP NO U-3309B 8.2352703 10:00AM 4/ 12 006

FED AID NO STP-2028(3) 0.780 MI MAY 21 2002 C200444
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.
SR-2028 (ALEXANDER DR) FROM EAST OF NC-147 (DURHAM FWY) TO SR-1959 (MIAMI BLVD).

W. E. GARRISON COMPANY, INC. C. C. MANGUM CONTRACTORS, NELLO L. TEER COMPANY
LLC
GARNER, NC RALEIGH, NC RALEIGH, NC

0115 5330000000-E 1510 6" DI WATER PIPE *tktik 79 LF 26.00 2054.00 18.00 1422.00 26.90 2125.10

(50, 350# WP)
0116 5342000000-E 1510 12"DI WATER PIPE it 143 LF 38.50 5505.50 24.00 3432.00 37.70 5391.10

(50, 350# WP)
0117 5540000000-E 1510 6" GATE V&VB 200# WP 2 EA 625.00 1250.00 590.00 1180.00 807.00 1614.00
0118 5672000000-N 1510 RELOCATE EXIST FIRE HYD 2 EA 1400.00 2800.00 1260.00 2520.00 1650.00 3300.00
0119 5810000000-E 1530 FIL OR REMV 16" PIPE, *** 136 LF 3.00 408.00 9.00 1224.00 10.75 1462.00

(DI WATER)
0120 5822000000-N 1530 BREAK DOWN & REBUILD MH 2 EA 800.00 1600.00 1850.00 3700.00 753.00 1506.00
0121 6000000000-E 1605 TEMPORARY SILT FENCE 200 LF 4.00 800.00 1.75 350.00 2.70 540.00
0122  6006000000-E 1610 EROS CONTRL STONE CL A 450 TON 24.00 10800.00 35.00 15750.00 32.25 14512.50
0123 6009000000-E 1610 EROS CONTRL STONE CL B 1,150 TON 26.00 29900.00 35.00 40250.00 32.25 37087.50
0124 6012000000-E 1610 SEDIMENT CONTROL STONE 550 TON 23.26 12793.00 25.00 13750.00 32.25 17737.50
0125 6015000000-E 1615 TEMPORARY MULCHING 19.5 ACR 540.00 10530.00 400.00 7800.00 430.00 8385.00
0126  6018000000-E 1620 SEED FOR TEMP SEEDING 750 LB 2.00 1500.00 2.00 1500.00 1.70 1275.00
0127 6021000000-E 1620 FERT FOR TEMP SEEDING 3 TON 600.00 1800.00 400.00 1200.00 430.00 1290.00
0128 6024000000-E 1622 TEMPORARY SLOPE DRAINS 25 LF 15.00 375.00 10.00 250.00 17.00 425.00
0129 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 1 EA 300.00 300.00 210.00 210.00 215.00 215.00
0130 6030000000-E 1630 SILT EXCAVATION 4,200 CY 6.00 25200.00 10.00 42000.00 10.00 42000.00
0131 6033000000-E 1631 SYNTHETIC ROVING 1,600 SY 1.34 2144.00 1.50 2400.00 1.60 2560.00
0132 6036000000-E 1631 MATTING FOR EROS CONTROL 900 SY 1.54 1386.00 1.50 1350.00 1.60 1440.00
0133  6042000000-E 1632 1/4" HARDWARE CLOTH 700 LF 4.00 2800.00 1.65 1155.00 3.25 2275.00
0134  6045000000-E SP Z;)EMPORARY PIPE 35 LF 21.00 735.00 20.00 700.00 81.00 2835.00
0135 6070000000-N SP  SPECIAL STILLING BASINS 3 EA 30.00 90.00 125.00 375.00 110.00 330.00
0136 6084000000-E 1660 SEEDING AND MULCHING 20 ACR 1134.00 22680.00 1065.00 21300.00 1145.00 22900.00
0137 6087000000-E 1660 MOWING 11.5 ACR 44.00 506.00 28.50 327.75 35.00 402.50
0138 6090000000-E 1661 SEED FOR REPAIR SEEDING 200 LB 6.00 1200.00 7.00 1400.00 7.55 1510.00
0139  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00 400.00 100.00 430.00 107.50
0140 6096000000-E 1662 SEED FOR SUPP SEEDING 500 LB 2.00 1000.00 2.00 1000.00 2.15 1075.00
0141 6102000000-E 1664 SODDING 300 SY 6.00 1800.00 7.00 2100.00 7.50 2250.00
0142 6105000000-E 1664 WATER 8 M/G 75.00 600.00 150.00 1200.00 162.00 1296.00
0143  6108000000-E 1665 FERTILIZER TOPDRESSING 15 TON 260.00 3900.00 340.00 5100.00 365.00 5475.00
0144 6111000000-E SP  IMPERVIOUS DIKE 35 LF 31.00 1085.00 20.00 700.00 107.00 3745.00
0145 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 100.00 200.00 25.00 50.00 50.00 100.00
0146 6117000000-N 1675 RESPONSE FOR EROS CONTROL 12 EA 350.00 4200.00 100.00 1200.00 110.00 1320.00
0147 7048000000-E 1705 12" PEDEST SIG HEAD 2 SEC 16 EA 742.00 11872.00 699.00 11184.00 798.00 12768.00
0148 7060000000-E 1705 SIGNAL CABLE 15,450 LF 1.85 28582.50 2.00 30900.00 2.00 30900.00
0149 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 53 EA 849.00 44997.00 989.00 52417.00 912.00 48336.00
0150 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 3 EA 1080.00 3240.00 1179.00 3537.00 1161.00 3483.00
0151 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 15 EA 1264.00 18960.00 1469.00 22035.00 1359.00 20385.00

0152 7180000000-N 1706 BACKPLATE 70 EA 109.00 7630.00 107.00 7490.00 117.00 8190.00



MAY 21, 2002 02:39 PM DURHAM
TIP NO U-3309B 8.2352703 10:00AM 5/ 12 006

FED AID NO STP-2028(3) 0.780 MI MAY 21 2002 C200444
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.
SR-2028 (ALEXANDER DR) FROM EAST OF NC-147 (DURHAM FWY) TO SR-1959 (MIAMI BLVD).

W. E. GARRISON COMPANY, INC. C. C. MANGUM CONTRACTORS, NELLO L. TEER COMPANY
LLC
GARNER, NC RALEIGH, NC RALEIGH, NC
0153  7228000000-N SP  RELOC EXT VEHIC SIGNL HD 14 EA 26.00 364.00 179.00 2506.00 28.00 392.00
0154 7264000000-E 1710 MESSENGER CABLE (3/8") 2,310 LF 3.57 8246.70 2.00 4620.00 3.85 8893.50
0155 7279000000-E 1715 TRACER WIRE 2,799 LF 0.25 699.75 0.50 1399.50 0.30 839.70
0156 7288000000-E 1715 TRENCHING (PAVED) 20 LF 25.00 500.00 20.00 400.00 26.90 538.00
0157 7300000000-E 1715 TRENCHING (UNPAVED) 2,634 LF 4.41 11615.94 6.00 15804.00 4.75 12511.50
0158 7302000000-E SP (Dll)R DRILL POLY COND 1.25" **** COND 1,010 LF 14.00 14140.00 36.50 36865.00 15.05 15200.50
0159 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 6 EA 321.00 1926.00 218.00 1308.00 346.00 2076.00
0160 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 10 EA 587.00 5870.00 458.00 4580.00 631.00 6310.00
0161 7360000000-N 1720 WOOD POLE 12 EA 1094.00 13128.00 675.00 8100.00 1176.00 14112.00
0162 7372000000-N 1721 GUY ASSEMBLY 16 EA 319.00 5104.00 199.00 3184.00 343.00 5488.00
0163 7408000000-E 1722 1" RISER WITH WEATHERHEAD 5 EA 307.00 1535.00 209.00 1045.00 331.00 1655.00
0164 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 340.00 2040.00 289.00 1734.00 365.00 2190.00
0165 7432000000-E 1722 2" RISER WITH TUBING 2 EA 356.00 712.00 385.00 770.00 383.00 766.00
0166 7480000000-N 1727 LOOP EMUL DETECT SYSTEM 3 EA 36788.00 110364.00 39995.00 119985.00 39550.00 118650.00
0167 7516000000-E 1730 (Cl%MMUNICATIONS CABLE (** FIBER) 3,019 LF 1.25 3773.75 2.00 6038.00 1.35 4075.65
0168 7552000000-N 1731 INTERCONNECT CENTER 2 EA 3318.00 6636.00 1859.00 3718.00 3567.00 7134.00
0169 7566000000-N 1733 DELINEATOR MARKER 10 EA 58.00 580.00 109.00 1090.00 62.50 625.00
0170 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1785.00 1785.00 1569.00 1569.00 1920.00 1920.00
0171 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1610.00 1610.00 1815.00 1815.00 1735.00 1735.00
0172 7576000000-N 1740 METAL STRAIN SIGNAL POLE 5 EA 4124.00 20620.00 4150.00 20750.00 4433.00 22165.00
0173 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 7 EA 6404.66 44832.62 6850.00 47950.00 6885.00 48195.00
0174 7590000000-N SP DBL MAST ARM WITH METAL POLE 1 EA 7260.00 7260.00 7495.00 7495.00 7805.00 7805.00
0175 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 12 EA 3672.80 44073.60 4500.00 54000.00 3950.00 47400.00
0176 7630000000-N 1744 METAL STRAIN POLE DESIGN 4 EA 120.00 480.00 199.00 796.00 129.00 516.00
0177 7631000000-N 1744 MAST ARM W/ MTL POLE DES 5 EA 120.00 600.00 199.00 995.00 129.00 645.00
0178 7636000000-N 1745 SIGN FOR SIGNALS 16 EA 333.00 5328.00 259.00 4144.00 355.00 5680.00
0179 7744000000-N 1751 DETECTOR CHANNEL (TYPE 170) 48 EA 122.00 5856.00 154.00 7392.00 131.00 6288.00
0180 7960000000-N SP  METAL POLE FOUND REMVL 6 EA 442.00 2652.00 1595.00 9570.00 475.00 2850.00
0181 7972000000-N SP  METAL POLE REMOVAL 6 EA 310.00 1860.00 350.00 2100.00 334.00 2004.00
CULVERT ITEMS
0182 8126000000-N 414 CULV EXCAV @ **#wsiitiox Lump Sum 10400.00 10500.00 11180.00
(36+61.00 -L-)
0183 8133000000-E 414 FND CONDIT MAT, BOX CULV 14.8 TON 30.00 444.00 100.00 1480.00 68.00 1006.40
0184 8196000000-E 420 CLASS A CONCRETE (CULV) 21.3 CY 500.00 10650.00 1160.00 24708.00 1045.00 22258.50
0185 8245000000-E 425 REINF STEEL (CULVERT) 2,162 LB 1.00 2162.00 0.90 1945.80 2.15 4648.30

CONTRACT TOTAL TOTAL 3065281.82 TOTAL 3070935.55 TOTAL 3118970.00
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DURHAM

TIP NO U-3309B 8.2352703 10:00AM 6/ 12 006
FED AID NO STP-2028(3) 0.780 MI MAY 21 2002 C200444
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.
SR-2028 (ALEXANDER DR) FROM EAST OF NC-147 (DURHAM FWY) TO SR-1959 (MIAMI BLVD).
ROADWAY ITEMS SUB-TOTAL 3041625.82 SUB-TOTAL 3032301.75 SUB-TOTAL 3079876.80
CULVERT ITEMS SUB-TOTAL 23656.00 SUB-TOTAL 38633.80 SUB-TOTAL 39093.20
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THOMPSON CONTRACTING, INC.

TRIANGLE GRADING & PAVING,

BLYTHE CONSTRUCTION, INC.

INC.
RALEIGH, NC BURLINGTON, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 112500.00 156575.00 180000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 27945.00 122592.00 55000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 121808.80 190000.00 464300.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 10640.00 10640.00 2200.00 2200.00 5000.00 5000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 7 EA 2016.00 14112.00 1200.00 8400.00 1000.00 7000.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 34,700 CY 6.72 233184.00 7.35 255045.00 16.60 576020.00
0007 0036000000-E 225 UNDERCUT EXCAVATION 3,400 CY 13.44 45696.00 10.00 34000.00 10.00 34000.00
0008 0141000000-E 240 BERM DITCH CONSTRUCTION 1,900 LF 3.36 6384.00 4.00 7600.00 2.00 3800.00
0009 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 4,250 SY 5.78 24565.00 4.00 17000.00 3.00 12750.00
0010 0192000000-N 260 PROOF ROLLING 25 HR 280.00 700.00 150.00 375.00 130.00 325.00
0011 0318000000-E 300 FNDATION MATL, MINOR STRS 350 TON 26.10 9135.00 24.00 8400.00 22.00 7700.00
0012 0366000000-E 310 15"RC PIPE CULV IlI 1,316 LF 36.56 48112.96 23.00 30268.00 40.00 52640.00
0013 0372000000-E 310 18"RCPIPE CULV IlI 372 LF 48.74 18131.28 25.50 9486.00 45.00 16740.00
0014 0378000000-E 310 24"RCPIPE CULV IlI 268 LF 35.45 9500.60 31.00 8308.00 50.00 13400.00
0015 0384000000-E 310 30"RCPIPE CULV IlI 864 LF 74.41 64290.24 41.00 35424.00 75.00 64800.00
0016 0396000000-E 310 42"RCPIPE CULV IlI 240 LF 104.16 24998.40 78.00 18720.00 125.00 30000.00
0017 0684000000-E 310 :;_ZB%%SGZI)S b 56 LF 15.40 862.40 20.00 1120.00 50.00 2800.00
0018 0684000000-E 310 :;_SB%%SGZI)S ok 148 LF 16.92 2504.16 22.00 3256.00 30.00 4440.00
0019 0804000000-E 310 :;_ZB((:)%%E)_B B e 2 EA 108.70 217.40 200.00 400.00 225.00 450.00
0020 0804000000-E 310 ’(*153%%%?)-5 B e 10 EA 134.14 1341.40 215.00 2150.00 250.00 2500.00
0021 0995000000-E 340 PIPE REMOVAL 142 LF 24.37 3460.54 5.00 710.00 20.00 2840.00
0022 1011000000-N 500 FINE GRADING Lump Sum 121643.15 95000.00 65000.00
0023 1022000000-E SP  SEALING PVMT CRACKS 500 LB 8.34 4170.00 7.45 3725.00 3.00 1500.00
0024 1110000000-E 510 STABILIZER AGGREGATE 500 TON 19.49 9745.00 17.00 8500.00 12.00 6000.00
0025 1121000000-E 520 AGGREGATE BASE COURSE 1,350 TON 14.45 19507.50 16.00 21600.00 15.00 20250.00
0026 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 19.49 3898.00 35.00 7000.00 25.00 5000.00
0027 1231000000-E 560 SHOULDER BORROW 1,400 CY 5.04 7056.00 10.00 14000.00 0.01 14.00
0028 1275000000-E 600 PRIME COAT 1,295 GAL 2.80 3626.00 3.00 3885.00 1.75 2266.25
0029 1297000000-E 607 |(\g||)-|- ASP PVMT ****" DTH 2,650 SY 2.60 6890.00 4.00 10600.00 3.20 8480.00
0030 1489000000-E 610 ASP CONC BASE CRS B25.0B 7,030 TON 28.09 197472.70 27.00 189810.00 28.00 196840.00
0031 1498000000-E 610 ASP CONC INTR CRS 119.0B 6,700 TON 28.41 190347.00 30.00 201000.00 28.00 187600.00
0032 1514000000-E 610 ASP CONC SURF CRS S9.5A 370 TON 34.98 12942.60 41.50 15355.00 28.00 10360.00
0033 1519000000-E 610 ASP CONC SURF CRS $9.5B 9,577 TON 30.74 294396.98 26.50 253790.50 28.00 268156.00
0034 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,264 TON 156.86 198271.04 175.00 221200.00 170.00 214880.00
0035 1693000000-E 654 ASPHPM PAVEMENT REPAIR 50 TON 245.28 12264.00 135.00 6750.00 100.00 5000.00
0036 2000000000-N 806 RIGHT OF WAY MARKERS 19 EA 159.00 3021.00 150.00 2850.00 150.00 2850.00
0037 2022000000-E 815 SUBDRAIN EXCAVATION 205 CY 6.72 1377.60 6.30 1291.50 11.00 2255.00
0038 2033000000-E 815 SUBDRAIN FINE AGGREGATE 105 CY 32.60 3423.00 33.00 3465.00 36.61 3844.05



MAY 21, 2002 02:39 PM DURHAM
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FED AID NO STP-2028(3) 0.780 MI MAY 21 2002 C200444
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.
SR-2028 (ALEXANDER DR) FROM EAST OF NC-147 (DURHAM FWY) TO SR-1959 (MIAMI BLVD).

THOMPSON CONTRACTING, INC. TRIANGLE GRADING & PAVING, BLYTHE CONSTRUCTION, INC.
INC.
RALEIGH, NC BURLINGTON, NC CHARLOTTE, NC
0039 2044000000-E 815 6" PERF SUBDRN PIPE 600 LF 7.39 4434.00 6.00 3600.00 37.00 22200.00
0040 2055000000-E 815 6"SUBDRNY,T,ORL 18 EA 115.64 2081.52 1.00 18.00 18.00 324.00
0041 2066000000-N 815 CONC PAD SUBDRN OUTLET 2 EA 244.00 488.00 175.00 350.00 135.00 270.00
0042 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 12 LF 7.39 88.68 10.00 120.00 5.20 62.40
0043 2209000000-E 838 ENDWALLS 11.9 CY 282.00 3355.80 725.00 8627.50 1000.00 11900.00
0044 2253000000-E 840 PIPE COLLARS 277 CY 239.00 662.03 975.00 2700.75 750.00 2077.50
0045 2286000000-N 840 MASNRY DRAINAGE STRUCT 28 EA 1083.39 30334.92 1400.00 39200.00 1250.00 35000.00
0046 2308000000-E 840 MASNRY DRAINAGE STRUCT 3.52 LF 225.32 793.13 210.00 739.20 135.00 475.20
0047 2319000000-N 840 fsligl\:g)W/GRATE 840~ DETL 12 EA 438.70 5264.40 375.00 4500.00 500.00 6000.00
0048 2330000000-N 840 fsligl\gi)W/ZGRTS 840.*** DETL 8 EA 425.58 3404.64 330.00 2640.00 500.00 4000.00
0049 2363000000-N 840 f;g)“ME W/2GRTS 840.***** STD 1 EA 437.51 437.51 330.00 330.00 500.00 500.00
0050 2374000000-N 840 E:SAME-GRT-HD 840.03 ** 1 EA 466.14 466.14 390.00 390.00 500.00 500.00
0051 2374000000-N 840 E:F?AME-GRT-HD 840.03 ** 1 EA 466.14 466.14 390.00 390.00 500.00 500.00
0052 2374000000-N 840 E:GR)AME-GRT-HD 840.03 ** 3 EA 466.14 1398.42 390.00 1170.00 500.00 1500.00
0053 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 342.09 342.09 275.00 275.00 450.00 450.00
0054 2451000000-N 840 CONC APRON FOR DROP INLET 11 EA 318.00 3498.00 340.00 3740.00 400.00 4400.00
0055 2500000000-E 842 CONCRETE RETAINING WALLS 15 CY 371.00 5565.00 800.00 12000.00 800.00 12000.00
0056 2542000000-E 846 1'-6"CONC CURB & GUTTER 5,600 LF 8.27 46312.00 8.95 50120.00 7.50 42000.00
0057 2549000000-E 846 2'-6"CONC CURB & GUTTER 1,650 LF 10.60 17490.00 9.80 16170.00 9.00 14850.00
0058 2577000000-E 846 CONC EXPRESSWAY GUTTER 200 LF 14.84 2968.00 13.25 2650.00 25.00 5000.00
0059 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 65 SY 38.16 2480.40 39.50 2567.50 26.00 1690.00
0060 2612000000-E 848 6" CONCRETE DRIVEWAY 16 SY 42.40 678.40 39.00 624.00 26.00 416.00
0061 2619000000-E 850 4" CONCRETE PAVED DITCH 70 SY 38.16 2671.20 41.00 2870.00 26.00 1820.00
0062 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 6,000 SY 42.40 254400.00 39.75 238500.00 1.00 6000.00
0063 2724000000-E 857 PC REINF BARRIER SNGL FC 75 LF 120.79 9059.25 100.00 7500.00 50.00 3750.00
0064 2830000000-N 858 ADJMANHOLES 6 EA 212.00 1272.00 800.00 4800.00 500.00 3000.00
0065 2845000000-N 858 ADJMETER OR VALVE BOXES 11 EA 212.00 2332.00 210.00 2310.00 200.00 2200.00
0066 3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 14480.00 28960.00 14000.00 28000.00 12500.00 25000.00
0067 3030000000-E 862 STL BM GUARDRAIL 525 LF 9.54 5008.50 10.25 5381.25 9.75 5118.75
0068 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 37.10 185.50 30.00 150.00 35.00 175.00
0069 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 530.00 530.00 400.00 400.00 450.00 450.00
0070 3270000000-N SP GR ANCHOR TYPE 350 2 EA 1802.00 3604.00 1700.00 3400.00 1600.00 3200.00
0071 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 5 EA 1166.00 5830.00 950.00 4750.00 1200.00 6000.00
0072 3628000000-E 876 PLAINRIP RAP, CLASS | 18 TON 25.98 467.64 45.00 810.00 35.00 630.00
0073 3642000000-E 876 PLAIN RIP RAP, CLASS A 390 TON 22.96 8954.40 45.00 17550.00 35.00 13650.00
0074 3649000000-E 876 PLAIN RIP RAP, CLASS B 28 TON 24.75 693.00 45.00 1260.00 35.00 980.00

0075 3656000000-E 876 FILTER FABRIC FOR DRAINGE 2,050 SY 3.27 6703.50 1.75 3587.50 2.50 5125.00



MAY 21, 2002 02:39 PM DURHAM
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FED AID NO STP-2028(3) 0.780 MI MAY 21 2002 C200444
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.
SR-2028 (ALEXANDER DR) FROM EAST OF NC-147 (DURHAM FWY) TO SR-1959 (MIAMI BLVD).

THOMPSON CONTRACTING, INC. TRIANGLE GRADING & PAVING, BLYTHE CONSTRUCTION, INC.
INC.
RALEIGH, NC BURLINGTON, NC CHARLOTTE, NC
0076 4400000000-E 1110 WORK ZONE SIGNS (STAT) 348 SF 7.53 2620.44 12.50 4350.00 15.00 5220.00
0077 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 432 SF 4.19 1810.08 12.50 5400.00 6.00 2592.00
0078 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 40 SF 4.61 184.40 15.00 600.00 6.00 240.00
0079 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 4238.94 8477.88 5000.00 10000.00 10000.00 20000.00
0080 4425000000-N 1125 WARNING FLAG SETS 6 EA 66.99 401.94 50.00 300.00 75.00 450.00
0081 4430000000-N 1130 DRUMS 300 EA 49.29 14787.00 65.00 19500.00 45.00 13500.00
0082 4435000000-N 1135 CONES 50 EA 21.15 1057.50 50.00 2500.00 9.40 470.00
0083 4445000000-E 1145 BARRICADES (TYPE IIl) 144 LF 22.25 3204.00 13.50 1944.00 15.00 2160.00
0084  4455000000-N 1150 FLAGGER 540 MD 159.00 85860.00 140.00 75600.00 152.00 82080.00
0085 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 86.71 346.84 200.00 800.00 150.00 600.00
0086 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 8478.94 16957.88 16000.00 32000.00 12500.00 25000.00
0087 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 2,000 LF 1.33 2660.00 1.25 2500.00 1.25 2500.00
0088  4635000000-E 1205 REM TAPE PVMT MRKINGS 24" 50 LF 10.60 530.00 10.00 500.00 10.00 500.00
0089 4650000000-N 1251 TEMP RAISED PVMT MRKS 420 EA 4.08 1713.60 3.85 1617.00 3.85 1617.00
0090 4685000000-E 1205 THERMO PVT MKG LINES 4"90 13,200 LF 0.41 5412.00 0.39 5148.00 0.39 5148.00
0091 4686000000-E 1205 THERMO PVT MKG LINES 4120 7,950 LF 0.05 405.45 0.48 3816.00 0.48 3816.00
0092  4695000000-E 1205 8"WIDE THERMO 90 MILS 2,400 LF 0.08 192.00 0.75 1800.00 0.75 1800.00
0093 4697000000-E 1205 THERMO PVT MKG LINE 8"120 800 LF 0.80 640.00 0.75 600.00 0.75 600.00
0094 4710000000-E 1205 24"WIDE THERMO 120 MILS 560 LF 4.93 2760.80 4.65 2604.00 4.65 2604.00
0095 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 42.40 339.20 40.00 320.00 40.00 320.00
0096 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 97 EA 65.72 6374.84 62.00 6014.00 62.00 6014.00
0097 4810000000-E 1205 PAINT PVMT MARKINGS 4" 50,590 LF 0.02 961.21 0.18 9106.20 0.18 9106.20
0098 4820000000-E 1205 PAINT PVMT MARKINGS 8" 6,400 LF 0.04 236.80 0.35 2240.00 0.35 2240.00
0099 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,150 LF 2.12 2438.00 2.00 2300.00 2.00 2300.00
0100 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 26.50 212.00 25.00 200.00 25.00 200.00
0101 4845000000-N 1205 PAINT PVT MKG SYMBOL 107 EA 26.50 2835.50 25.00 2675.00 25.00 2675.00
0102 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,800 LF 0.05 230.40 0.45 2160.00 0.45 2160.00
0103 4860000000-E 1205 LINE REMOVAL 8" WIDE 500 LF 1.06 530.00 1.00 500.00 1.00 500.00
0104 4870000000-E 1205 LINE REMOVAL 24" WIDE 72 LF 2.12 152.64 2.00 144.00 2.00 144.00
0105 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 14 EA 26.50 371.00 25.00 350.00 25.00 350.00
0106  4900000000-N 1252 PERM RAISED PVMT MARKERS 300 EA 4.08 1224.00 3.85 1155.00 3.85 1155.00
0107 4915000000-E 1264 7' U-CHANNEL POSTS 4 EA 24.91 99.64 40.00 160.00 55.00 220.00
0108 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 5 EA 2.65 13.25 35.00 175.00 32.00 160.00
0109 4940000000-N 1267 FLEX DELINATR (YELLOW) 5 EA 2.65 13.25 35.00 175.00 32.00 160.00
0110 4945000000-N 1267 FLEX DELINATR (CRY & RED) 5 EA 2.65 13.25 35.00 175.00 32.00 160.00
0111 4950000000-N 1267 FLEX DELINATR (YEL & RED) 5 EA 2.65 13.25 35.00 175.00 32.00 160.00
0112 4957000000-N 1264 8I)3JECT MARKERS (TYPE **) 4 EA 79.50 318.00 75.00 300.00 82.00 328.00
0113 5300000000-E 1505 (FI\N/)D CONDIT MAT CL *iesk 12 TON 19.40 232.80 24.00 288.00 30.00 360.00
0114 5306000000-E SP  BEDDING MATL, CL *wit 12 TON 15.26 183.12 24.00 288.00 20.00 240.00

(v)
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MAY 21 2002 C200444

THOMPSON CONTRACTING, INC.

TRIANGLE GRADING & PAVING,

BLYTHE CONSTRUCTION, INC.

INC.
RALEIGH, NC BURLINGTON, NC CHARLOTTE, NC
0115 5330000000-E 1510 6" DI WATER PIPE *tktik 79 LF 49.99 3949.21 40.00 3160.00 40.00 3160.00
(50, 350# WP)
0116 5342000000-E 1510 12"DI WATER PIPE it 143 LF 55.80 7979.40 75.00 10725.00 55.00 7865.00
(50, 350# WP)
0117 5540000000-E 1510 6" GATE V&VB 200# WP 2 EA 614.80 1229.60 600.00 1200.00 550.00 1100.00
0118 5672000000-N 1510 RELOCATE EXIST FIRE HYD 2 EA 1166.00 2332.00 1000.00 2000.00 1000.00 2000.00
0119 5810000000-E 1530 FIL OR REMV 16" PIPE, *** 136 LF 12.72 1729.92 35.00 4760.00 13.00 1768.00
(DI WATER)
0120 5822000000-N 1530 BREAK DOWN & REBUILD MH 2 EA 7.42 14.84 3850.00 7700.00 600.00 1200.00
0121 6000000000-E 1605 TEMPORARY SILT FENCE 200 LF 2.64 528.00 2.45 490.00 4.00 800.00
0122  6006000000-E 1610 EROS CONTRL STONE CL A 450 TON 22.96 10332.00 40.00 18000.00 50.00 22500.00
0123 6009000000-E 1610 EROS CONTRL STONE CL B 1,150 TON 24.25 27887.50 40.00 46000.00 50.00 57500.00
0124 6012000000-E 1610 SEDIMENT CONTROL STONE 550 TON 20.50 11275.00 40.00 22000.00 50.00 27500.00
0125 6015000000-E 1615 TEMPORARY MULCHING 19.5 ACR 371.00 7234.50 420.00 8190.00 500.00 9750.00
0126  6018000000-E 1620 SEED FOR TEMP SEEDING 750 LB 2.60 1950.00 3.10 2325.00 450 3375.00
0127 6021000000-E 1620 FERT FOR TEMP SEEDING 3 TON 477.00 1431.00 600.00 1800.00 300.00 900.00
0128 6024000000-E 1622 TEMPORARY SLOPE DRAINS 25 LF 13.16 329.00 12.00 300.00 25.00 625.00
0129 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 1 EA 184.80 184.80 165.00 165.00 100.00 100.00
0130 6030000000-E 1630 SILT EXCAVATION 4,200 CY 6.72 28224.00 4.50 18900.00 6.00 25200.00
0131 6033000000-E 1631 SYNTHETIC ROVING 1,600 SY 1.59 2544.00 1.65 2640.00 1.50 2400.00
0132  6036000000-E 1631 MATTING FOR EROS CONTROL 900 SY 1.48 1332.00 1.55 1395.00 1.85 1665.00
0133  6042000000-E 1632 1/4" HARDWARE CLOTH 700 LF 3.36 2352.00 2.00 1400.00 5.00 3500.00
0134  6045000000-E SP Z;)EMPORARY PIPE 35 LF 21.37 747.95 75.00 2625.00 100.00 3500.00
0135 6070000000-N SP  SPECIAL STILLING BASINS 3 EA 3920.00 11760.00 40.00 120.00 55.00 165.00
0136 6084000000-E 1660 SEEDING AND MULCHING 20 ACR 1001.70 20034.00 1460.00 29200.00 1000.00 20000.00
0137 6087000000-E 1660 MOWING 11.5 ACR 46.64 536.36 60.00 690.00 50.00 575.00
0138 6090000000-E 1661 SEED FOR REPAIR SEEDING 200 LB 451 902.00 6.00 1200.00 3.00 600.00
0139  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 424.00 106.00 800.00 200.00 385.00 96.25
0140 6096000000-E 1662 SEED FOR SUPP SEEDING 500 LB 451 2255.00 1.65 825.00 3.00 1500.00
0141 6102000000-E 1664 SODDING 300 SY 413 1239.00 8.50 2550.00 2.50 750.00
0142 6105000000-E 1664 WATER 8 MIG 79.50 636.00 150.00 1200.00 15.00 120.00
0143  6108000000-E 1665 FERTILIZER TOPDRESSING 15 TON 477.00 7155.00 310.00 4650.00 300.00 4500.00
0144 6111000000-E SP  IMPERVIOUS DIKE 35 LF 67.20 2352.00 100.00 3500.00 125.00 4375.00
0145 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 106.00 212.00 42.00 84.00 25.00 50.00
0146 6117000000-N 1675 RESPONSE FOR EROS CONTROL 12 EA 308.00 3696.00 50.00 600.00 300.00 3600.00
0147 7048000000-E 1705 12" PEDEST SIG HEAD 2 SEC 16 EA 689.00 11024.00 742.00 11872.00 742.00 11872.00
0148 7060000000-E 1705 SIGNAL CABLE 15,450 LF 3.18 49131.00 1.85 28582.50 1.85 28582.50
0149 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 53 EA 975.20 51685.60 849.00 44997.00 849.00 44997.00
0150 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 3 EA 1081.20 3243.60 1080.00 3240.00 1080.00 3240.00
0151 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 15 EA 1272.00 19080.00 1264.00 18960.00 1264.00 18960.00
0152 7180000000-N 1706 BACKPLATE 70 EA 90.10 6307.00 109.00 7630.00 109.00 7630.00



MAY 21, 2002 02:39 PM DURHAM
TIP NO U-3309B 8.2352703 10:00AM 11/ 12 006

FED AID NO STP-2028(3) 0.780 MI MAY 21 2002 C200444
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.
SR-2028 (ALEXANDER DR) FROM EAST OF NC-147 (DURHAM FWY) TO SR-1959 (MIAMI BLVD).

THOMPSON CONTRACTING, INC. TRIANGLE GRADING & PAVING, BLYTHE CONSTRUCTION, INC.
INC.
RALEIGH, NC BURLINGTON, NC CHARLOTTE, NC
0153  7228000000-N SP  RELOC EXT VEHIC SIGNL HD 14 EA 53.00 742.00 26.00 364.00 26.00 364.00
0154 7264000000-E 1710 MESSENGER CABLE (3/8") 2,310 LF 3.18 7345.80 3.57 8246.70 3.57 8246.70
0155 7279000000-E 1715 TRACER WIRE 2,799 LF 0.58 1623.42 0.25 699.75 0.25 699.75
0156 7288000000-E 1715 TRENCHING (PAVED) 20 LF 47.70 954.00 25.00 500.00 25.00 500.00
0157 7300000000-E 1715 TRENCHING (UNPAVED) 2,634 LF 4.24 11168.16 4.41 11615.94 4.41 11615.94
0158 7302000000-E SP (Dll)R DRILL POLY COND 1.25" **** COND 1,010 LF 18.02 18200.20 14.00 14140.00 14.00 14140.00
0159 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 6 EA 265.00 1590.00 321.00 1926.00 321.00 1926.00
0160 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 10 EA 477.00 4770.00 587.00 5870.00 587.00 5870.00
0161 7360000000-N 1720 WOOD POLE 12 EA 742.00 8904.00 1094.00 13128.00 1094.00 13128.00
0162 7372000000-N 1721 GUY ASSEMBLY 16 EA 265.00 4240.00 319.00 5104.00 319.00 5104.00
0163 7408000000-E 1722 1" RISER WITH WEATHERHEAD 5 EA 848.00 4240.00 307.00 1535.00 307.00 1535.00
0164 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 371.00 2226.00 340.00 2040.00 340.00 2040.00
0165 7432000000-E 1722 2" RISER WITH TUBING 2 EA 477.00 954.00 356.00 712.00 356.00 712.00
0166 7480000000-N 1727 LOOP EMUL DETECT SYSTEM 3 EA 27560.00 82680.00 36788.00 110364.00 36788.00 110364.00
0167 7516000000-E 1730 (Cl%l\/IMUNICATIONS CABLE (** FIBER) 3,019 LF 1.33 4015.27 1.25 3773.75 1.25 3773.75
0168 7552000000-N 1731 INTERCONNECT CENTER 2 EA 3286.00 6572.00 3318.00 6636.00 3318.00 6636.00
0169 7566000000-N 1733 DELINEATOR MARKER 10 EA 61.48 614.80 58.00 580.00 58.00 580.00
0170 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1802.00 1802.00 1785.00 1785.00 1785.00 1785.00
0171 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1802.00 1802.00 1610.00 1610.00 1610.00 1610.00
0172 7576000000-N 1740 METAL STRAIN SIGNAL POLE 5 EA 4770.00 23850.00 4124.00 20620.00 4124.00 20620.00
0173 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 7 EA 6652.56 46567.92 6404.66 44832.62 6404.66 44832.62
0174 7590000000-N SP DBL MAST ARM WITH METAL POLE 1 EA 7147.58 7147.58 7260.00 7260.00 7260.00 7260.00
0175 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 12 EA 5088.00 61056.00 3672.80 44073.60 3672.80 44073.60
0176 7630000000-N 1744 METAL STRAIN POLE DESIGN 4 EA 159.00 636.00 120.00 480.00 120.00 480.00
0177 7631000000-N 1744 MAST ARM W/ MTL POLE DES 5 EA 159.00 795.00 120.00 600.00 120.00 600.00
0178 7636000000-N 1745 SIGN FOR SIGNALS 16 EA 328.60 5257.60 330.00 5280.00 330.00 5280.00
0179 7744000000-N 1751 DETECTOR CHANNEL (TYPE 170) 48 EA 159.00 7632.00 122.00 5856.00 122.00 5856.00
0180 7960000000-N SP  METAL POLE FOUND REMVL 6 EA 3710.00 22260.00 442.00 2652.00 442.00 2652.00
0181 7972000000-N SP  METAL POLE REMOVAL 6 EA 742.00 4452.00 310.00 1860.00 310.00 1860.00
CULVERT ITEMS
0182 8126000000-N 414 CULV EXCAV @ **wwsiitiox Lump Sum 4816.00 10400.00 25000.00
(36+61.00 -L-)
0183 8133000000-E 414 FND CONDIT MAT, BOX CULV 14.8 TON 20.50 303.40 63.33 937.28 63.50 939.80
0184 8196000000-E 420 CLASS A CONCRETE (CULV) 21.3 CY 605.39 12894.81 972.00 20703.60 1000.00 21300.00
0185 8245000000-E 425 REINF STEEL (CULVERT) 2,162 LB 2.84 6140.08 2.00 4324.00 2.00 4324.00

CONTRACT TOTAL TOTAL 3173828.24 TOTAL 3322905.64 TOTAL 3683592.26



MAY 21, 2002 02:39 PM DURHAM

TIP NO U-3309B 8.2352703 10:00AM 12/ 12 006
FED AID NO STP-2028(3) 0.780 Ml MAY 21 2002 C200444
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.
SR-2028 (ALEXANDER DR) FROM EAST OF NC-147 (DURHAM FWY) TO SR-1959 (MIAMI BLVD).
ROADWAY ITEMS SUB-TOTAL 3149673.95 SUB-TOTAL 3286540.76 SUB-TOTAL 3632028.46
CULVERT ITEMS SUB-TOTAL 24154.29 SUB-TOTAL 36364.88 SUB-TOTAL 51563.80
BIDDERS IN ORDER CONTRACT TOTAL
W. E. GARRISON COMPANY, INC. 1 3065281.82
C. C. MANGUM CONTRACTORS, LLC 2 3070935.55
NELLO L. TEER COMPANY 3 3118970.00
THOMPSON CONTRACTING, INC. 4 3173828.24
TRIANGLE GRADING & PAVING, INC. 5 3322905.64
BLYTHE CONSTRUCTION, INC. 6 3683592.26



MAY 21, 2002 02:39 PM

TIP NO

FED AID NO BRZ-1831(1)

B-3527

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831.

WAKE
8.2406702

0.237 Ml

10:00AM

MAY 21 2002

007

C200439

SANFORD CONTRACTORS, INC.

C. C. MANGUM CONTRACTORS,

DANE CONSTRUCTION, INC.

LLC
SANFORD, NC RALEIGH, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 27000.00 30000.00 30000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 17200.00 8200.00 10000.00
0003  0029000000-N SP  REINF BRG APPR itk Lump Sum 10750.00 10000.00 19918.00
(19+37.00)
0004 0043000000-N 226 GRADING Lump Sum 76700.00 100000.00 80000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0006 0318000000-E 300 FNDATION MATL, MINOR STRS 58 TON 20.00 1160.00 28.00 1624.00 20.00 1160.00
0007 0342000000-E 310 EI';S%IDE DRAIN PIPE 36 LF 23.21 835.56 20.00 720.00 23.21 835.56
0008 0366000000-E 310 15"RC PIPE CULV IlI 60 LF 20.34 1220.40 20.00 1200.00 20.34 1220.40
0009 0372000000-E 310 18"RCPIPE CULV lIl 256 LF 23.85 6105.60 22.00 5632.00 23.85 6105.60
0010 0384000000-E 310 30" RC PIPE CULV IlI 160 LF 40.56 6489.60 41.00 6560.00 40.56 6489.60
0011 0708000000-E 310 15" BCCSP B 0.064" 20 LF 22.73 454.60 20.00 400.00 22.73 454.60
0012 0806000000-E 310 15"BCCSELB B 0.064" 2 EA 109.82 219.64 231.00 462.00 109.82 219.64
0013 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 19.07 953.50 20.00 1000.00 19.07 953.50
0014 1489000000-E 610 ASP CONC BASE CRS B25.0B 570 TON 29.53 16832.10 32.00 18240.00 29.53 16832.10
0015 1498000000-E 610 ASP CONC INTR CRS 119.0B 470 TON 28.93 13597.10 35.00 16450.00 28.93 13597.10
0016 1514000000-E 610 ASP CONC SURF CRS S9.5A 500 TON 32.60 16300.00 38.00 19000.00 32.60 16300.00
0017 1560000000-E 620 ASP FOR PLANT MIX PG64-22 80 TON 198.05 15844.32 197.00 15760.00 198.05 15844.00
0018 2000000000-N 806 RIGHT OF WAY MARKERS 16 EA 133.43 2134.88 154.00 2464.00 150.00 2400.00
0019 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 950.00 5700.00 1133.00 6798.00 950.00 5700.00
0020 2352000000-N 840 Fg%l\gg)W/GRATE 840.#**** STD EA 267.13 1068.52 257.50 1030.00 267.13 1068.52
0021 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 429.06 429.06 257.50 257.50 429.06 429.06
0022 2556000000-E 846 SHOULDER BERM GUTTER 70 LF 15.00 1050.00 25.75 1802.50 15.00 1050.00
0023 2577000000-E 846 CONC EXPRESSWAY GUTTER 270 LF 13.84 3736.80 20.00 5400.00 13.84 3736.80
0024 3030000000-E 862 STL BM GUARDRAIL 475 LF 8.50 4037.50 10.00 4750.00 8.75 4156.25
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 36.00 180.00 30.00 150.00
0026 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 900.00 3600.00 1133.00 4532.00 875.00 3500.00
0027 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1500.00 6000.00 1648.00 6592.00 1600.00 6400.00
0028 3628000000-E 876 PLAIN RIP RAP, CLASS | 20 TON 30.00 600.00 41.00 820.00 30.00 600.00
0029 3656000000-E 876 FILTER FABRIC FOR DRAINGE 180 SY 2.00 360.00 1.00 180.00 2.00 360.00
0030 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 89 LF 2.70 240.30 6.00 534.00 5.95 529.55
0031 4102000000-N 904 SIGN ERECTION, TYPE E 7 EA 44.00 308.00 77.00 539.00 75.00 525.00
0032 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 12 EA 5.00 60.00 5.00 60.00 5.00 60.00
0033  4400000000-E 1110 WORK ZONE SIGNS (STAT) 324 SF 8.00 2592.00 7.00 2268.00 10.00 3240.00
0034  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 64 SF 8.00 512.00 5.50 352.00 8.00 512.00
0035 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 144 SF 8.00 1152.00 5.50 792.00 8.00 1152.00
0036  4425000000-N 1125 WARNING FLAG SETS 2 EA 12.00 24.00 15.50 31.00 15.00 30.00
0037 4435000000-N 1135 CONES 30 EA 25.00 750.00 11.00 330.00 10.00 300.00
0038 4445000000-E 1145 BARRICADES (TYPE IIl) 144 LF 15.00 2160.00 8.00 1152.00 10.00 1440.00
0039  4455000000-N 1150 FLAGGER 20 MD 176.00 3520.00 154.50 3090.00 176.00 3520.00



MAY 21, 2002 02:39 PM

TIP NO

FED AID NO BRZ-1831(1)

B-3527

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831.

WAKE
8.2406702

0.237 Ml

10:00AM

MAY 21 2002

2/ 9 007

C200439

SANFORD CONTRACTORS, INC.

C. C. MANGUM CONTRACTORS,

DANE CONSTRUCTION, INC.

LLC
SANFORD, NC RALEIGH, NC MOORESVILLE, NC
0040 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,500 LF 1.00 2500.00 1.00 2500.00 1.00 2500.00
0041 4686000000-E 1205 THERMO PVT MKG LINES 4120 2,500 LF 1.00 2500.00 1.05 2625.00 1.00 2500.00
0042  4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,000 LF 0.15 450.00 0.15 450.00 0.15 450.00
0043 4900000000-N 1252 PERM RAISED PVMT MARKERS 16 EA 5.00 80.00 5.15 82.40 5.00 80.00
0044 5300000000-E 1505 (F”r\ll)D CONDIT MAT CL #kerx 18.5 TON 20.00 370.00 25.75 476.38 20.00 370.00
0045 5306000000-E SP I(SIE)DDING MATL, CL *rsikes 18.5 TON 20.00 370.00 25.75 476.38 20.00 370.00
0046 5750000000-E 1520 *(*;""DISESRC MAIN PC *xx 3416 LF 25.96 8867.94 30.90 10555.44 25.96 8867.94
0047 5756000000-E 1520 (DGI"S;S)IPE FITNS *eees 600 LB 0.85 510.00 2.10 1260.00 0.85 510.00
0048 6000000000-E 1605 TEMPORARY SILT FENCE 425 LF 4.00 1700.00 2.60 1105.00 3.00 1275.00
0049 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 20.00 2500.00 36.00 4500.00 20.00 2500.00
0050 6009000000-E 1610 EROS CONTRL STONE CL B 155 TON 28.00 4340.00 36.00 5580.00 28.00 4340.00
0051 6012000000-E 1610 SEDIMENT CONTROL STONE 50 TON 20.00 1000.00 25.75 1287.50 20.00 1000.00
0052 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 400.00 1200.00 412.00 1236.00 420.00 1260.00
0053  6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.00 300.00 3.00 300.00 3.10 310.00
0054 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 320.00 160.00 330.00 165.00 700.00 350.00
0055 6024000000-E 1622 TEMPORARY SLOPE DRAINS 110 LF 12.50 1375.00 12.00 1320.00 12.50 1375.00
0056 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 5 EA 135.00 675.00 128.00 640.00 135.00 675.00
0057 6030000000-E 1630 SILT EXCAVATION 725 CY 6.00 4350.00 3.00 2175.00 6.00 4350.00
0058 6033000000-E 1631 SYNTHETIC ROVING 475 sY 1.00 475.00 1.00 475.00 1.65 783.75
0059 6036000000-E 1631 MATTING FOR EROS CONTROL 350 SY 3.00 1050.00 3.00 1050.00 1.55 542.50
0060 6042000000-E 1632 1/4" HARDWARE CLOTH 80 LF 4.00 320.00 2.00 160.00 1.75 140.00
0061 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 1100.00 3300.00 1100.00 3300.00 1400.00 4200.00
0062 6087000000-E 1660 MOWING 1.5 ACR 50.00 75.00 51.50 77.25 38.00 57.00
0063 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 5.00 250.00 6.00 300.00
0064 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1030.00 257.50 800.00 200.00
0065 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 3.00 300.00 3.00 300.00 1.65 165.00
0066 6102000000-E 1664 SODDING 300 SY 10.00 3000.00 10.30 3090.00 8.50 2550.00
0067 6105000000-E 1664 WATER 51 MG 100.00 510.00 103.00 525.30 150.00 765.00
0068 6108000000-E 1665 FERTILIZER TOPDRESSING 2.25 TON 220.00 495.00 226.00 508.50 310.00 697.50
0069 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 50.00 100.00 51.50 103.00 44.00 88.00
0070 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 1.00 8.00 50.00 400.00
STRUCTURE ITEMS
0071 8017000000-N SP  CM&R TEMP ACCESS *eerss Lump Sum 1.00 900.00 4250.00
(19+37.00-L-)
0072 8035000000-N 402 REMV EXIST STR s Lump Sum 9000.00 6035.00 15450.00
(19+37.00-L-)
0073 8119000000-E 412 UNCLASSIFIED STR EXCAV 322 cY 6.50 2093.00 10.00 3220.00 4.50 1449.00
0074 8147000000-E 420 REINF CONCRETE DECK SLAB 3,720.4 SF 19.45 72361.78 22.00 81848.80 17.00 63246.80



MAY 21, 2002 02:39 PM

TIP NO

FED AID NO BRZ-1831(1)

B-3527

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831.

WAKE
8.2406702

0.237 Ml

10:00AM 3/9 007

MAY 21 2002 C200439

SANFORD CONTRACTORS, INC.

C. C. MANGUM CONTRACTORS,

DANE CONSTRUCTION, INC.

LLC
SANFORD, NC RALEIGH, NC MOORESVILLE, NC
0075 8161000000-E 420 GROOVING BRIDGE FLOORS 3,110.6 SF 0.87 2706.22 1.00 3110.60 0.75 2332.95
0076 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 81.5 CY 510.00 41565.00 442.00 36023.00 617.00 50285.50
0077 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 24900.00 19000.00 21000.00
(19+37.00-L-)
0078 8217000000-E 425 REINF STEEL (BRIDGE) 12,738 LB 0.67 8534.46 0.60 7642.80 0.50 6369.00
0079 8280000000-E 440 STRUCTURAL STEEL Lump Sum 65100.00 74000.00 86000.00
0080 8364000000-E 450 HP12X53 PILES 460 LF 35.60 16376.00 26.50 12190.00 34.25 15755.00
0081 8391000000-N 450 STEEL PILE POINTS 16 EA 90.00 1440.00 40.00 640.00 115.00 1840.00
0082 8405000000-N SP  PNTING STL PILES @ ****** Lump Sum 3440.00 2900.00 4500.00
(19+37.00-L-)

0083 8503000000-E 460 CONCRETE BARRIER RAIL 19543 LF 64.00 12507.52 55.00 10748.65 55.80 10904.99
0084 8608000000-E 876 PLAIN RIP RAP Il (2-0") 215 TON 34.70 7460.50 32.00 6880.00 31.25 6718.75
0085 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 265 SY 3.00 795.00 1.00 265.00 2.50 662.50
0086 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4425.00 3150.00 3450.00
0087 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 5660.00 3776.00 5500.00
CONTRACT TOTAL TOTAL 574411.90 TOTAL 598371.50 TOTAL 604476.46

ROADWAY ITEMS SUB-TOTAL 296046.42 SUB-TOTAL 326041.65 SUB-TOTAL 304761.97

STRUCTURE ITEMS SUB-TOTAL 278365.48 SUB-TOTAL 272329.85 SUB-TOTAL 299714.49



MAY 21, 2002 02:39 PM WAKE
TIP NO B-3527 8.2406702 10:00AM 4/ 9 007

FED AID NO BRZ-1831(1) 0.237 MI MAY 21 2002 C200439
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831.

W. E. GARRISON COMPANY, INC. SMITH-ROWE, INC. S. T. WOOTEN CORPORATION
GARNER, NC MOUNT AIRY, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 31155.00 31000.00 31700.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 18700.00 16000.00 20000.00
0003  0029000000-N SP  REINF BRG APPR itk Lump Sum 24918.00 16000.00 11000.00
(19+37.00)
0004 0043000000-N 226 GRADING Lump Sum 79500.00 64500.00 75000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0006 0318000000-E 300 FNDATION MATL, MINOR STRS 58 TON 20.00 1160.00 20.00 1160.00 20.00 1160.00
0007 0342000000-E 310 EI';S%IDE DRAIN PIPE 36 LF 23.21 835.56 23.21 835.56 23.21 835.56
0008 0366000000-E 310 15"RC PIPE CULV IlI 60 LF 20.34 1220.40 20.34 1220.40 20.34 1220.40
0009 0372000000-E 310 18"RCPIPE CULV lIl 256 LF 23.85 6105.60 23.85 6105.60 23.85 6105.60
0010 0384000000-E 310 30" RC PIPE CULV IlI 160 LF 40.56 6489.60 40.56 6489.60 40.56 6489.60
0011 0708000000-E 310 15" BCCSP B 0.064" 20 LF 22.73 454.60 22.73 454.60 22.73 454.60
0012 0806000000-E 310 15"BCCSELB B 0.064" 2 EA 109.82 219.64 109.82 219.64 109.82 219.64
0013 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 19.07 953.50 19.07 953.50 19.07 953.50
0014 1489000000-E 610 ASP CONC BASE CRS B25.0B 570 TON 29.53 16832.10 29.53 16832.10 29.53 16832.10
0015 1498000000-E 610 ASP CONC INTR CRS 119.0B 470 TON 28.93 13597.10 28.93 13597.10 28.93 13597.10
0016 1514000000-E 610 ASP CONC SURF CRS S9.5A 500 TON 32.60 16300.00 32.60 16300.00 32.60 16300.00
0017 1560000000-E 620 ASP FOR PLANT MIX PG64-22 80 TON 198.05 15844.00 198.05 15844.00 198.05 15844.00
0018 2000000000-N 806 RIGHT OF WAY MARKERS 16 EA 133.43 2134.88 133.43 2134.88 133.43 2134.88
0019 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 950.00 5700.00 950.00 5700.00 950.00 5700.00
0020 2352000000-N 840 Fg%l\gg)W/GRATE 840.#**** STD 4 EA 267.13 1068.52 267.13 1068.52 267.13 1068.52
0021 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 429.06 429.06 429.06 429.06 429.06 429.06
0022 2556000000-E 846 SHOULDER BERM GUTTER 70 LF 15.00 1050.00 15.00 1050.00 15.00 1050.00
0023 2577000000-E 846 CONC EXPRESSWAY GUTTER 270 LF 13.84 3736.80 13.84 3736.80 13.84 3736.80
0024 3030000000-E 862 STL BM GUARDRAIL 475 LF 9.75 4631.25 8.75 4156.25 9.75 4631.25
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 30.00 150.00 35.00 175.00
0026 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1100.00 4400.00 875.00 3500.00 1100.00 4400.00
0027 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1600.00 6400.00 1600.00 6400.00 1600.00 6400.00
0028 3628000000-E 876 PLAIN RIP RAP, CLASS | 20 TON 30.00 600.00 30.00 600.00 30.00 600.00
0029 3656000000-E 876 FILTER FABRIC FOR DRAINGE 180 SY 2.00 360.00 2.00 360.00 2.00 360.00
0030 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 89 LF 2.70 240.30 2.70 240.30 2.70 240.30
0031 4102000000-N 904 SIGN ERECTION, TYPE E 7 EA 44.00 308.00 44.00 308.00 44.00 308.00
0032 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 12 EA 5.00 60.00 5.00 60.00 5.00 60.00
0033  4400000000-E 1110 WORK ZONE SIGNS (STAT) 324 SF 8.00 2592.00 8.00 2592.00 8.00 2592.00
0034  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 64 SF 8.00 512.00 8.00 512.00 8.00 512.00
0035 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 144 SF 8.00 1152.00 8.00 1152.00 8.00 1152.00
0036  4425000000-N 1125 WARNING FLAG SETS 2 EA 12.00 24.00 12.00 24.00 12.00 24.00
0037 4435000000-N 1135 CONES 30 EA 25.00 750.00 25.00 750.00 25.00 750.00
0038 4445000000-E 1145 BARRICADES (TYPE Ill) 144 LF 15.00 2160.00 15.00 2160.00 15.00 2160.00

0039 4455000000-N 1150 FLAGGER 20 MD 176.00 3520.00 176.00 3520.00 176.00 3520.00



MAY 21, 2002 02:39 PM WAKE
TIP NO B-3527 8.2406702 10:00AM 5/ 9 007

FED AID NO BRZ-1831(1) 0.237 MI MAY 21 2002 C200439
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831.

W. E. GARRISON COMPANY, INC. SMITH-ROWE, INC. S. T. WOOTEN CORPORATION
GARNER, NC MOUNT AIRY, NC WILSON, NC
0040 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,500 LF 1.00 2500.00 1.00 2500.00 1.00 2500.00
0041 4686000000-E 1205 THERMO PVT MKG LINES 4120 2,500 LF 1.00 2500.00 1.00 2500.00 1.00 2500.00
0042  4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,000 LF 0.15 450.00 0.15 450.00 0.15 450.00
0043 4900000000-N 1252 PERM RAISED PVMT MARKERS 16 EA 5.00 80.00 5.00 80.00 5.00 80.00
0044 5300000000-E 1505 (F”r\ll)D CONDIT MAT CL #kerx 18.5 TON 20.00 370.00 20.00 370.00 20.00 370.00
0045 5306000000-E SP I(SIE)DDING MATL, CL *rsikes 18.5 TON 20.00 370.00 20.00 370.00 20.00 370.00
0046 5750000000-E 1520 *(*;""DISESRC MAIN PC *xx 3416 LF 25.96 8867.94 25.96 8867.94 25.96 8867.94
0047 5756000000-E 1520 (DGI"S;S)IPE FITNS *eees 600 LB 0.85 510.00 0.85 510.00 0.85 510.00
0048 6000000000-E 1605 TEMPORARY SILT FENCE 425 LF 4.00 1700.00 4.00 1700.00 1.85 786.25
0049  6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 20.00 2500.00 20.00 2500.00 20.00 2500.00
0050 6009000000-E 1610 EROS CONTRL STONE CL B 155 TON 28.00 4340.00 28.00 4340.00 28.00 4340.00
0051 6012000000-E 1610 SEDIMENT CONTROL STONE 50 TON 20.00 1000.00 20.00 1000.00 20.00 1000.00
0052 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 640.00 1920.00 420.00 1260.00 400.00 1200.00
0053  6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.00 300.00 3.10 310.00 4.00 400.00
0054 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 660.00 330.00 700.00 350.00 400.00 200.00
0055 6024000000-E 1622 TEMPORARY SLOPE DRAINS 110 LF 12.50 1375.00 12.50 1375.00 12.50 1375.00
0056 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 5 EA 135.00 675.00 135.00 675.00 135.00 675.00
0057 6030000000-E 1630 SILT EXCAVATION 725 CY 6.00 4350.00 6.00 4350.00 6.00 4350.00
0058 6033000000-E 1631 SYNTHETIC ROVING 475 sY 1.80 855.00 1.65 783.75 2.00 950.00
0059 6036000000-E 1631 MATTING FOR EROS CONTROL 350 SY 2.00 700.00 1.55 542.50 2.00 700.00
0060 6042000000-E 1632 1/4" HARDWARE CLOTH 80 LF 4.00 320.00 4.00 320.00 1.75 140.00
0061 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 1740.00 5220.00 1400.00 4200.00 1200.00 3600.00
0062 6087000000-E 1660 MOWING 1.5 ACR 40.00 60.00 38.00 57.00 50.00 75.00
0063 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.00 400.00 6.00 300.00 6.00 300.00
0064 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00 800.00 200.00 400.00 100.00
0065 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 2.00 200.00 1.65 165.00 2.50 250.00
0066 6102000000-E 1664 SODDING 300 SY 10.00 3000.00 8.50 2550.00 5.00 1500.00
0067 6105000000-E 1664 WATER 51 MG 100.00 510.00 150.00 765.00 100.00 510.00
0068 6108000000-E 1665 FERTILIZER TOPDRESSING 2.25 TON 260.00 585.00 310.00 697.50 300.00 675.00
0069 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 100.00 200.00 44.00 88.00 25.00 50.00
0070 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 400.00 3200.00 400.00 3200.00 1.00 8.00
STRUCTURE ITEMS
0071 8017000000-N SP CM&R TEMP ACCESS *eerss Lump Sum 6266.00 14000.00 2600.00
(19+37.00-L-)
0072 8035000000-N 402 REMV EXIST STR s Lump Sum 8000.00 42000.00 20000.00
(19+37.00-L-)
0073  8119000000-E 412 UNCLASSIFIED STR EXCAV 322 cY 6.50 2093.00 6.50 2093.00 9.50 3059.00

0074 8147000000-E 420 REINF CONCRETE DECK SLAB 3,720.4 SF 19.41 72212.96 19.24 71580.50 21.50 79988.60



MAY 21, 2002 02:39 PM WAKE

TIP NO B-3527 8.2406702

FED AID NO BRZ-1831(1) 0.237 Ml
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831.

10:00AM 6/9 007

MAY 21 2002 C200439

W. E. GARRISON COMPANY, INC.

SMITH-ROWE, INC.

S. T. WOOTEN CORPORATION

GARNER, NC MOUNT AIRY, NC WILSON, NC

0075 8161000000-E 420 GROOVING BRIDGE FLOORS 3,110.6 SF 0.90 2799.54 0.90 2799.54 0.72 2239.63

0076 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 81.5 CY 632.30 51532.45 631.05 51430.58 675.00 55012.50

0077 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 28500.00 28500.00 22850.00
(19+37.00-L-)

0078 8217000000-E 425 REINF STEEL (BRIDGE) 12,738 LB 0.64 8152.32 0.64 8152.32 0.48 6114.24

0079 8280000000-E 440 STRUCTURAL STEEL Lump Sum 67500.00 67500.00 80000.00

0080 8364000000-E 450 HP12X53 PILES 460 LF 33.65 15479.00 33.65 15479.00 4450 20470.00

0081 8391000000-N 450 STEEL PILE POINTS 16 EA 81.50 1304.00 81.50 1304.00 105.00 1680.00

0082 8405000000-N SP  PNTING STL PILES @ ****** Lump Sum 3800.00 3800.00 5000.00
(19+37.00-L-)

0083 8503000000-E 460 CONCRETE BARRIER RAIL 19543 LF 55.50 10846.37 55.50 10846.37 72.00 14070.96

0084 8608000000-E 876 PLAIN RIP RAP Il (2-0") 215 TON 40.65 8739.75 39.00 8385.00 31.75 6826.25

0085 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 265 SY 2.00 530.00 3.00 795.00 2.50 662.50

0086 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3900.00 3900.00 4500.00

0087 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 5750.00 5750.00 8500.00

CONTRACT TOTAL TOTAL 623383.24 TOTAL 633808.91 TOTAL 634622.78

ROADWAY ITEMS SUB-TOTAL 325977.85 SUB-TOTAL 295493.60 SUB-TOTAL 301049.10

STRUCTURE ITEMS SUB-TOTAL 297405.39 SUB-TOTAL 338315.31 SUB-TOTAL 333573.68



MAY 21, 2002 02:39 PM

TIP NO

FED AID NO BRZ-1831(1)

B-3527

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831.

WAKE
8.2406702

0.237 Ml

10:00AM 719 007

MAY 21 2002 C200439

R. E. BURNS & SONS CO., INC.

DELLINGER, INC.

D. W. LYLE CORPORATION

STATESVILLE, NC MONROE, NC MCKENNEY, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 31800.00 35000.00 40062.16
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 16200.00 15000.00 11200.00
0003  0029000000-N SP  REINF BRG APPR itk Lump Sum 20000.00 25000.00 19918.00
(19+37.00)
0004 0043000000-N 226 GRADING Lump Sum 72000.00 90000.00 64500.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0006 0318000000-E 300 FNDATION MATL, MINOR STRS 58 TON 20.00 1160.00 21.00 1218.00 20.00 1160.00
0007 0342000000-E 310 EI';S%IDE DRAIN PIPE 36 LF 25.00 900.00 23.30 838.80 23.21 835.56
0008 0366000000-E 310 15"RC PIPE CULV IlI 60 LF 23.00 1380.00 20.40 1224.00 20.34 1220.40
0009 0372000000-E 310 18"RCPIPE CULV lIl 256 LF 25.00 6400.00 24.00 6144.00 23.85 6105.60
0010 0384000000-E 310 30" RC PIPE CULV IlI 160 LF 42.00 6720.00 41.00 6560.00 58.00 9280.00
0011 0708000000-E 310 15" BCCSP B 0.064" 20 LF 25.00 500.00 23.00 460.00 22.73 454.60
0012 0806000000-E 310 15"BCCSELB B 0.064" 2 EA 110.00 220.00 110.00 220.00 109.82 219.64
0013 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 22.00 1100.00 20.00 1000.00 19.07 953.50
0014 1489000000-E 610 ASP CONC BASE CRS B25.0B 570 TON 31.00 17670.00 30.00 17100.00 29.53 16832.10
0015 1498000000-E 610 ASP CONC INTR CRS 119.0B 470 TON 31.00 14570.00 30.00 14100.00 28.93 13597.10
0016 1514000000-E 610 ASP CONC SURF CRS S9.5A 500 TON 34.00 17000.00 33.00 16500.00 32.60 16300.00
0017 1560000000-E 620 ASP FOR PLANT MIX PG64-22 80 TON 198.05 15844.00 200.00 16000.00 198.05 15844.00
0018 2000000000-N 806 RIGHT OF WAY MARKERS 16 EA 135.00 2160.00 150.00 2400.00 133.43 2134.88
0019 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 1100.00 6600.00 1050.00 6300.00 950.00 5700.00
0020 2352000000-N 840 Fg%l\gg)W/GRATE 840.#**** STD EA 300.00 1200.00 300.00 1200.00 267.13 1068.52
0021 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 430.00 430.00 450.00 450.00 429.06 429.06
0022 2556000000-E 846 SHOULDER BERM GUTTER 70 LF 16.00 1120.00 16.00 1120.00 15.00 1050.00
0023 2577000000-E 846 CONC EXPRESSWAY GUTTER 270 LF 15.00 4050.00 14.00 3780.00 13.84 3736.80
0024 3030000000-E 862 STL BM GUARDRAIL 475 LF 8.75 4156.25 9.00 4275.00 9.75 4631.25
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 30.00 150.00 35.00 175.00
0026 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 875.00 3500.00 900.00 3600.00 1100.00 4400.00
0027 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1600.00 6400.00 1650.00 6600.00 1600.00 6400.00
0028 3628000000-E 876 PLAIN RIP RAP, CLASS | 20 TON 33.00 660.00 30.00 600.00 30.00 600.00
0029 3656000000-E 876 FILTER FABRIC FOR DRAINGE 180 SY 2.00 360.00 2.00 360.00 2.00 360.00
0030 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 89 LF 3.00 267.00 3.00 267.00 2.70 240.30
0031 4102000000-N 904 SIGN ERECTION, TYPE E 7 EA 44.00 308.00 45.00 315.00 44.00 308.00
0032 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 12 EA 5.00 60.00 5.00 60.00 5.00 60.00
0033  4400000000-E 1110 WORK ZONE SIGNS (STAT) 324 SF 8.00 2592.00 8.00 2592.00 8.00 2592.00
0034  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 64 SF 8.00 512.00 8.00 512.00 8.00 512.00
0035 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 144 SF 8.00 1152.00 8.00 1152.00 8.00 1152.00
0036  4425000000-N 1125 WARNING FLAG SETS 2 EA 12.00 24.00 12.00 24.00 12.00 24.00
0037 4435000000-N 1135 CONES 30 EA 15.00 450.00 25.00 750.00 25.00 750.00
0038 4445000000-E 1145 BARRICADES (TYPE Ill) 144 LF 15.00 2160.00 15.00 2160.00 15.00 2160.00
0039  4455000000-N 1150 FLAGGER 20 MD 150.00 3000.00 176.00 3520.00 176.00 3520.00



MAY 21, 2002 02:39 PM

TIP NO

FED AID NO BRZ-1831(1)

B-3527

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831.

WAKE

8.2406702

0.237 Ml

10:00AM 8/9 007

MAY 21 2002 C200439

R. E. BURNS & SONS CO., INC.

DELLINGER, INC.

D. W. LYLE CORPORATION

STATESVILLE, NC MONROE, NC MCKENNEY, VA
0040 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,500 LF 1.00 2500.00 1.00 2500.00 1.00 2500.00
0041 4686000000-E 1205 THERMO PVT MKG LINES 4120 2,500 LF 1.00 2500.00 1.00 2500.00 1.00 2500.00
0042  4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,000 LF 0.15 450.00 0.15 450.00 0.15 450.00
0043 4900000000-N 1252 PERM RAISED PVMT MARKERS 16 EA 5.00 80.00 5.00 80.00 5.00 80.00
0044 5300000000-E 1505 (F”r\ll)D CONDIT MAT CL #kerx 18.5 TON 35.00 647.50 20.00 370.00 20.00 370.00
0045 5306000000-E SP I(SIE)DDING MATL, CL *rsikes 18.5 TON 35.00 647.50 20.00 370.00 20.00 370.00
0046 5750000000-E 1520 *(*;""DISESRC MAIN PC *xx 3416 LF 35.00 11956.00 26.00 8881.60 25.96 8867.94
0047 5756000000-E 1520 (DGI"S;S)IPE FITNS *eees 600 LB 2.00 1200.00 0.85 510.00 0.85 510.00
0048 6000000000-E 1605 TEMPORARY SILT FENCE 425 LF 4.25 1806.25 4.00 1700.00 4.00 1700.00
0049 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 20.00 2500.00 20.00 2500.00 20.00 2500.00
0050 6009000000-E 1610 EROS CONTRL STONE CL B 155 TON 28.00 4340.00 28.00 4340.00 28.00 4340.00
0051 6012000000-E 1610 SEDIMENT CONTROL STONE 50 TON 20.00 1000.00 20.00 1000.00 20.00 1000.00
0052 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 400.00 1200.00 400.00 1200.00 400.00 1200.00
0053  6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.00 300.00 3.00 300.00 3.00 300.00
0054 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 320.00 160.00 320.00 160.00 320.00 160.00
0055 6024000000-E 1622 TEMPORARY SLOPE DRAINS 110 LF 12.50 1375.00 12.50 1375.00 12.50 1375.00
0056 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 5 EA 100.00 500.00 135.00 675.00 135.00 675.00
0057 6030000000-E 1630 SILT EXCAVATION 725 CY 6.00 4350.00 6.00 4350.00 6.00 4350.00
0058 6033000000-E 1631 SYNTHETIC ROVING 475 sY 1.00 475.00 1.00 475.00 1.00 475.00
0059 6036000000-E 1631 MATTING FOR EROS CONTROL 350 SY 3.00 1050.00 3.00 1050.00 3.00 1050.00
0060 6042000000-E 1632 1/4" HARDWARE CLOTH 80 LF 4.00 320.00 4.00 320.00 4.00 320.00
0061 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 1100.00 3300.00 1100.00 3300.00 1100.00 3300.00
0062 6087000000-E 1660 MOWING 1.5 ACR 50.00 75.00 50.00 75.00 50.00 75.00
0063 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 5.00 250.00 5.00 250.00
0064 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00
0065 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 3.00 300.00 3.00 300.00 3.00 300.00
0066 6102000000-E 1664 SODDING 300 SY 10.00 3000.00 10.00 3000.00 10.00 3000.00
0067 6105000000-E 1664 WATER 51 MG 100.00 510.00 100.00 510.00 100.00 510.00
0068 6108000000-E 1665 FERTILIZER TOPDRESSING 2.25 TON 220.00 495.00 220.00 495.00 220.00 495.00
0069 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 50.00 100.00 50.00 100.00 50.00 100.00
0070 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 400.00 3200.00 401.00 3208.00
STRUCTURE ITEMS
0071 8017000000-N SP  CM&R TEMP ACCESS *eerss Lump Sum 1.00 100.00 6266.00
(19+37.00-L-)
0072 8035000000-N 402 REMV EXIST STR s Lump Sum 10000.00 20000.00 8000.00
(19+37.00-L-)
0073  8119000000-E 412 UNCLASSIFIED STR EXCAV 322 cY 6.50 2093.00 12.00 3864.00 9.51 3062.22
0074 8147000000-E 420 REINF CONCRETE DECK SLAB 3,720.4 SF 22.00 81848.80 23.00 85569.20 24.78 92191.51



MAY 21, 2002 02:39 PM

TIP NO

FED AID NO BRZ-1831(1)

B-3527

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831.

WAKE
8.2406702

0.237 Ml

10:00AM 9/ 9 007

MAY 21 2002 C200439

R. E. BURNS & SONS CO., INC.

DELLINGER, INC.

D. W. LYLE CORPORATION

STATESVILLE, NC MONROE, NC MCKENNEY, VA

0075 8161000000-E 420 GROOVING BRIDGE FLOORS 3,110.6 SF 0.70 2177.42 1.00 3110.60 1.48 4603.69
0076 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 815 CY 625.00 50937.50 700.00 57050.00 876.76 71455.94
0077 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 22000.00 24000.00 33633.22

(19+37.00-L-)
0078 8217000000-E 425 REINF STEEL (BRIDGE) 12,738 LB 0.80 10190.40 0.60 7642.80 0.49 6241.62
0079 8280000000-E 440 STRUCTURAL STEEL Lump Sum 83500.00 78000.00 98813.67
0080 8364000000-E 450 HP12X53 PILES 460 LF 20.00 9200.00 30.00 13800.00 59.00 27140.00
0081 8391000000-N 450 STEEL PILE POINTS 16 EA 150.00 2400.00 150.00 2400.00 97.34 1557.44
0082 8405000000-N SP  PNTING STL PILES @ ***** Lump Sum 20000.00 6000.00 2880.00

(19+37.00-L-)
0083 8503000000-E 460 CONCRETE BARRIER RAIL 19543 LF 57.00 11139.51 70.00 13680.10 54.09 10570.81
0084 8608000000-E 876 PLAIN RIP RAP Il (2-0") 215 TON 33.00 7095.00 42.00 9030.00 40.65 8739.75
0085 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 265 SY 2.00 530.00 2.00 530.00 2.00 530.00
0086 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4700.00 5000.00 6382.30
0087 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 6500.00 7500.00 5368.17

CONTRACT TOTAL TOTAL 636734.13 TOTAL 672416.10 TOTAL 694504.75

ROADWAY ITEMS SUB-TOTAL 312421.50 SUB-TOTAL 335139.40 SUB-TOTAL 307068.41

STRUCTURE ITEMS SUB-TOTAL 324312.63 SUB-TOTAL 337276.70 SUB-TOTAL 387436.34

BIDDERS IN ORDER CONTRACT TOTAL

SANFORD CONTRACTORS, INC. 1 574411.90

C. C. MANGUM CONTRACTORS, LLC 2 598371.50

DANE CONSTRUCTION, INC. 3 604476.46

W. E. GARRISON COMPANY, INC. 4 623383.24

#  SMITH-ROWE, INC. 5 633808.91

** BID EXECUTED IMPROPERLY

** NOT NOTARIZED

S. T. WOOTEN CORPORATION 6 634622.78

R. E. BURNS & SONS CO., INC. 7 636734.13

DELLINGER, INC. 8 672416.10

D. W. LYLE CORPORATION 9 694504.75

** DENOTES IRREGULAR BID
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TIP NO

R-1033A

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.

NC-135 FROM EAST OF MAYODAN CITY LIMITS TO EAST OF SR-2150.

ROCKINGHAM
6.511021

0.898 MI

10:00AM 177 008

MAY 21 2002

C200445

YATES CONSTRUCTION CO., INC.

ROY N. FORD COMPANY, INC.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

STOKESDALE, NC BLAIRS, VA GREENSBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 75850.00 76000.00 77250.00
0002 0043000000-N 226 GRADING Lump Sum 306887.00 250000.00 279900.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 4000.00 4000.00 3000.00 3000.00 6180.00 6180.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 1,000 CY 14.00 14000.00 7.50 7500.00 7.75 7750.00
0005 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 1,000 TON 11.50 11500.00 13.50 13500.00 15.45 15450.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 20.00 20000.00 17.50 17500.00 25.75 25750.00
0007 0196000000-E 270 SOIL STABILIZATION FABRIC 1,000 SY 2.00 2000.00 2.00 2000.00 2.10 2100.00
0008 0318000000-E 300 FNDATION MATL, MINOR STRS 380 TON 22.00 8360.00 15.00 5700.00 25.00 9500.00
0009 0342000000-E 310 :I;S%IDE DRAIN PIPE 60 LF 20.00 1200.00 27.00 1620.00 20.00 1200.00
0010 0366000000-E 310 15"RCPIPE CULV IlI 1,856 LF 22.00 40832.00 27.00 50112.00 24.25 45008.00
0011 0372000000-E 310 18"RCPIPE CULV IlI 344 LF 28.00 9632.00 30.00 10320.00 37.50 12900.00
0012 0378000000-E 310 24"RCPIPE CULV IlI 1,208 LF 32.00 38656.00 33.00 39864.00 31.30 37810.40
0013 0384000000-E 310 30"RC PIPE CULV IlI 12 LF 60.00 720.00 36.00 432.00 91.00 1092.00
0014 0708000000-E 310 15" BCCSP B 0.064" 24 LF 22.00 528.00 30.00 720.00 28.75 690.00
0015 0714000000-E 310 18" BCCSP B 0.064" 64 LF 28.00 1792.00 40.00 2560.00 30.50 1952.00
0016 0807000000-E 310 18"BCCSELB B 0.064" 2 EA 350.00 700.00 175.00 350.00 214.00 428.00
0017 0986000000-E SP  GENERIC PIPE ITEM (LF) 25 LF 50.00 1250.00 50.00 1250.00 131.85 3296.25
STEEL PIPE HANDRAIL FOR CONC STEPS
0018 0995000000-E 340 PIPE REMOVAL 935 LF 8.00 7480.00 5.00 4675.00 12.20 11407.00
0019 0996000000-N 350 PIPE CLEAN-OUT 4 EA 1000.00 4000.00 500.00 2000.00 425.00 1700.00
0020 1022000000-E SP  SEALING PVMT CRACKS 1,000 LB 2.00 2000.00 3.50 3500.00 3.75 3750.00
0021 1110000000-E 510 STABILIZER AGGREGATE 100 TON 18.00 1800.00 30.00 3000.00 16.15 1615.00
0022 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 20.00 8000.00 20.00 8000.00 26.80 10720.00
0023 1297000000-E 607 '(\g“ill_ ;":\)SP PVMT *** DTH 6,200 SY 2.40 14880.00 1.75 10850.00 2.05 12710.00
0024 1489000000-E 610 ASP CONC BASE CRS B25.0B 4,525 TON 28.56 129234.00 31.50 142537.50 27.80 125795.00
0025 1498000000-E 610 ASP CONC INTR CRS 119.0B 5,950 TON 29.99 178440.50 32.30 192185.00 28.40 168980.00
0026 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,850 TON 30.80 118580.00 29.50 113575.00 30.00 115500.00
0027 1560000000-E 620 ASP FOR PLANT MIX PG64-22 725 TON 181.56 131631.00 170.00 123250.00 188.00 136300.00
0028 1693000000-E 654 ASPHPM PAVEMENT REPAIR 200 TON 100.00 20000.00 80.00 16000.00 80.00 16000.00
0029 2000000000-N 806 RIGHT OF WAY MARKERS 58 EA 133.00 7714.00 130.00 7540.00 113.30 6571.40
0030 2253000000-E 840 PIPE COLLARS 1 CYy 1000.00 1000.00 1500.00 1500.00 752.00 752.00
0031 2286000000-N 840 MASNRY DRAINAGE STRUCT 40 EA 1000.00 40000.00 1500.00 60000.00 1300.00 52000.00
0032 2352000000-N 840 fgligl\:g)W/GRATE 840.7*** STD 7 EA 295.00 2065.00 500.00 3500.00 350.00 2450.00
0033 2363000000-N 840 fgligl\gi)W/ZGRTS 840.*** STD 4 EA 275.00 1100.00 750.00 3000.00 470.00 1880.00
0034 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 225.00 450.00 600.00 1200.00 321.00 642.00
0035 2521000000-E 844 CONCRETE STEPS 6 CY 850.00 5100.00 87.70 526.20 113.30 679.80
0036 2535000000-E 846 :;.',X):*é..?ONCRETE CURB 25 LF 22.00 550.00 22.70 567.50 14.40 360.00
0037 2549000000-E 846 2'-6"CONC CURB & GUTTER 6,200 LF 10.50 65100.00 10.80 66960.00 9.80 60760.00



MAY 21, 2002 02:39 PM
TIP NO R-1033A

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.

NC-135 FROM EAST OF MAYODAN CITY LIMITS TO EAST OF SR-2150.

ROCKINGHAM
6.511021

0.898 MI

10:00AM 217 008

MAY 21 2002 C200445

YATES CONSTRUCTION CO., INC.

ROY N. FORD COMPANY, INC.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

STOKESDALE, NC BLAIRS, VA GREENSBORO, NC
0038 2591000000-E 848 4" CONCRETE SIDEWALK 5 SY 35.00 175.00 36.00 180.00 30.90 154.50
0039 2612000000-E 848 6" CONCRETE DRIVEWAY 475 SY 45.00 21375.00 46.50 22087.50 46.35 22016.25
0040 3030000000-E 862 STL BM GUARDRAIL 450 LF 8.67 3901.50 8.50 3825.00 8.75 3937.50
0041 3045000000-E 862 SBGR SHOP CURVED 75 LF 9.18 688.50 9.00 675.00 9.30 697.50
0042 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 31.00 155.00 30.00 150.00 30.90 154.50
0043 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 306.00 306.00 300.00 300.00 309.00 309.00
0044 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 408.00 408.00 400.00 400.00 412.00 412.00
0045 3215000000-N 862 GR ANCHOR TYPE Il 2 EA 892.00 1784.00 875.00 1750.00 901.25 1802.50
0046 3270000000-N SP  GR ANCHOR TYPE 350 2 EA 1632.00 3264.00 1600.00 3200.00 1648.00 3296.00
0047 3360000000-E 863 REMOVE EXISTING GUARDRAIL 75 LF 1.05 78.75 1.00 75.00 1.05 78.75
0048 3649000000-E 876 PLAIN RIP RAP, CLASS B 16 TON 45.00 720.00 35.00 560.00 41.00 656.00
0049 3656000000-E 876 FILTER FABRIC FOR DRAINGE 580 SY 2.00 1160.00 2.00 1160.00 2.10 1218.00
0050 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 376 LF 5.97 2244.72 5.85 2199.60 6.05 2274.80
0051 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 102.00 204.00 100.00 200.00 103.00 206.00
0052  4102000000-N 904 SIGN ERECTION, TYPEE 22 EA 77.00 1694.00 75.00 1650.00 77.25 1699.50
0053 4129000000-N 906 E?DE)LOCATE SIGN, TYPE ***+* 3 EA 102.00 306.00 100.00 300.00 103.00 309.00
0054 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 27 EA 5.10 137.70 5.00 135.00 5.15 139.05
0055 4400000000-E 1110 WORK ZONE SIGNS (STAT) 205 SF 7.50 1537.50 6.75 1383.75 7.70 1578.50
0056 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 20.00 1920.00 4.50 432.00 16.25 1560.00
0057 4430000000-N 1130 DRUMS 200 EA 65.00 13000.00 33.25 6650.00 60.80 12160.00
0058 4435000000-N 1135 CONES 200 EA 25.00 5000.00 15.95 3190.00 39.50 7900.00
0059 4440000000-E 1145 BARRICADES (TYPE II) 252 LF 8.50 2142.00 8.00 2016.00 14.00 3528.00
0060 4445000000-E 1145 BARRICADES (TYPE IIl) 48 LF 8.50 408.00 384.00 18432.00 11.00 528.00
0061 4455000000-N 1150 FLAGGER 500 MD 150.00 75000.00 100.00 50000.00 155.00 77500.00
0062 4650000000-N 1251 TEMP RAISED PVMT MRKS 150 EA 4.60 690.00 4.50 675.00 6.20 930.00
0063 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,100 LF 0.51 1581.00 1.00 3100.00 0.41 1271.00
0064 4686000000-E 1205 THERMO PVT MKG LINES 4120 8,119 LF 0.51 4140.69 1.10 8930.90 0.52 4221.88
0065 4705000000-E 1205 THERMO LINES 16" 120MILS 44 LF 10.20 448.80 4.00 176.00 3.10 136.40
0066 4710000000-E 1205 24"WIDE THERMO 120 MILS 24 LF 5.10 122.40 6.00 144.00 7.20 172.80
0067 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 2 EA 102.00 204.00 75.00 150.00 103.00 206.00
0068 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 44 EA 102.00 4488.00 120.00 5280.00 103.00 4532.00
0069 4810000000-E 1205 PAINT PVMT MARKINGS 4" 60,247 LF 0.26 15664.22 0.25 15061.75 0.21 12651.87
0070 4820000000-E 1205 PAINT PVMT MARKINGS 8" 400 LF 1.02 408.00 1.00 400.00 0.31 124.00
0071 4850000000-E 1205 LINE REMOVAL 4" WIDE 16,500 LF 0.41 6765.00 0.85 14025.00 2.05 33825.00
0072 4900000000-N 1252 PERM RAISED PVMT MARKERS 150 EA 4.10 615.00 4.50 675.00 10.30 1545.00
0073 5306000000-E SP I(E;\E)DDING MATL, CL ke 2 TON 50.00 100.00 50.00 100.00 41.00 82.00
0074 5348000000-E 1510 *(*I"BQI \évCA;EOR; PIPE PC *** 27 LF 125.00 3375.00 300.00 8100.00 115.00 3105.00
0075 5360000000-E 1510 6" DI WATER PIPE PC 350 32 LF 50.00 1600.00 100.00 3200.00 75.00 2400.00
0076 5414000000-E 1510 3/4"CU WATER PIPE TYPE K 238 LF 25.00 5950.00 35.00 8330.00 18.80 4474.40
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TIP NO

R-1033A

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.

NC-135 FROM EAST OF MAYODAN CITY LIMITS TO EAST OF SR-2150.

ROCKINGHAM
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MAY 21 2002 C200445

YATES CONSTRUCTION CO., INC.

ROY N. FORD COMPANY, INC.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

STOKESDALE, NC BLAIRS, VA GREENSBORO, NC

0077 5480000000-E 1510 DI H20 FITTINGS 250# MIN 900 LB 4.00 3600.00 20.00 18000.00 7.65 6885.00
0078 5540000000-E 1510 6" GATE V&VB 200# WP 1 EA 700.00 700.00 2000.00 2000.00 1500.00 1500.00
0079 5576000000-E 1510 **X*"TAPN SLVE ****WP 2 EA 5500.00 11000.00 2000.00 4000.00 6650.00 13300.00

(18" X 6", 200# WP)
0080 5648000000-N 1510 RELOCATE EXIST WAT METER 25 EA 325.00 8125.00 750.00 18750.00 397.00 9925.00
0081 5672000000-N 1510 RELOCATE EXIST FIRE HYD 3 EA 1200.00 3600.00 1800.00 5400.00 1440.00 4320.00
0082 6000000000-E 1605 TEMPORARY SILT FENCE 3,925 LF 1.60 6280.00 2.00 7850.00 1.80 7065.00
0083 6006000000-E 1610 EROS CONTRL STONE CL A 270 TON 32.00 8640.00 45.00 12150.00 30.90 8343.00
0084 6009000000-E 1610 EROS CONTRL STONE CL B 1,075 TON 35.00 37625.00 35.00 37625.00 30.90 33217.50
0085 6012000000-E 1610 SEDIMENT CONTROL STONE 390 TON 32.00 12480.00 50.00 19500.00 30.90 12051.00
0086 6015000000-E 1615 TEMPORARY MULCHING 5.5 ACR 408.00 2244.00 494.00 2717.00 412.00 2266.00
0087 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 3.06 612.00 2.90 580.00 3.10 620.00
0088 6021000000-E 1620 FERT FOR TEMP SEEDING 0.75 TON 612.00 459.00 700.00 525.00 618.00 463.50
0089 6024000000-E 1622 TEMPORARY SLOPE DRAINS 140 LF 18.00 2520.00 25.00 3500.00 10.85 1519.00
0090 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 100.00 300.00 100.00 300.00 206.00 618.00
0091 6030000000-E 1630 SILT EXCAVATION 1,920 CY 8.00 15360.00 7.50 14400.00 10.30 19776.00
0092 6033000000-E 1631 SYNTHETIC ROVING 1,800 SY 1.68 3024.00 1.40 2520.00 1.70 3060.00
0093 6036000000-E 1631 MATTING FOR EROS CONTROL 900 SY 1.58 1422.00 1.50 1350.00 1.60 1440.00
0094 6042000000-E 1632 1/4" HARDWARE CLOTH 550 LF 1.47 808.50 3.00 1650.00 3.10 1705.00
0095 6084000000-E 1660 SEEDING AND MULCHING 5.5 ACR 1265.00 6957.50 1234.00 6787.00 1277.20 7024.60
0096 6087000000-E 1660 MOWING 3.5 ACR 43.00 150.50 40.00 140.00 43.25 151.38
0097 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.12 306.00 6.00 300.00 6.20 310.00
0098 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 816.00 204.00 800.00 200.00 824.00 206.00
0099 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 1.84 276.00 2.00 300.00 1.85 277.50
0100 6102000000-E 1664 SODDING 250 SY 9.20 2300.00 8.00 2000.00 9.25 2312.50
0101 6105000000-E 1664 WATER 4.2 MIG 153.00 642.60 100.00 420.00 154.50 648.90
0102 6108000000-E 1665 FERTILIZER TOPDRESSING 4.25 TON 317.00 1347.25 260.00 1105.00 319.30 1357.03
0103 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 41.00 82.00 55.00 110.00 41.20 82.40
0104 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 21.00 168.00 1.00 8.00 20.60 164.80
0105 6123000000-E 1670 REFORESTATION 1.5 ACR 561.00 841.50 700.00 1050.00 566.50 849.75

CONTRACT TOTAL TOTAL 1592868.13 TOTAL 1601329.70 TOTAL 1614080.41

ROADWAY ITEMS SUB-TOTAL 1592868.13 SUB-TOTAL 1601329.70 SUB-TOTAL 1614080.41
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WIDENING, GRADING, DRAINAGE & PAVING.
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ALLEGHENY CONSTRUCTION CO.,

INC.
ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 96000.00
0002 0043000000-N 226 GRADING Lump Sum 430000.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 300.00 300.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 1,000 CY 12.00 12000.00
0005 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 1,000 TON 22.00 22000.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 26.00 26000.00
0007 0196000000-E 270 SOIL STABILIZATION FABRIC 1,000 SY 1.50 1500.00
0008 0318000000-E 300 FNDATION MATL, MINOR STRS 380 TON 18.00 6840.00
0009 0342000000-E 310 Z;S%IDE DRAIN PIPE 60 LF 19.00 1140.00
0010 0366000000-E 310 15"RC PIPE CULV Il 1,856 LF 30.00 55680.00
0011 0372000000-E 310 18"RC PIPE CULV Il 344 LF 36.00 12384.00
0012 0378000000-E 310 24"RC PIPE CULV I 1,208 LF 48.00 57984.00
0013 0384000000-E 310 30" RC PIPE CULV Il 12 LF 80.00 960.00
0014 0708000000-E 310 15"BCCSP B 0.064" 24 LF 25.00 600.00
0015 0714000000-E 310 18"BCCSP B 0.064" 64 LF 27.00 1728.00
0016 0807000000-E 310 18"BCCSELB B 0.064" 2 EA 150.00 300.00
0017 0986000000-E SP  GENERIC PIPE ITEM (LF) 25 LF 50.00 1250.00
STEEL PIPE HANDRAIL FOR CONC STEPS

0018 0995000000-E 340 PIPE REMOVAL 935 LF 16.00 14960.00
0019 0996000000-N 350 PIPE CLEAN-OUT 4 EA 600.00 2400.00
0020 1022000000-E SP  SEALING PVMT CRACKS 1,000 LB 8.00 8000.00
0021 1110000000-E 510 STABILIZER AGGREGATE 100 TON 32.00 3200.00
0022 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 18.00 7200.00
0023 1297000000-E 607 l(\gllill- /"})SP PVMT ****" DTH 6,200 SY 3.35 20770.00
0024 1489000000-E 610 ASP CONC BASE CRS B25.0B 4,525 TON 33.00 149325.00
0025 1498000000-E 610 ASP CONC INTR CRS 119.0B 5,950 TON 34.40 204680.00
0026 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,850 TON 35.00 134750.00
0027 1560000000-E 620 ASP FOR PLANT MIX PG64-22 725 TON 178.00 129050.00
0028 1693000000-E 654 ASPH PM PAVEMENT REPAIR 200 TON 95.00 19000.00
0029 2000000000-N 806 RIGHT OF WAY MARKERS 58 EA 150.00 8700.00
0030 2253000000-E 840 PIPE COLLARS 1 CY 800.00 800.00
0031 2286000000-N 840 MASNRY DRAINAGE STRUCT 40 EA 1450.00 58000.00
0032 2352000000-N 840 (FBIE'SI\QE)W/GRATE 840.7** STD 7 EA 550.00 3850.00
0033 2363000000-N 840 (Fgli'gl\gi)W/ZGRTS 840.7*** STD 4 EA 550.00 2200.00
0034 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 450.00 900.00
0035 2521000000-E 844 CONCRETE STEPS 6 CY 600.00 3600.00
0036 2535000000-E 846 *(*;""X):*g'g?ONCRETE CURB 25 LF 15.00 375.00
0037 2549000000-E 846 2'-6"CONC CURB & GUTTER 6,200 LF 13.00 80600.00
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FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.
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C200445

ALLEGHENY CONSTRUCTION CO.,

INC.

ROANOKE, VA

0038 2591000000-E 848 4" CONCRETE SIDEWALK 5 SY 35.00 175.00
0039 2612000000-E 848 6" CONCRETE DRIVEWAY 475 SY 60.00 28500.00
0040 3030000000-E 862 STL BM GUARDRAIL 450 LF 9.00 4050.00
0041 3045000000-E 862 SBGR SHOP CURVED 75 LF 9.00 675.00
0042 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00
0043 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 350.00 350.00
0044 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 450.00 450.00
0045 3215000000-N 862 GR ANCHOR TYPE Il 2 EA 900.00 1800.00
0046 3270000000-N SP GR ANCHOR TYPE 350 2 EA 1700.00 3400.00
0047 3360000000-E 863 REMOVE EXISTING GUARDRAIL 75 LF 2.00 150.00
0048 3649000000-E 876 PLAIN RIP RAP, CLASS B 16 TON 45.00 720.00
0049 3656000000-E 876 FILTER FABRIC FOR DRAINGE 580 SY 2.00 1160.00
0050 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 376 LF 3.00 1128.00
0051 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 75.00 150.00
0052 4102000000-N 904 SIGN ERECTION, TYPE E 22 EA 65.00 1430.00
0053 4129000000-N 906 ;?DE)LOCATE SIGN, TYPE #****x 3 EA 125.00 375.00
0054 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 27 EA 55.00 1485.00
0055  4400000000-E 1110 WORK ZONE SIGNS (STAT) 205 SF 8.00 1640.00
0056 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 5.00 480.00
0057 4430000000-N 1130 DRUMS 200 EA 40.00 8000.00
0058 4435000000-N 1135 CONES 200 EA 10.00 2000.00
0059 4440000000-E 1145 BARRICADES (TYPE II) 252 LF 12.00 3024.00
0060 4445000000-E 1145 BARRICADES (TYPE Ill) 48 LF 14.00 672.00
0061 4455000000-N 1150 FLAGGER 500 MD 130.00 65000.00
0062 4650000000-N 1251 TEMP RAISED PVMT MRKS 150 EA 5.00 750.00
0063 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,100 LF 0.50 1550.00
0064 4686000000-E 1205 THERMO PVT MKG LINES 4"120 8,119 LF 0.50 4059.50
0065 4705000000-E 1205 THERMO LINES 16" 120MILS 44 LF 12.00 528.00
0066 4710000000-E 1205 24"WIDE THERMO 120 MILS 24 LF 6.00 144.00
0067 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 2 EA 150.00 300.00
0068 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 44 EA 150.00 6600.00
0069 4810000000-E 1205 PAINT PVMT MARKINGS 4" 60,247 LF 0.30 18074.10
0070 4820000000-E 1205 PAINT PVMT MARKINGS 8" 400 LF 1.00 400.00
0071 4850000000-E 1205 LINE REMOVAL 4" WIDE 16,500 LF 0.75 12375.00
0072 4900000000-N 1252 PERM RAISED PVMT MARKERS 150 EA 6.00 900.00
0073 5306000000-E Sp I(?I»\E)DDING MATL, CL **tkkk 2 TON 50.00 100.00
0074 5348000000-E 1510 **"DI WATER PIPE PC *** 27 LF 85.00 2295.00

(18", PC 300)

0075 5360000000-E 1510 6" DI WATER PIPE PC 350 32 LF 55.00 1760.00
0076 5414000000-E 1510 3/4"CU WATER PIPE TYPE K 238 LF 30.00 7140.00



MAY 21, 2002 02:39 PM
TIP NO R-1033A

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.
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ALLEGHENY CONSTRUCTION CO.,

INC.
ROANOKE, VA
0077 5480000000-E 1510 DI H20 FITTINGS 250# MIN 900 LB 12.00 10800.00
0078 5540000000-E 1510 6" GATE V&VB 200# WP 1 EA 900.00 900.00
0079 5576000000-E 1510 **X*"TAPN SLVE ****WP 2 EA 7000.00 14000.00
(18" X 6", 200# WP)
0080 5648000000-N 1510 RELOCATE EXIST WAT METER 25 EA 450.00 11250.00
0081 5672000000-N 1510 RELOCATE EXIST FIRE HYD 3 EA 1400.00 4200.00
0082 6000000000-E 1605 TEMPORARY SILT FENCE 3,925 LF 4.00 15700.00
0083 6006000000-E 1610 EROS CONTRL STONE CL A 270 TON 35.00 9450.00
0084 6009000000-E 1610 EROS CONTRL STONE CL B 1,075 TON 35.00 37625.00
0085 6012000000-E 1610 SEDIMENT CONTROL STONE 390 TON 35.00 13650.00
0086 6015000000-E 1615 TEMPORARY MULCHING 5.5 ACR 500.00 2750.00
0087 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 3.00 600.00
0088 6021000000-E 1620 FERT FOR TEMP SEEDING 0.75 TON 750.00 562.50
0089 6024000000-E 1622 TEMPORARY SLOPE DRAINS 140 LF 22.00 3080.00
0090 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 150.00 450.00
0091 6030000000-E 1630 SILT EXCAVATION 1,920 CY 6.00 11520.00
0092 6033000000-E 1631 SYNTHETIC ROVING 1,800 SY 2.00 3600.00
0093 6036000000-E 1631 MATTING FOR EROS CONTROL 900 SY 3.00 2700.00
0094 6042000000-E 1632 1/4" HARDWARE CLOTH 550 LF 2.00 1100.00
0095 6084000000-E 1660 SEEDING AND MULCHING 5.5 ACR 1400.00 7700.00
0096 6087000000-E 1660 MOWING 3.5 ACR 50.00 175.00
0097 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00
0098 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00
0099 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 3.00 450.00
0100 6102000000-E 1664 SODDING 250 SY 10.00 2500.00
0101 6105000000-E 1664 WATER 4.2 MIG 150.00 630.00
0102 6108000000-E 1665 FERTILIZER TOPDRESSING 4.25 TON 275.00 1168.75
0103 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 65.00 130.00
0104 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00
0105 6123000000-E 1670 REFORESTATION 1.5 ACR 1000.00 1500.00
CONTRACT TOTAL TOTAL 1921764.85
ROADWAY ITEMS SUB-TOTAL 1921764.85
BIDDERS IN ORDER CONTRACT TOTAL
YATES CONSTRUCTION CO., INC. 1 1592868.13
ROY N. FORD COMPANY, INC. 2 1601329.70

APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION

1614080.41



MAY 21, 2002 02:39 PM
TIP NO R-1033A

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.
NC-135 FROM EAST OF MAYODAN CITY LIMITS TO EAST OF SR-2150.

ROCKINGHAM

6.511021

0.898 Ml

10:00AM

MAY 21 2002

717

008

C200445

ALLEGHENY CONSTRUCTION CO., INC.

1921764.85



MAY 21, 2002 02:39 PM
TIP NO B-3302

FED AID NO MA-BRZ-1549(2)
GRADING, DRAINAGE, PAVING & CULVERT.
PRECAST CULVERT AT GRASSY CREEK & APPROACHES ON SR-1549.

ASHE
8.2711402

0.197 KM

10:00AM

MAY 21 2002

009

C200441

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

JESSE MCEWEN & SONS

GRADING, INC.

MOCKSVILLE, NC

JAMES R. VANNOY & SONS CONST.

JEFFERSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003 0043000000-N 226 GRADING

0004 0050000000-M 226 SUPP CLEARING & GRUBBING

0005 0057000000-M 226 UNDERCUT EXCAVATION

0006 0318000000-M 300 FND CONDIT MATL MIN STR

0007 0342000000-M 310 ***MM SIDE DRAIN PIPE
(375MM)

0008 0372000000-M 310 450MM RCP CULV CLASS llI

0009 0995000000-M 340 PIPE REMOVAL

0010 1121000000-M 520 AGGREGATE BASE COURSE

0011 1220000000-M 545 INCIDENTAL STONE BASE

0012 2000000000-N 806 RIGHT OF WAY MARKERS

0013 2022000000-M 815 SUBDRAIN EXCAVATION

0014 2033000000-M 815 SUBDR FINE AGGREGATE

0015 2044000000-M 815 150MM PERF SUBDR PIPE

0016 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S

0017 2066000000-N 815 CONC PAD SUBDRN OUTLET

0018 2077000000-M 815 150MM OUTLET PIPE (SD)

0019 2286000000-N 840 MASNRY DRAINAGE STRUCT

0020 2363000000-N 840 FRAME W/2GRTS 840.*** STD
(840.24)

0021 3150000000-N 862 ADDIT GUARDRAIL POSTS

0022 3165000000-N SP GR ANCHOR TYPE *#stsikeek
(350, WEATHERING STEEL)

0023  3420000000-M SP  GENERIC GUARDRAIL ITEM (M)
STEEL BM GUARDRAIL (WEATHERINGSTEEL)

0024 3649000000-M 876 PLN RIP RAP, CLASS B

0025  3656000000-M 876 FILTER FABRIC FOR DRAINGE

0026 4400000000-M 1110 WORK ZONE SIGNS (STAT)

0027 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD

0028 4425000000-N 1125 WARNING FLAG SETS

0029  4430000000-N 1130 DRUMS

0030 4435000000-N 1135 CONES

0031 4445000000-M 1145 BARRICADES (TYPE IlI)

0032  4450000000-N 1150 FLAGGER

0033  6000000000-M 1605 TEMPORARY SILT FENCE

0034 6006000000-M 1610 EROS CONTRL STONE CL A

0035 6009000000-M 1610 EROS CONTRL STONE CL B

0036 6012000000-M 1610 SEDIMENT CONTROL STONE

0037 6015000000-M 1615 TEMPORARY MULCHING

0038 6018000000-M 1620 SEED FOR TEMP SEEDING

Lump Sum 16640.00
Lump Sum 7550.00
Lump Sum 45005.00
0.4 HA 500.00 200.00
100 M3 10.00 1000.00
11 MTN 22.00 242.00

84 M 15.00 126.00
336 M 66.00 2217.60
163 M 24.00 391.20
440 MTN 18.00 7920.00
100 MTN 22.00 2200.00
18 EA 150.00 2700.00

56 M3 8.00 448.00

42 M3 40.00 1680.00
100 M 6.00 600.00
12 EA 5.00 60.00

1 EA 250.00 250.00

2 M 6.00 12.00

2 EA 1200.00 2400.00

2 EA 300.00 600.00

5 EA 30.00 150.00

4 EA 1700.00 6800.00
106.68 M 32.50 3467.10
4 MTN 28.00 112.00

92.5 M2 9.00 832.50
479 M2 63.00 3017.70
10.28 M2 54.00 555.12
4 EA 17.00 68.00

20 EA 45.00 900.00

20 EA 15.00 300.00

28 M 28.00 784.00

8 HR 15.00 120.00

50 M 12.00 600.00

75 MTN 28.00 2100.00
120 MTN 28.00 3360.00
40 MTN 22.00 880.00

05 HA 2000.00 1000.00

25 KG 10.00 250.00

625.00
6.00
27.50
80.00

100.00
10.00
22.00
22.00
175.00
10.00
40.00
9.00
10.00
175.00
9.00
1200.00

325.00

30.00
1700.00

32.50

35.00
3.00
55.00
50.00
15.00
50.00
16.00
26.00
15.00
3.25
32.50
35.00
25.00
1000.00
8.00

16226.00
7500.00
58000.00
250.00
600.00
302.50
672.00

3360.00
163.00
9680.00
2200.00
3150.00
560.00
1680.00
900.00
120.00
175.00
18.00
2400.00
650.00

150.00
6800.00

3467.10

140.00
277.50
2634.50
514.00
60.00
1000.00
320.00
728.00
120.00
162.50
2437.50
4200.00
1000.00
500.00
200.00

1.00
9.00
33.00
30.00

70.00
15.00
16.00
15.00
125.00
9.00
35.00
9.00
15.00
200.00
24.00
1000.00
400.00

30.00
1800.00

34.00

45.00
3.00
70.00
65.00
30.00
55.00
20.00
45.00
12.00
5.00
25.00
28.00
20.00
1800.00
6.25

20000.00
4000.00
30000.00
0.40
900.00
363.00
252.00

2352.00
244.50
7040.00
1500.00
2250.00
504.00
1470.00
900.00
180.00
200.00
48.00
2000.00
800.00

150.00
7200.00

3627.12

180.00
277.50
3353.00
668.20
120.00
1100.00
400.00
1260.00
96.00
250.00
1875.00
3360.00
800.00
900.00
156.25



MAY 21, 2002 02:39 PM ASHE
TIP NO B-3302 8.2711402 10:00AM 2/ 2 009

FED AID NO MA-BRZ-1549(2) 0.197 KM MAY 21 2002 C200441
GRADING, DRAINAGE, PAVING & CULVERT.
PRECAST CULVERT AT GRASSY CREEK & APPROACHES ON SR-1549.

DANE CONSTRUCTION, INC. JESSE MCEWEN & SONS ~ JAMES R. VANNOY & SONS CONST.
GRADING, INC.
MOORESVILLE, NC MOCKSVILLE, NC JEFFERSON, NC
0039 6021000000-M 1620 FERT FOR TEMP SEEDING 0.25 MTN 1000.00 250.00 400.00 100.00 340.00 85.00
0040 6024000000-M 1622 TEMPORARY SLOPE DRAINS 10 M 15.00 150.00 36.00 360.00 20.00 200.00
0041 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 200.00 400.00 150.00 300.00 350.00 700.00
0042 6030000000-M 1630 SILT EXCAVATION 320 M3 8.00 2560.00 6.00 1920.00 9.00 2880.00
0043  6033000000-M 1631 SYNTHETIC ROVING 200 M2 1.00 200.00 2.00 400.00 1.50 300.00
0044 6036000000-M 1631 MATTING FOR EROS CONTROL 100 M2 3.00 300.00 2.00 200.00 1.50 150.00
0045 6042000000-M 1632 6.4MM HARDWARE CLOTH 20 M 30.00 600.00 8.00 160.00 11.00 220.00
0046 6070000000-N SP  SPECIAL STILLING BASINS 2 EA 375.00 750.00 1000.00 2000.00 500.00 1000.00
0047 6084000000-M 1660 SEEDING & MULCHING 0.5 HA 10000.00 5000.00 4500.00 2250.00 3250.00 1625.00
0048  6087000000-M 1660 MOWING 05 HA 200.00 100.00 100.00 50.00 110.00 55.00
0049  6090000000-M 1661 SEED FOR REPAIR SEEDING 25 KG 10.00 250.00 14.00 350.00 6.25 156.25
0050 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 1000.00 250.00 400.00 100.00 340.00 85.00
0051 6096000000-M 1662 SEED FOR SUPP SEEDING 25 KG 10.00 250.00 400.00 10000.00% 6.25 156.25
0052 6102000000-M 1664 SODDING 200 M2 10.00 2000.00 8.00 1600.00 7.00 1400.00
0053 6105000000-M 1664 WATER 15 KL 100.00 1500.00 25.00 375.00 16.00 240.00
0054 6108000000-M 1665 FERTILIZER TOPDRESSING 1 MTN 500.00 500.00 350.00 350.00 300.00 300.00
0055 6111000000-M SP  IMPERVIOUS DIKE 52 M 65.00 3380.00 100.00 5200.00 180.00 9360.00
0056 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 150.00 300.00 35.00 70.00 40.00 80.00
0057 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 200.00 1600.00 100.00 800.00
CULVERT ITEMS
0058 8056000000-N 402 REMV EXIST STR #rnees Lump Sum 15000.00 20000.00 15000.00
(11+01.400-L-)
0059 8590000000-M 876 (Pll.)AIN RIP RAP, CLASS ** 51 MTN 32.00 1632.00 32.50 1657.50 28.00 1428.00
0060 8804000000-N SP  GENERIC CULVERT ITEM (LS) Lump Sum 162100.00 150000.00 180000.00

PRECAST REINF CONC THREE-SIDED BOX CULVERT @
STA 11+01.400-L

0061 8821000000-M SP GENERIC CULVERT ITEM (M2) 85 M2 200.00 17000.00 372.00 31620.00 1050.00 89250.00
ARCHITECTURAL CONC SURFACE TREATMENT

CONTRACT TOTAL TOTAL 332810.22 TOTAL 363980.10% TOTAL 406247.47
ROADWAY ITEMS SUB-TOTAL 137078.22 SUB-TOTAL 160702.60 SUB-TOTAL 120569.47
CULVERT ITEMS SUB-TOTAL 195732.00 SUB-TOTAL 203277.50 SUB-TOTAL 285678.00
BIDDERS IN ORDER CONTRACT TOTAL

DANE CONSTRUCTION, INC. 1 332810.22

JESSE MCEWEN & SONS GRADING, INC. 2 363980.10%

JAMES R. VANNOY & SONS CONST. 3 406247.47



MAY 21, 2002 02:39 PM
TIP NO

FED AID NO BRZ-1508(2)

B-3534

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508.

WATAUGA

8.2751502

0.282 Ml

10:00AM 1/9 010

MAY 21 2002 C200440

JAMES R. VANNOY & SONS CONST.

JEFFERSON, NC

DANE CONSTRUCTION, INC. APAC-CAROLINA, INC.,

THOMPSON-ARTHUR DIVISION

MOORESVILLE, NC GREENSBORO, NC

0001
0002
0003
0004
0005
0006
0007

0008
0009
0010
0011
0012
0013
0014
0015

0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035

0036
0037
0038
0039

0000100000-N
0000400000-N
0001000000-E
0008000000-E
0015000000-N
0022000000-E
0029000000-N

0036000000-E
0080000000-E
0106000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0342000000-E

0366000000-E
0372000000-E
0708000000-E
0806000000-E
0995000000-E
1011000000-N
1121000000-E
1220000000-E
1489000000-E
1519000000-E
1560000000-E
2000000000-N
2022000000-E
2033000000-E
2044000000-E
2055000000-E
2066000000-N
2077000000-E
2286000000-N
2363000000-N

2556000000-E
3030000000-E
3105000000-N
3150000000-N

800
801
200
200
205
225
SP

225
SP

230
240
265
270
300
310

310
310
310
310
340
500
520
545
610
610
620
806
815
815
815
815
815
815
840
840

846
862
862
862

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION

REINF BRG APPR it
(16+38.50)
UNDERCUT EXCAVATION

CLASS IV SUBGRD STABILIZATION

BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FNDATION MATL, MINOR STRS
*** SIDE DRAIN PIPE

(15")

15" RC PIPE CULV Il

18" RC PIPE CULV 1l

15" BCCSP B 0.064"

15" BCCS ELB B 0.064"

PIPE REMOVAL

FINE GRADING

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDRAIN FINE AGGREGATE
6" PERF SUBDRN PIPE

6" SUBDRN Y, T,OR L

CONC PAD SUBDRN OUTLET
6" OUTLET PIPE (SUBDRNS)
MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.** STD
(840.29)
SHOULDER BERM GUTTER

STL BM GUARDRAIL
SBGR TERM SECT
ADDIT GUARDRAIL POSTS

Lump Sum
Lump Sum
Lump Sum

1 ACR

1 EA

1,100 CY
Lump Sum

200 CY
325 TON
14,600 CY
20 CY
500 CY
500 SY
30 TON

28 LF

124 LF
68 LF
12 LF
2 EA
84 LF
Lump Sum
190 TON
60 TON
860 TON
520 TON
75 TON
20 EA
70 CY
55 CY
300 LF
EA
EA
LF
EA
EA

NN OO

170 LF
150 LF
2 EA
5 EA

1.00
2500.00
5.00

6.00
17.00
5.50
5.00
30.00
1.25
20.00
14.00

18.00
21.00
15.00
200.00
6.00

17.00
17.00
55.00
55.00
225.00
150.00
6.00
40.00
3.00
15.00
175.00
8.00
1500.00
400.00

15.00

8.75
35.00
30.00

30000.00
9000.00
20000.00
1.00
2500.00
5500.00
12000.00

1200.00
5525.00
80300.00
100.00
15000.00
625.00
600.00
392.00

2232.00
1428.00
180.00
400.00
504.00
5000.00
3230.00
1020.00
47300.00
28600.00
16875.00
3000.00
420.00
2200.00
900.00
135.00
175.00
48.00
3000.00
800.00

2550.00
1312.50
70.00
150.00

31000.00 21994.00

13500.00 14008.00

31000.00 10740.00

150.00 150.00 103.00 103.00
1000.00 1000.00 1236.00 1236.00
5.00 5500.00 2.60 2860.00
13000.00 10300.00

5.00 1000.00 3.00 600.00
26.00 8450.00 15.45 5021.25
5.00 73000.00 5.70 83220.00
14.00 280.00 3.00 60.00
25.00 12500.00 15.45 7725.00
1.75 875.00 2.10 1050.00
26.00 780.00 15.45 463.50
18.00 504.00 15.45 432.60
14.00 1736.00 20.60 2554.40
16.00 1088.00 25.75 1751.00
16.00 192.00 20.60 247.20
150.00 300.00 206.00 412.00
4.00 336.00 5.15 432.60
5500.00 10568.00

25.00 4750.00 15.45 2935.50
25.00 1500.00 15.45 927.00
69.00 59340.00 71.10 61146.00
69.00 35880.00 71.10 36972.00
325.00 24375.00 334.75 25106.25
150.00 3000.00 154.50 3090.00
12.00 840.00 5.15 360.50
29.00 1595.00 30.90 1699.50
7.50 2250.00 4.15 1245.00
45.00 405.00 10.30 92.70
375.00 375.00 103.00 103.00
37.00 222.00 10.30 61.80
1300.00 2600.00 1545.00 3090.00
375.00 750.00 257.50 515.00
25.00 4250.00 30.00 5100.00
8.75 1312.50 9.00 1350.00
35.00 70.00 36.05 72.10

30.00 150.00 30.90 154.50



MAY 21, 2002 02:39 PM
TIP NO B-3534

FED AID NO BRZ-1508(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508.

WATAUGA
8.2751502

0.282 Ml

10:00AM 2/ 9 010

MAY 21 2002 C200440

JAMES R. VANNOY & SONS CONST.

DANE CONSTRUCTION, INC. APAC-CAROLINA, INC.,

THOMPSON-ARTHUR DIVISION

JEFFERSON, NC MOORESVILLE, NC GREENSBORO, NC
0040 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 875.00 3500.00 875.00 3500.00 901.25 3605.00
0041 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1600.00 6400.00 1600.00 6400.00 1648.00 6592.00
0042 3649000000-E 876 PLAIN RIP RAP, CLASS B 90 TON 24.00 2160.00 28.00 2520.00 30.90 2781.00
0043 3656000000-E 876 FILTER FABRIC FOR DRAINGE 505 SY 1.50 757.50 1.75 883.75 2.10 1060.50
0044 4400000000-E 1110 WORK ZONE SIGNS (STAT) 52 SF 9.00 468.00 10.00 520.00 8.50 442.00
0045 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 8.00 768.00 10.00 960.00 4.00 384.00
0046 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 60 SF 7.00 420.00 10.00 600.00 4.50 270.00
0047 4430000000-N 1130 DRUMS 60 EA 60.00 3600.00 45.00 2700.00 23.00 1380.00
0048 4435000000-N 1135 CONES 33 EA 15.00 495.00 18.00 594.00 12.00 396.00
0049 4445000000-E 1145 BARRICADES (TYPE IIl) 84 LF 12.00 1008.00 12.00 1008.00 11.00 924.00
0050 4450000000-N 1150 FLAGGER 320 HR 12.00 3840.00 12.00 3840.00 10.50 3360.00
0051 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 320 LF 2.75 880.00 2.75 880.00 5.15 1648.00
0052  4650000000-N 1251 TEMP RAISED PVMT MRKS 18 EA 9.75 175.50 9.75 175.50 20.60 370.80
0053 4730000000-E 1205 4" EPOXY PVT MKG LINES 5,840 LF 1.50 8760.00 1.50 8760.00 2.10 12264.00
0054 4810000000-E 1205 PAINT PVMT MARKINGS 4" 11,680 LF 0.28 3270.40 0.28 3270.40 0.58 6774.40
0055 6000000000-E 1605 TEMPORARY SILT FENCE 300 LF 3.00 900.00 3.50 1050.00 3.10 930.00
0056  6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 24.00 3600.00 28.00 4200.00 30.90 4635.00
0057 6009000000-E 1610 EROS CONTRL STONE CL B 300 TON 24.00 7200.00 28.00 8400.00 30.90 9270.00
0058 6012000000-E 1610 SEDIMENT CONTROL STONE 100 TON 18.00 1800.00 28.00 2800.00 18.55 1855.00
0059 6015000000-E 1615 TEMPORARY MULCHING 2.5 ACR 400.00 1000.00 360.00 900.00 370.80 927.00
0060 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 5.00 750.00 2.50 375.00 2.60 390.00
0061 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 400.00 200.00 500.00 250.00 515.00 257.50
0062 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 6.00 600.00 17.00 1700.00 10.30 1030.00
0063 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 350.00 1050.00 300.00 900.00 103.00 309.00
0064 6030000000-E 1630 SILT EXCAVATION 775 CY 4.00 3100.00 5.25 4068.75 4.15 3216.25
0065 6033000000-E 1631 SYNTHETIC ROVING 600 SY 1.30 780.00 1.00 600.00 1.05 630.00
0066 6036000000-E 1631 MATTING FOR EROS CONTROL 300 SY 1.30 390.00 3.00 900.00 3.10 930.00
0067 6042000000-E 1632 1/4" HARDWARE CLOTH 50 LF 4.00 200.00 6.00 300.00 3.00 150.00
0068 6084000000-E 1660 SEEDING AND MULCHING 3.5 ACR 1400.00 4900.00 1500.00 5250.00 1550.00 5425.00
0069 6087000000-E 1660 MOWING 1.5 ACR 50.00 75.00 100.00 150.00 103.00 154.50
0070  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00 5.00 250.00 5.15 257.50
0071 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 1000.00 250.00 1030.00 257.50
0072 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 2.00 200.00 5.00 500.00 5.15 515.00
0073 6102000000-E 1664 SODDING 175 SY 8.00 1400.00 10.00 1750.00 10.30 1802.50
0074 6105000000-E 1664 WATER 2.94 MIG 100.00 294.00 100.00 294.00 103.00 302.82
0075 6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 300.00 750.00 300.00 750.00 309.00 772.50
0076 6114000000-N SP  SPECIALIZED HAND MOWING 1 HR 25.00 25.00 50.00 50.00 51.50 51.50
0077 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 1.00 8.00 1.05 8.40
0078 6123000000-E 1670 REFORESTATION 1 ACR 600.00 600.00 1000.00 1000.00 1030.00 1030.00



MAY 21, 2002 02:39 PM WATAUGA
TIP NO B-3534 8.2751502 10:00AM 3/9 010

FED AID NO BRZ-1508(2) 0.282 MI MAY 21 2002 C200440
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508.

JAMES R. VANNOY & SONS CONST. DANE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION
JEFFERSON, NC MOORESVILLE, NC GREENSBORO, NC
STRUCTURE ITEMS
0079 8035000000-N 402 REMV EXIST STR e Lump Sum 17000.00 3000.00 12937.00
(16+38.50-L-)
0080 8147000000-E 420 REINF CONCRETE DECK SLAB 2,577 SF 24.00 61848.00 21.00 54117.00 27.75 71511.75
0081 8161000000-E 420 GROOVING BRIDGE FLOORS 2,060 SF 1.10 2266.00 1.10 2266.00 1.35 2781.00
0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 36 CY 650.00 23400.00 600.00 21600.00 608.00 21888.00
0083 8210000000-N 422 BRG APPR SLAB **tkkines Lump Sum 18000.00 17500.00 17875.00
(16+38.50-L-)
0084 8217000000-E 425 REINF STEEL (BRIDGE) 6,242 LB 0.55 3433.10 1.50 9363.00 1.05 6554.10
0085 8280000000-E 440 STRUCTURAL STEEL Lump Sum 80000.00 80000.00 88040.00
0086 8364000000-E 450 HP12X53 PILES 240 LF 27.00 6480.00 39.00 9360.00 41.00 9840.00
0087 8391000000-N 450 STEEL PILE POINTS 12 EA 80.00 960.00 110.00 1320.00 112.00 1344.00
0088 8503000000-E 460 CONCRETE BARRIER RAIL 165.83 LF 60.00 9949.80 60.00 9949.80 58.00 9618.14
0089 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 238 TON 30.00 7140.00 35.00 8330.00 30.90 7354.20
0090 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 265 SY 1.50 397.50 2.30 609.50 2.50 662.50
0091 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2500.00 1200.00 2923.00
0092 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 2000.00 2300.00 5588.00
CONTRACT TOTAL TOTAL 606371.30 TOTAL 639578.20 TOTAL 656074.76
ROADWAY ITEMS SUB-TOTAL 370996.90 SUB-TOTAL 418662.90 SUB-TOTAL 397158.07

STRUCTURE ITEMS SUB-TOTAL 235374.40 SUB-TOTAL 220915.30 SUB-TOTAL 258916.69



MAY 21, 2002 02:39 PM
TIP NO

FED AID NO BRZ-1508(2)

B-3534

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508.

WATAUGA
8.2751502

0.282 Ml

10:00AM 419 010

MAY 21 2002 C200440

MILLER STRUCTURES, INC.

SMITH-ROWE, INC.

JESSE MCEWEN & SONS GRADING,

INC.

MARION, NC MOUNT AIRY, NC MOCKSVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 25000.00 35000.00 30602.95
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 25000.00 13600.00 14000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 15000.00 52000.00 20000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 100.00 100.00 100.00 100.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 2500.00 2500.00 1500.00 1500.00 1500.00 1500.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 1,100 CY 5.00 5500.00 4.00 4400.00 4.00 4400.00
0007 0029000000-N SP  REINF BRG APPR wsier Lump Sum 15000.00 9500.00 9500.00
(16+38.50)

0008 0036000000-E 225 UNDERCUT EXCAVATION 200 cy 10.00 2000.00 5.00 1000.00 5.00 1000.00
0009 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 325 TON 21.00 6825.00 20.00 6500.00 20.00 6500.00
0010 0106000000-E 230 BORROW EXCAVATION 14,600 CY 8.00 116800.00 8.25 120450.00 8.25 120450.00
0011 0134000000-E 240 DRAINAGE DITCH EXCAVATION 20 cy 5.00 100.00 6.00 120.00 6.00 120.00
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 15.00 7500.00 15.00 7500.00 15.00 7500.00
0013 0196000000-E 270 SOIL STABILIZATION FABRIC 500 SY 6.00 3000.00 3.00 1500.00 3.00 1500.00
0014 0318000000-E 300 FNDATION MATL, MINOR STRS 30 TON 28.00 840.00 22.00 660.00 22.00 660.00
0015 0342000000-E 310 EI';SIDE DRAIN PIPE 28 LF 20.00 560.00 20.00 560.00 20.00 560.00
0016 0366000000-E 310 15"RCPIPE CULV Ill 124 LF 28.00 3472.00 25.00 3100.00 25.00 3100.00
0017 0372000000-E 310 18"RCPIPE CULV Il 68 LF 32.00 2176.00 30.00 2040.00 30.00 2040.00
0018 0708000000-E 310 15" BCCSP B 0.064" 12 LF 25.00 300.00 24.50 294.00 24.50 294.00
0019 0806000000-E 310 15"BCCS ELB B 0.064" 2 EA 175.00 350.00 125.00 250.00 125.00 250.00
0020 0995000000-E 340 PIPE REMOVAL 84 LF 5.00 420.00 3.00 252.00 3.00 252.00
0021 1011000000-N 500 FINE GRADING Lump Sum 1500.00 10000.00 10000.00
0022 1121000000-E 520 AGGREGATE BASE COURSE 190 TON 16.00 3040.00 22.00 4180.00 22.00 4180.00
0023  1220000000-E 545 INCIDENTAL STONE BASE 60 TON 18.00 1080.00 22.00 1320.00 22.00 1320.00
0024 1489000000-E 610 ASP CONC BASE CRS B25.0B 860 TON 65.00 55900.00 69.00 59340.00 69.00 59340.00
0025 1519000000-E 610 ASP CONC SURF CRS S9.58 520 TON 65.00 33800.00 69.00 35880.00 69.00 35880.00
0026 1560000000-E 620 ASP FOR PLANT MIX PG64-22 75 TON 235.00 17625.00 325.00 24375.00 325.00 24375.00
0027 2000000000-N 806 RIGHT OF WAY MARKERS 20 EA 150.00 3000.00 150.00 3000.00 150.00 3000.00
0028 2022000000-E 815 SUBDRAIN EXCAVATION 70 cY 6.00 420.00 5.00 350.00 5.00 350.00
0029 2033000000-E 815 SUBDRAIN FINE AGGREGATE 55 CY 20.00 1100.00 20.00 1100.00 20.00 1100.00
0030 2044000000-E 815 6" PERF SUBDRN PIPE 300 LF 4.00 1200.00 3.00 900.00 3.00 900.00
0031 2055000000-E 815 6'SUBDRN Y,T,ORL 9 EA 10.00 90.00 10.00 90.00 10.00 90.00
0032 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 150.00 150.00 150.00 150.00 150.00 150.00
0033  2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 4.00 24.00 3.00 18.00 3.00 18.00
0034 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1400.00 2800.00 1200.00 2400.00 1200.00 2400.00
0035  2363000000-N 840 (FBIE/SI\QS)W/ZGRT S 840.7++ STD 2 EA 500.00 1000.00 325.00 650.00 325.00 650.00
0036 2556000000-E 846 SHOULDER BERM GUTTER 170 LF 42.00 7140.00 55.00 9350.00 18.00 3060.00
0037 3030000000-E 862 STL BM GUARDRAIL 150 LF 9.50 1425.00 8.75 1312.50 8.75 1312.50
0038  3105000000-N 862 SBGR TERM SECT 2 EA 50.00 100.00 35.00 70.00 35.00 70.00
0039  3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 30.00 150.00 30.00 150.00



MAY 21, 2002 02:39 PM WATAUGA
TIP NO B-3534 8.2751502 10:00AM 5/ 9 010

FED AID NO BRZ-1508(2) 0.282 MI MAY 21 2002 C200440
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508.

MILLER STRUCTURES, INC. SMITH-ROWE, INC. JESSE MCEWEN & SONS GRADING,

INC.

MARION, NC MOUNT AIRY, NC MOCKSVILLE, NC
0040 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1100.00 4400.00 875.00 3500.00 875.00 3500.00
0041 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 1600.00 6400.00 1600.00 6400.00
0042 3649000000-E 876 PLAIN RIP RAP, CLASS B 90 TON 35.00 3150.00 32.50 2925.00 32.50 2925.00
0043 3656000000-E 876 FILTER FABRIC FOR DRAINGE 505 SY 6.00 3030.00 2.00 1010.00 2.00 1010.00
0044 4400000000-E 1110 WORK ZONE SIGNS (STAT) 52 SF 12.00 624.00 12.00 624.00 6.65 345.80
0045 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 15.00 1440.00 6.00 576.00 4.95 475.20
0046 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 60 SF 12.00 720.00 6.00 360.00 4.95 297.00
0047 4430000000-N 1130 DRUMS 60 EA 55.00 3300.00 50.00 3000.00 50.00 3000.00
0048 4435000000-N 1135 CONES 33 EA 25.00 825.00 15.00 495.00 12.00 396.00
0049 4445000000-E 1145 BARRICADES (TYPE IIl) 84 LF 15.00 1260.00 10.00 840.00 8.00 672.00
0050 4450000000-N 1150 FLAGGER 320 HR 14.00 4480.00 12.00 3840.00 12.00 3840.00
0051 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 320 LF 2.75 880.00 2.75 880.00 3.00 960.00
0052  4650000000-N 1251 TEMP RAISED PVMT MRKS 18 EA 9.75 175.50 9.75 175.50 8.00 144.00
0053 4730000000-E 1205 4" EPOXY PVT MKG LINES 5,840 LF 1.50 8760.00 1.50 8760.00 1.25 7300.00
0054 4810000000-E 1205 PAINT PVMT MARKINGS 4" 11,680 LF 0.28 3270.40 0.28 3270.40 0.35 4088.00
0055 6000000000-E 1605 TEMPORARY SILT FENCE 300 LF 5.00 1500.00 3.00 900.00 3.00 900.00
0056  6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 35.00 5250.00 28.00 4200.00 28.00 4200.00
0057 6009000000-E 1610 EROS CONTRL STONE CL B 300 TON 35.00 10500.00 32.50 9750.00 32.50 9750.00
0058 6012000000-E 1610 SEDIMENT CONTROL STONE 100 TON 35.00 3500.00 25.00 2500.00 25.00 2500.00
0059 6015000000-E 1615 TEMPORARY MULCHING 2.5 ACR 1200.00 3000.00 400.00 1000.00 400.00 1000.00
0060 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 8.00 1200.00 5.00 750.00 5.00 750.00
0061 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1200.00 600.00 400.00 200.00 400.00 200.00
0062 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 12.00 1200.00 12.00 1200.00 12.00 1200.00
0063 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 250.00 750.00 150.00 450.00 150.00 450.00
0064 6030000000-E 1630 SILT EXCAVATION 775 CY 15.00 11625.00 6.00 4650.00 6.00 4650.00
0065 6033000000-E 1631 SYNTHETIC ROVING 600 SY 2.25 1350.00 1.30 780.00 1.30 780.00
0066 6036000000-E 1631 MATTING FOR EROS CONTROL 300 SY 2.25 675.00 1.30 390.00 1.30 390.00
0067 6042000000-E 1632 1/4" HARDWARE CLOTH 50 LF 12.00 600.00 5.00 250.00 5.00 250.00
0068 6084000000-E 1660 SEEDING AND MULCHING 3.5 ACR 1895.00 6632.50 1400.00 4900.00 1400.00 4900.00
0069 6087000000-E 1660 MOWING 1.5 ACR 300.00 450.00 50.00 75.00 50.00 75.00
0070  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 12.00 600.00 6.00 300.00 6.00 300.00
0071 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1600.00 400.00 400.00 100.00 400.00 100.00
0072 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 6.00 600.00 2.00 200.00 2.00 200.00
0073 6102000000-E 1664 SODDING 175 SY 15.00 2625.00 8.00 1400.00 8.00 1400.00
0074 6105000000-E 1664 WATER 2.94 MIG 125.00 367.50 100.00 294.00 100.00 294.00
0075 6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 1000.00 2500.00 300.00 750.00 300.00 750.00
0076 6114000000-N SP  SPECIALIZED HAND MOWING 1 HR 100.00 100.00 25.00 25.00 25.00 25.00
0077 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 400.00 3200.00 1.00 8.00 1.00 8.00

0078 6123000000-E 1670 REFORESTATION 1 ACR 800.00 800.00 600.00 600.00 600.00 600.00



MAY 21, 2002 02:39 PM WATAUGA
TIP NO B-3534 8.2751502 10:00AM 6/ 9 010

FED AID NO BRZ-1508(2) 0.282 MI MAY 21 2002 C200440
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508.

MILLER STRUCTURES, INC. SMITH-ROWE, INC.  JESSE MCEWEN & SONS GRADING,
INC.
MARION, NC MOUNT AIRY, NC MOCKSVILLE, NC
STRUCTURE ITEMS
0079  8035000000-N 402 REMV EXIST STR wheskes Lump Sum 15000.00 10000.00 51824.00
(16+38.50-L)
0080 8147000000-E 420 REINF CONCRETE DECK SLAB 2,577 SF 22.00 56694.00 17.49 45071.73 26.00 67002.00
0081 8161000000-E 420 GROOVING BRIDGE FLOORS 2,060 SF 1.10 2266.00 1.40 2884.00 1.75 3605.00
0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 36 CY 750.00 27000.00 673.65 24251.40 600.00 21600.00
0083 8210000000-N 422 BRG APPR SLAB *xerite: Lump Sum 18000.00 21000.00 15000.00
(16+38.50-L)
0084 8217000000-E 425 REINF STEEL (BRIDGE) 6,242 LB 1.00 6242.00 0.66 4119.72 0.60 3745.20
0085 8280000000-E 440 STRUCTURAL STEEL Lump Sum 63000.00 75000.00 100000.00
0086 8364000000-E 450 HP12X53 PILES 240 LF 35.00 8400.00 30.25 7260.00 40.00 9600.00
0087 8391000000-N 450 STEEL PILE POINTS 12 EA 100.00 1200.00 81.50 978.00 125.00 1500.00
0088  8503000000-E 460 CONCRETE BARRIER RAIL 165.83 LF 45.00 7462.35 59.00 9783.97 65.00 10778.95
0089 8608000000-E 876 PLAIN RIP RAP Il (2-0) 238 TON 35.00 8330.00 40.00 9520.00 35.00 8330.00
0090  8622000000-E 876 FILTER FABRIC FOR DRAINAGE 265 SY 6.00 1590.00 3.00 795.00 2.00 530.00
0091 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2800.00 1300.00 2000.00
0092 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 3500.00 2150.00 3000.00
CONTRACT TOTAL TOTAL 688636.25 TOTAL 701403.22 TOTAL 742214.60
ROADWAY ITEMS SUB-TOTAL 467151.90  SUB-TOTAL 487289.40  SUB-TOTAL 443699.45

STRUCTURE ITEMS SUB-TOTAL 221484.35 SUB-TOTAL 214113.82 SUB-TOTAL 298515.15



MAY 21, 2002 02:39 PM
TIP NO

FED AID NO BRZ-1508(2)

B-3534

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508.

WATAUGA

8.2751502

0.282 Ml

10:00AM 719 010

MAY 21 2002 C200440

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

TAYLOR & MURPHY YOUNG & MCQUEEN GRADING CO.,
CONSTRUCTION CO., INC. INC.

ASHEVILLE, NC BURNSVILLE, NC

0001
0002
0003
0004
0005
0006
0007

0008
0009
0010
0011
0012
0013
0014
0015

0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035

0036
0037
0038
0039

0000100000-N
0000400000-N
0001000000-E
0008000000-E
0015000000-N
0022000000-E
0029000000-N

0036000000-E
0080000000-E
0106000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0342000000-E

0366000000-E
0372000000-E
0708000000-E
0806000000-E
0995000000-E
1011000000-N
1121000000-E
1220000000-E
1489000000-E
1519000000-E
1560000000-E
2000000000-N
2022000000-E
2033000000-E
2044000000-E
2055000000-E
2066000000-N
2077000000-E
2286000000-N
2363000000-N

2556000000-E
3030000000-E
3105000000-N
3150000000-N

800
801
200
200
205
225
SP

225
SP

230
240
265
270
300
310

310
310
310
310
340
500
520
545
610
610
620
806
815
815
815
815
815
815
840
840

846
862
862
862

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION

REINF BRG APPR st
(16+38.50)
UNDERCUT EXCAVATION

CLASS IV SUBGRD STABILIZATION

BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FNDATION MATL, MINOR STRS
*** SIDE DRAIN PIPE

(15")

15" RC PIPE CULV Il

18" RC PIPE CULV 1l

15" BCCSP B 0.064"

15" BCCS ELB B 0.064"

PIPE REMOVAL

FINE GRADING

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDRAIN FINE AGGREGATE
6" PERF SUBDRN PIPE

6" SUBDRN Y, T,OR L

CONC PAD SUBDRN OUTLET
6" OUTLET PIPE (SUBDRNS)
MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.** STD
(840.29)
SHOULDER BERM GUTTER

STL BM GUARDRAIL
SBGR TERM SECT
ADDIT GUARDRAIL POSTS

Lump Sum
Lump Sum
Lump Sum

1 ACR

1 EA

1,100 CY
Lump Sum

200 CY
325 TON
14,600 CY
20 CY
500 CY
500 SY
30 TON

28 LF

124 LF
68 LF
12 LF
2 EA
84 LF
Lump Sum
190 TON
60 TON
860 TON
520 TON
75 TON
20 EA
70 CY
55 CY
300 LF
EA
EA
LF
EA
EA

NN OO

170 LF
150 LF
2 EA
5 EA

1.00
1500.00
4.00

5.00
17.00
9.00
6.00
15.00
3.00
25.00
25.00

30.00
35.00
30.00
125.00
5.00

25.00
25.00
72.00
72.00
325.00
150.00
5.00
20.00
3.00
10.00
50.00
3.00
1500.00
500.00

30.00

8.75
35.00
30.00

37000.00
6000.00
50000.00
1.00
1500.00
4400.00
12000.00

1000.00
5525.00
131400.00
120.00
7500.00
1500.00
750.00
700.00

3720.00
2380.00
360.00
250.00
420.00
13000.00
4750.00
1500.00
61920.00
37440.00
24375.00
3000.00
350.00
1100.00
900.00
90.00
50.00
18.00
3000.00
1000.00

5100.00
1312.50
70.00
150.00

38000.00 44000.00

20000.00 18000.00

60000.00 48000.00

100.00 100.00 2400.00 2400.00
1500.00 1500.00 600.00 600.00
4.50 4950.00 8.50 9350.00
9500.00 18000.00

5.00 1000.00 10.00 2000.00
20.00 6500.00 27.00 8775.00
8.50 124100.00 8.50 124100.00
6.00 120.00 20.00 400.00
15.00 7500.00 55.00 27500.00
3.00 1500.00 4.00 2000.00
22.00 660.00 30.00 900.00
20.00 560.00 25.00 700.00
25.00 3100.00 20.00 2480.00
30.00 2040.00 24.00 1632.00
24.50 294.00 24.00 288.00
125.00 250.00 210.00 420.00
3.00 252.00 4.00 336.00
10000.00 7000.00

22.00 4180.00 25.00 4750.00
22.00 1320.00 21.00 1260.00
69.00 59340.00 78.00 67080.00
69.00 35880.00 78.00 40560.00
325.00 24375.00 365.00 27375.00
150.00 3000.00 160.00 3200.00
5.00 350.00 8.00 560.00
20.00 1100.00 55.00 3025.00
3.00 900.00 2.50 750.00
10.00 90.00 20.00 180.00
150.00 150.00 150.00 150.00
3.00 18.00 10.00 60.00
1200.00 2400.00 1200.00 2400.00
325.00 650.00 300.00 600.00
25.00 4250.00 18.00 3060.00
9.50 1425.00 11.00 1650.00
50.00 100.00 55.00 110.00
35.00 175.00 40.00 200.00



MAY 21, 2002 02:39 PM
TIP NO B-3534

FED AID NO BRZ-1508(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508.

WATAUGA
8.2751502

0.282 Ml

10:00AM 8/9 010

MAY 21 2002 C200440

R. E. BURNS & SONS CO., INC.

TAYLOR & MURPHY YOUNG & MCQUEEN GRADING CO.,

CONSTRUCTION CO., INC. INC.
STATESVILLE, NC ASHEVILLE, NC BURNSVILLE, NC
0040 3215000000-N 862 GR ANCHOR TYPE lIl 4 EA 875.00 3500.00 1100.00 4400.00 1240.00 4960.00
0041 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1600.00 6400.00 1700.00 6800.00 1920.00 7680.00
0042 3649000000-E 876 PLAIN RIP RAP, CLASS B 90 TON 35.00 3150.00 32.50 2925.00 36.00 3240.00
0043 3656000000-E 876 FILTER FABRIC FOR DRAINGE 505 SY 2.00 1010.00 2.00 1010.00 4.00 2020.00
0044 4400000000-E 1110 WORK ZONE SIGNS (STAT) 52 SF 15.00 780.00 10.00 520.00 10.00 520.00
0045 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 25.00 2400.00 10.00 960.00 10.00 960.00
0046 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 60 SF 5.00 300.00 10.00 600.00 10.00 600.00
0047 4430000000-N 1130 DRUMS 60 EA 30.00 1800.00 50.00 3000.00 80.00 4800.00
0048 4435000000-N 1135 CONES 33 EA 15.00 495.00 10.00 330.00 25.00 825.00
0049 4445000000-E 1145 BARRICADES (TYPE IlI) 84 LF 10.50 882.00 15.00 1260.00 10.00 840.00
0050 4450000000-N 1150 FLAGGER 320 HR 15.00 4800.00 15.00 4800.00 20.00 6400.00
0051 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 320 LF 2.75 880.00 2.75 880.00 3.00 960.00
0052 4650000000-N 1251 TEMP RAISED PVMT MRKS 18 EA 9.75 175.50 9.75 175.50 0.15 2.70
0053 4730000000-E 1205 4" EPOXY PVT MKG LINES 5,840 LF 1.50 8760.00 1.50 8760.00 3.00 17520.00
0054 4810000000-E 1205 PAINT PVMT MARKINGS 4" 11,680 LF 0.28 3270.40 0.28 3270.40 0.30 3504.00
0055 6000000000-E 1605 TEMPORARY SILT FENCE 300 LF 4.00 1200.00 8.00 2400.00 3.50 1050.00
0056 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 25.00 3750.00 32.50 4875.00 36.00 5400.00
0057 6009000000-E 1610 EROS CONTRL STONE CL B 300 TON 25.00 7500.00 32.50 9750.00 36.00 10800.00
0058 6012000000-E 1610 SEDIMENT CONTROL STONE 100 TON 25.00 2500.00 25.00 2500.00 34.00 3400.00
0059 6015000000-E 1615 TEMPORARY MULCHING 2.5 ACR 360.00 900.00 1200.00 3000.00 1350.00 3375.00
0060 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 2.50 375.00 8.00 1200.00 9.00 1350.00
0061 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 500.00 250.00 1200.00 600.00 1350.00 675.00
0062 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 12.00 1200.00 12.00 1200.00 10.00 1000.00
0063 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 100.00 300.00 150.00 450.00 250.00 750.00
0064 6030000000-E 1630 SILT EXCAVATION 775 CY 5.00 3875.00 6.00 4650.00 12.00 9300.00
0065 6033000000-E 1631 SYNTHETIC ROVING 600 SY 1.00 600.00 2.25 1350.00 2.50 1500.00
0066 6036000000-E 1631 MATTING FOR EROS CONTROL 300 SY 3.00 900.00 2.25 675.00 2.50 750.00
0067 6042000000-E 1632 1/4" HARDWARE CLOTH 50 LF 5.00 250.00 5.00 250.00 12.00 600.00
0068 6084000000-E 1660 SEEDING AND MULCHING 3.5 ACR 1500.00 5250.00 1895.00 6632.50 2150.00 7525.00
0069 6087000000-E 1660 MOWING 1.5 ACR 100.00 150.00 300.00 450.00 350.00 525.00
0070 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 12.00 600.00 13.50 675.00
0071 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1600.00 400.00 1800.00 450.00
0072 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 5.00 500.00 6.00 600.00 7.00 700.00
0073 6102000000-E 1664 SODDING 175 SY 10.00 1750.00 15.00 2625.00 17.00 2975.00
0074 6105000000-E 1664 WATER 2.94 MIG 100.00 294.00 125.00 367.50 150.00 441.00
0075 6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 300.00 750.00 1000.00 2500.00 1130.00 2825.00
0076 6114000000-N SP  SPECIALIZED HAND MOWING 1 HR 50.00 50.00 100.00 100.00 115.00 115.00
0077 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 400.00 3200.00 450.00 3600.00
0078 6123000000-E 1670 REFORESTATION 1 ACR 1000.00 1000.00 800.00 800.00 900.00 900.00



MAY 21, 2002 02:39 PM
TIP NO B-3534

FED AID NO BRZ-1508(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508.

WATAUGA

8.2751502

0.282 Ml

10:00AM 9/ 9 010

MAY 21 2002 C200440

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

TAYLOR & MURPHY

CONSTRUCTION CO., INC.

ASHEVILLE, NC

YOUNG & MCQUEEN GRADING CO.,
INC.

BURNSVILLE, NC

STRUCTURE ITEMS

0079 8035000000-N 402 REMV EXIST STR e
(16+38.50-L-)

0080 8147000000-E 420 REINF CONCRETE DECK SLAB

0081 8161000000-E 420 GROOVING BRIDGE FLOORS

0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 BRG APPR SLAB **tkkines
(16+38.50-L-)

0084 8217000000-E 425 REINF STEEL (BRIDGE)

0085 8280000000-E 440 STRUCTURAL STEEL

0086 8364000000-E 450 HP12X53 PILES

0087 8391000000-N 450 STEEL PILE POINTS

0088 8503000000-E 460 CONCRETE BARRIER RAIL

0089 8608000000-E 876 PLAIN RIP RAP Il (2'-0")

0090 8622000000-E 876 FILTER FABRIC FOR DRAINAGE

0091 8657000000-N 430 ELASTOMERIC BEARINGS

0092 8692000000-N SP  EVAZOTE JOINT SEALS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

JAMES R. VANNOY & SONS CONST.
DANE CONSTRUCTION, INC.
APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
MILLER STRUCTURES, INC.
*k SMITH-ROWE, INC.

** BID EXECUTED IMPROPERLY
*NOT NOTARIZED
kid JESSE MCEWEN & SONS GRADING, INC.

** CHANGE IMPROPERLY MADE
**DID NOT INITIAL
R. E. BURNS & SONS CO., INC.

TAYLOR & MURPHY CONSTRUCTION CO., INC.
YOUNG & MCQUEEN GRADING CO., INC.

** DENOTES IRREGULAR BID

Lump Sum

2,577
2,060

36

Lump Sum

6,242
Lump Sum
240

12

165.83

SF
SF
CcYy

LB

LF
EA
LF

238 TON

265
Lump Sum
Lump Sum

g~ WN PP

SY

24.00
1.00
800.00

1.00

28.00
145.00
60.00
35.00
2.00

TOTAL

SUB-TOTAL
SUB-TOTAL

10000.00

61848.00

2060.00
28800.00
16600.00

6242.00
100000.00
6720.00
1740.00
9949.80
8330.00
530.00
3000.00
3600.00

757526.20

498106.40
259419.80

CONTRACT TOTAL

606371.30
639578.20
656074.76
688636.25
701403.22

742214.60

757526.20
768291.16
884958.34

25.00
3.00
765.00

0.75

38.00
200.00
72.00
25.00
4.00

TOTAL

SUB-TOTAL
SUB-TOTAL

15000.00

64425.00

6180.00
27540.00
16000.00

4681.50
75000.00
9120.00
2400.00
11939.76
5950.00
1060.00
2500.00
4000.00

768291.16

522494.90
245796.26

10000.00

25.00 64425.00

1.30 2678.00

800.00 28800.00
17500.00

0.60 3745.20
90000.00

200.00 48000.00
100.00 1200.00
68.00 11276.44

45.00 10710.00

4.00 1060.00
2100.00

2100.00

TOTAL 884958.34
SUB-TOTAL 591363.70
SUB-TOTAL 293594.64



MAY 21, 2002 02:39 PM IREDELL
TIP NO 6.822002R 10:00AM 1/ 4 011

FED AID NO STATE FUNDED 0.000 MI MAY 21 2002 C200468
CLOSED LOOP SYSTEM.
CBD CLOSED LOOP SYSTEM IN MOORESVILLE.

GEORGIA ELECTRIC COMPANY BRYANT ELECTRIC REPAIR CO., MASTEC NORTH AMERICA, INC.
INC.
ALBANY, GA GASTONIA, NC WOODSTOCK, GA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 35099.22 50000.00 21000.00
0002 7048000000-E 1705 12" PEDEST SIG HEAD 2 SEC 50 EA 563.08 28154.00 650.00 32500.00 814.00 40700.00
0003 7060000000-E 1705 SIGNAL CABLE 11,428 LF 1.48 16913.44 1.25 14285.00 1.65 18856.20
0004 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 34 EA 773.28 26291.52 810.00 27540.00 760.00 25840.00
0005 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 6 EA 960.52 5763.12 1000.00 6000.00 972.00 5832.00
0006 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1274.21 1274.21 1250.00 1250.00 1338.00 1338.00
0007 7156000000-N SP  VEHIC SIGNAL HD W/ 1 OPT PROG SECT 6 EA 1049.76 6298.56 1200.00 7200.00 1124.00 6744.00
0008 7168000000-N SP  VEHIC SIGNAL HD W/ MULT OPT PROG SECT 6 EA 1487.01 8922.06 1500.00 9000.00 1555.00 9330.00
0009 7180000000-N 1706 BACKPLATE 40 EA 83.29 3331.60 125.00 5000.00 107.00 4280.00
0010 7216000000-N SP  MODIFY EXT VEHIC SIGNL HD 98 EA 497.00 48706.00 500.00 49000.00 536.00 52528.00
0011 7252000000-E 1710 MESSENGER CABLE (1/4") 22,324 LF 1.15 25672.60 1.25 27905.00 1.60 35718.40
0012 7264000000-E 1710 MESSENGER CABLE (3/8") 440 LF 1.36 598.40 2.50 1100.00 3.10 1364.00
0013 7279000000-E 1715 TRACER WIRE 6,583 LF 0.15 987.45 0.50 3291.50 0.50 3291.50
0014 7288000000-E 1715 TRENCHING (PAVED) 1,396 LF 18.00 25128.00 25.00 34900.00 18.00 25128.00
0015 7300000000-E 1715 TRENCHING (UNPAVED) 5117 LF 3.99 20416.83 4.00 20468.00 6.25 31981.25
0016 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 76 EA 259.91 19753.16 175.00 13300.00 173.00 13148.00
0017 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 10 EA 641.12 6411.20 500.00 5000.00 376.00 3760.00
0018 7372000000-N 1721 GUY ASSEMBLY 48 EA 214.95 10317.60 200.00 9600.00 256.00 12288.00
0019 7408000000-E 1722 1" RISER WITH WEATHERHEAD 13 EA 297.19 3863.47 200.00 2600.00 223.00 2899.00
0020 7420000000-E 1722 2" RISER WITH WEATHERHEAD 44 EA 341.19 15012.36 250.00 11000.00 270.00 11880.00
0021 7432000000-E 1722 2" RISER WITH TUBING 17 EA 271.12 4609.04 275.00 4675.00 288.00 4896.00
0022 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 8,328 LF 4.65 38725.20 4.00 33312.00 5.25 43722.00
0023 7456000000-E 1726 LEAD-IN CABLE 20,550 LF 0.75 15412.50 1.10 22605.00 1.65 33907.50
0024 7516000000-E 1730 (Cl%MMUNICATIONS CABLE (** FIBER) 28,557 LF 1.13 32269.41 1.25 35696.25 1.75 49974.75
0025 7540000000-N 1731 AERIAL SPLICE ENCLOSURE 2 EA 981.24 1962.48 1200.00 2400.00 1317.00 2634.00
0026 7552000000-N 1731 INTERCONNECT CENTER 16 EA 1920.84 30733.44 2250.00 36000.00 1300.00 20800.00
0027 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 17 EA 1539.20 26166.40 2100.00 35700.00 1351.00 22967.00
0028 7566000000-N 1733 DELINEATOR MARKER 10 EA 41.99 419.90 75.00 750.00 138.00 1380.00
0029 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 2088.45 2088.45 1250.00 1250.00 1442.00 1442.00
0030 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1486.23 1486.23 2100.00 2100.00 1280.00 1280.00
0031 7576000000-N 1740 METAL STRAIN SIGNAL POLE 1 EA 6463.11 6463.11 5000.00 5000.00 5257.00 5257.00
0032 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 1 EA 1745.21 1745.21 3000.00 3000.00 2864.00 2864.00
0033 7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND 10 EA 1101.38 11013.80 500.00 5000.00 1177.00 11770.00
0034 7636000000-N 1745 SIGN FOR SIGNALS 51 EA 187.35 9554.85 225.00 11475.00 177.00 9027.00
0035 7675000000-N SP  LED BLANKOUT SIGN 33 EA 2415.37 79707.21 3000.00 99000.00 3201.00 105633.00
0036 7684000000-N 1750 SIGNAL CABINET FOUNDATION 14 EA 1698.33 23776.62 750.00 10500.00 702.00 9828.00
0037 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 14 EA 10559.46 147832.44 10500.00 147000.00 11723.00 164122.00
0038 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 9896.19 9896.19 10500.00 10500.00 11365.00 11365.00
0039 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 103 EA 133.67 13768.01 100.00 10300.00 153.00 15759.00

0040 7936000000-N SP  CENTRAL COMPUTER 1 EA 2198.95 2198.95 4000.00 4000.00 2520.00 2520.00



MAY 21, 2002 02:39 PM

TIP NO

FED AID NO STATE FUNDED

CLOSED LOOP SYSTEM.

CBD CLOSED LOOP SYSTEM IN MOORESVILLE.

IREDELL
6.822002R

0.000 Ml

10:00AM 2/ 4 011

MAY 21 2002 C200468

GEORGIA ELECTRIC COMPANY

BRYANT ELECTRIC REPAIR CO.,

MASTEC NORTH AMERICA, INC.

INC.
ALBANY, GA GASTONIA, NC WOODSTOCK, GA
0041 7938000000-N SP  NOTEBOOK COMPUTER 1 EA 2729.35 2729.35 4500.00 4500.00 3324.00 3324.00
0042  7942000000-N SP  PRINTER 1 EA 1795.63 1795.63 2000.00 2000.00 1193.00 1193.00
0043 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 3807.03 7614.06 3625.00 7250.00 5757.00 11514.00
MASTER CONTROLLER (TYPE 2070L)
0044 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 170 LF 25.00 4250.00 20.00 3400.00 26.80 4556.00
DIRECTIONAL DRILL POLYETHYLENE CONDUIT, (1
CONDUIT)
CONTRACT TOTAL TOTAL 785133.28 TOTAL 828352.75 TOTAL 869641.60
ROADWAY ITEMS SUB-TOTAL 785133.28 SUB-TOTAL 828352.75 SUB-TOTAL 869641.60



MAY 21, 2002 02:39 PM IREDELL
TIP NO 6.822002R 10:00AM 3/ 4 011
FED AID NO STATE FUNDED 0.000 Ml MAY 21 2002 C200468

CLOSED LOOP SYSTEM.
CBD CLOSED LOOP SYSTEM IN MOORESVILLE.

TRAFFIC CONTROL DEVICES, INC. ALS OF NORTH CAROLINA, INC. GRANT CONTRACTING, INC.
ALTAMONTE SPRNGS, FL FAYETTEVILLE, NC WEST COLUMBIA, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 45724.00 40000.00 11250.00
0002 7048000000-E 1705 12" PEDEST SIG HEAD 2 SEC 50 EA 672.00 33600.00 655.00 32750.00 625.00 31250.00
0003 7060000000-E 1705 SIGNAL CABLE 11,428 LF 1.60 18284.80 2.10 23998.80 1.95 22284.60
0004 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 34 EA 799.00 27166.00 930.00 31620.00 871.00 29614.00
0005 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 6 EA 992.00 5952.00 1150.00 6900.00 915.00 5490.00
0006 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1274.00 1274.00 1570.00 1570.00 1375.00 1375.00
0007 7156000000-N SP  VEHIC SIGNAL HD W/ 1 OPT PROG SECT 6 EA 976.00 5856.00 1170.00 7020.00 905.00 5430.00
0008 7168000000-N SP  VEHIC SIGNAL HD W/ MULT OPT PROG SECT 6 EA 2774.00 16644.00 2170.00 13020.00 2362.00 14172.00
0009 7180000000-N 1706 BACKPLATE 40 EA 111.00 4440.00 120.00 4800.00 154.00 6160.00
0010 7216000000-N SP  MODIFY EXT VEHIC SIGNL HD 98 EA 458.00 44884.00 465.00 45570.00 845.00 82810.00
0011 7252000000-E 1710 MESSENGER CABLE (1/4") 22,324 LF 2.35 52461.40 1.60 35718.40 2.15 47996.60
0012 7264000000-E 1710 MESSENGER CABLE (3/8") 440 LF 5.05 2222.00 3.00 1320.00 2.96 1302.40
0013 7279000000-E 1715 TRACER WIRE 6,583 LF 0.15 987.45 0.20 1316.60 0.17 1119.11
0014 7288000000-E 1715 TRENCHING (PAVED) 1,396 LF 69.30 96742.80 16.00 22336.00 15.00 20940.00
0015 7300000000-E 1715 TRENCHING (UNPAVED) 5117 LF 5.30 27120.10 5.40 27631.80 4.05 20723.85
0016 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 76 EA 208.00 15808.00 262.00 19912.00 206.00 15656.00
0017 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 10 EA 412.00 4120.00 645.00 6450.00 543.00 5430.00
0018 7372000000-N 1721 GUY ASSEMBLY 48 EA 296.00 14208.00 225.00 10800.00 233.00 11184.00
0019 7408000000-E 1722 1" RISER WITH WEATHERHEAD 13 EA 153.00 1989.00 500.00 6500.00 190.00 2470.00
0020 7420000000-E 1722 2" RISER WITH WEATHERHEAD 44 EA 229.00 10076.00 250.00 11000.00 252.00 11088.00
0021 7432000000-E 1722 2" RISER WITH TUBING 17 EA 245.00 4165.00 325.00 5525.00 252.00 4284.00
0022 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 8,328 LF 5.30 44138.40 4.50 37476.00 5.05 42056.40
0023 7456000000-E 1726 LEAD-IN CABLE 20,550 LF 0.85 17467.50 0.85 17467.50 1.97 40483.50
0024 7516000000-E 1730 (Cl%MMUNICATIONS CABLE (** FIBER) 28,557 LF 1.12 31983.84 1.30 37124.10 3.28 93666.96
0025 7540000000-N 1731 AERIAL SPLICE ENCLOSURE 2 EA 977.00 1954.00 992.00 1984.00 1227.00 2454.00
0026 7552000000-N 1731 INTERCONNECT CENTER 16 EA 1912.00 30592.00 1960.00 31360.00 1812.00 28992.00
0027 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 17 EA 1532.00 26044.00 1575.00 26775.00 1812.00 30804.00
0028 7566000000-N 1733 DELINEATOR MARKER 10 EA 41.50 415.00 50.00 500.00 143.75 1437.50
0029 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 2074.00 2074.00 2123.00 2123.00 1562.00 1562.00
0030 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1479.00 1479.00 1522.00 1522.00 1681.00 1681.00
0031 7576000000-N 1740 METAL STRAIN SIGNAL POLE 1 EA 5169.00 5169.00 6250.00 6250.00 6100.00 6100.00
0032 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 1 EA 2590.00 2590.00 4700.00 4700.00 2593.00 2593.00
0033 7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND 10 EA 611.00 6110.00 790.00 7900.00 452.00 4520.00
0034 7636000000-N 1745 SIGN FOR SIGNALS 51 EA 295.30 15060.30 225.00 11475.00 181.00 9231.00
0035 7675000000-N SP  LED BLANKOUT SIGN 33 EA 2515.00 82995.00 4900.00 161700.00 2825.00 93225.00
0036 7684000000-N 1750 SIGNAL CABINET FOUNDATION 14 EA 868.00 12152.00 670.00 9380.00 750.00 10500.00
0037 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 14 EA 11302.00 158228.00 10800.00 151200.00 11730.00 164220.00
0038 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 11210.00 11210.00 10025.00 10025.00 11200.00 11200.00
0039 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 103 EA 123.10 12679.30 145.00 14935.00 128.75 13261.25

0040 7936000000-N SP  CENTRAL COMPUTER 1 EA 1732.00 1732.00 5400.00 5400.00 5000.00 5000.00



MAY 21, 2002 02:39 PM IREDELL
TIP NO 6.822002R 10:00AM 4/ 4 011

FED AID NO STATE FUNDED 0.000 MI MAY 21 2002 C200468
CLOSED LOOP SYSTEM.
CBD CLOSED LOOP SYSTEM IN MOORESVILLE.

TRAFFIC CONTROL DEVICES, INC. ALS OF NORTH CAROLINA, INC. GRANT CONTRACTING, INC.
ALTAMONTE SPRNGS, FL FAYETTEVILLE, NC WEST COLUMBIA, SC
0041 7938000000-N SP  NOTEBOOK COMPUTER 1 EA 2744.00 2744.00 4800.00 4800.00 2500.00 2500.00
0042 7942000000-N SP  PRINTER 1 EA 1976.00 1976.00 3550.00 3550.00 2500.00 2500.00
0043 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 4755.00 9510.00 5400.00 10800.00 5171.00 10342.00
MASTER CONTROLLER (TYPE 2070L)
0044 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 170 LF 14.50 2465.00 25.00 4250.00 15.00 2550.00
DIRECTIONAL DRILL POLYETHYLENE CONDUIT, (1
CONDUIT)
CONTRACT TOTAL TOTAL 914492.89 TOTAL 918455.20 TOTAL 932909.17
ROADWAY ITEMS SUB-TOTAL 914492.89 SUB-TOTAL 918455.20 SUB-TOTAL 932909.17
BIDDERS IN ORDER CONTRACT TOTAL
GEORGIA ELECTRIC COMPANY 1 785133.28
#  BRYANT ELECTRIC REPAIR CO., INC. 2 828352.75
** IMPROPER BID BOND FORM
MASTEC NORTH AMERICA, INC. 3 869641.60
TRAFFIC CONTROL DEVICES, INC. 4 914492.89
ALS OF NORTH CAROLINA, INC. 5 918455.20
GRANT CONTRACTING, INC. 6 932909.17

** DENOTES IRREGULAR BID



MAY 21, 2002 02:39 PM
TIP NO R-2224A

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT EXT.
NC-107 FROM NORTH OF CASHIERS TO SOUTH OF SR-1120.

JACKSON
6.961023

1.122 Ml

10:00AM 1/8 012

MAY 21 2002 C200161

W. C. ENGLISH, INC.

LYNCHBURG, VA

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

PHILLIPS & JORDAN, INC.

KNOXVILLE, TN

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003 0001000000-E 200 CLEARING & GRUBBING

0004 0008000000-E 200 SUPP CLEARING & GRUBBING

0005 0022000000-E 225 UNCLASSIFIED EXCAVATION

0006 0036000000-E 225 UNDERCUT EXCAVATION

0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0008 0192000000-N 260 PROOF ROLLING

0009 0195000000-E 265 SELECT GRANULAR MATERIAL

0010 0196000000-E 270 SOIL STABILIZATION FABRIC

0011 0257000000-E SP  GENERIC GRADING ITEM (LF)
STREAM CHANNEL CONSTRUCTION

0012 0318000000-E 300 FNDATION MATL, MINOR STRS

0013 0330000000-E SP  GENERIC DRAINAGE ITEM (TON)
BOULDERS (2' X 1' X 0.5

0014 0330000000-E SP  GENERIC DRAINAGE ITEM (TON)
BOULDERS (4 X 2' X 1')

0015 0342000000-E 310 ‘(*;’;B%IDE DRAIN PIPE

0016 0342000000-E 310 ‘(*;’;SIDE DRAIN PIPE

0017 0372000000-E 310 18"RCPIPE CULV Ill

0018 0402000000-E 310 48" RCPIPE CULV IlI

0019 0570000000-E 310 6" CS PIPE 0.064" SPR BOX

0020 0714000000-E 310 18"BCCSP B 0.064"

0021 0720000000-E 310 24" BCCSP B 0.064"

0022 0808000000-E 310 24"BCCSELB B 0.064"

0023 0995000000-E 340 PIPE REMOVAL

0024 0996000000-N 350 PIPE CLEAN-OUT

0025 1011000000-N 500 FINE GRADING

0026 1022000000-E SP  SEALING PVMT CRACKS

0027 1110000000-E 510 STABILIZER AGGREGATE

0028 1121000000-E 520 AGGREGATE BASE COURSE

0029 1220000000-E 545 INCIDENTAL STONE BASE

0030 1231000000-E 560 SHOULDER BORROW

0031 1275000000-E 600 PRIME COAT

0032 1491000000-E 610 ASP CONC BASE CRS B25.0C

0033  1503000000-E 610 ASP CONC INTR CRS 119.0C

0034  1528000000-E 610 ASP CONC SURF CRS S12.5B

0035 1550000000-E 610 ASP CONC SURF CRS S12.5D

0036 1560000000-E 620 ASP FOR PLANT MIX PG64-22

0037 1570000000-E 620 ASP FOR PLANT MIX, PG 76-22

0038 1693000000-E 654 ASPH PM PAVEMENT REPAIR

Lump Sum 76000.00
Lump Sum 52000.00
Lump Sum 50000.00
1 ACR 5000.00 5000.00

21,800 CY 12.50 272500.00
600 CY 5.00 3000.00

8 CY 20.00 160.00

3.1 HR 300.00 930.00

900 CY 28.00 25200.00

900 SY 2.00 1800.00

950 LF 68.00 64600.00

60 TON 32.00 1920.00

11 TON 50.00 550.00

42 TON 50.00 2100.00

128 LF 27.00 3456.00

24 LF 40.00 960.00

132 LF 35.00 4620.00

36 LF 175.00 6300.00

36 LF 18.00 648.00

140 LF 30.00 4200.00

40 LF 45.00 1800.00

1 EA 250.00 250.00

85 LF 15.00 1275.00

5 EA 900.00 4500.00

Lump Sum 20000.00
500 LB 10.00 5000.00

500 TON 15.50 7750.00

6,100 TON 14.50 88450.00

200 TON 16.00 3200.00

1,200 CY 0.01 12.00
255 GAL 15.20 3876.00

375 TON 45.10 16912.50

2,200 TON 41.90 92180.00
1,175 TON 41.80 49115.00
1,825 TON 43.85 80026.25

185 TON 205.00 37925.00

100 TON 310.00 31000.00

120 TON 150.00 18000.00

80000.00

35000.00

110000.00

6000.00 6000.00
14.58 317844.00
10.00 6000.00
100.00 800.00
1000.00 3100.00
26.00 23400.00
3.00 2700.00
25.00 23750.00
30.00 1800.00
50.00 550.00
50.00 2100.00
30.00 3840.00
50.00 1200.00
33.00 4356.00
88.00 3168.00
25.00 900.00
35.00 4900.00
50.00 2000.00
250.00 250.00
4.00 340.00
400.00 2000.00
30000.00

10.00 5000.00
20.00 10000.00
18.00 109800.00
20.00 4000.00
13.00 15600.00
15.17 3868.35
45.10 16912.50
41.90 92180.00
41.79 49103.25
43.84 80008.00
204.75 37878.75
309.75 30975.00
120.00 14400.00

189000.00

50000.00

184000.00

6000.00 6000.00
20.00 436000.00
30.00 18000.00
30.00 240.00
150.00 465.00
27.00 24300.00
2.00 1800.00
40.00 38000.00
22.00 1320.00
125.00 1375.00
125.00 5250.00
18.00 2304.00
26.00 624.00
30.00 3960.00
180.00 6480.00
12.00 432.00
20.00 2800.00
27.00 1080.00
220.00 220.00
15.00 1275.00
200.00 1000.00
25000.00

9.35 4675.00
15.00 7500.00
15.00 91500.00
15.00 3000.00
10.00 12000.00
15.17 3868.35
45.10 16912.50
41.90 92180.00
41.80 49115.00
43.84 80008.00
204.75 37878.75
309.75 30975.00
250.00 30000.00



MAY 21, 2002 02:39 PM

TIP NO

R-2224A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT EXT.

NC-107 FROM NORTH OF CASHIERS TO SOUTH OF SR-1120.

JACKSON
6.961023

1.122 Ml

10:00AM

MAY 21 2002

2/ 8 012

C200161

W. C. ENGLISH, INC.

LYNCHBURG, VA

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

PHILLIPS & JORDAN, INC.

KNOXVILLE, TN

0039
0040
0041
0042
0043
0044
0045
0046
0047
0048

0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060

0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076
0077

2022000000-E
2033000000-E
2044000000-E
2055000000-E
2066000000-N
2077000000-E
2253000000-E
2286000000-N
2500000000-E
2535000000-E

2556000000-E
2570000000-N
2724000000-E
3030000000-E
3150000000-N
3210000000-N
3270000000-N
3315000000-N
3380000000-E
3389100000-N
3557000000-E
3559000000-E

3628000000-E
3642000000-E
3649000000-E
3656000000-E
4400000000-E
4405000000-E
4410000000-E
4430000000-N
4435000000-N
4445000000-E
4455000000-N
4685000000-E
4686000000-E
4725000000-E
4810000000-E
4845000000-N
6000000000-E

815
815
815
815
815
815
840
840
842
846

846
SP

857
862
862
862
SP

862
862
SP

866
866

876

876

876

876

1110
1110
1110
1130
1135
1145
1150
1205
1205
1205
1205
1205
1605

SUBDRAIN EXCAVATION
SUBDRAIN FINE AGGREGATE
6" PERF SUBDRN PIPE

6" SUBDRN Y, T,OR L

CONC PAD SUBDRN OUTLET
6" OUTLET PIPE (SUBDRNS)
PIPE COLLARS

MASNRY DRAINAGE STRUCT
CONCRETE RETAINING WALLS
*xmx++ CONCRETE CURB

(8" X 18"

SHOULDER BERM GUTTER
MODIFIED CONCRETE FLUME
PC REINF BARRIER SNGL FC
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE 350

GR ANCHOR TYPE XI (MOD)
TEMP STL BM GUARDRAIL
GDRL ANCH UNITS 350 TEMP
ADDITIONAL BARBED WIRE

* STRAND BW FENCE W/ POSTS
3

EDBAIN RIP RAP, CLASS |

PLAIN RIP RAP, CLASS A
PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORTABLE
WORK ZONE SIGNS (BARRICDE
DRUMS

CONES

BARRICADES (TYPE IIl)
FLAGGER

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PAINT PVT MKG SYMBOL
TEMPORARY SILT FENCE

340 CY 12.00 4080.00
170 CY 40.00 6800.00
1,000 LF 10.00 10000.00
30 EA 10.00 300.00

2 EA 300.00 600.00

12 LF 10.00 120.00

2 CYy 1500.00 3000.00

2 EA 1500.00 3000.00

15 CY 700.00 10500.00
140 LF 43.00 6020.00
450 LF 36.00 16200.00
2 EA 2000.00 4000.00
290 LF 62.00 17980.00
675 LF 9.75 6581.25
5 EA 37.00 185.00

3 EA 420.00 1260.00

4 EA 1680.00 6720.00

1 EA 1260.00 1260.00
7125 LF 6.30 4488.75
4 EA 735.00 2940.00

46 LF 1.05 48.30
455 LF 6.30 2866.50
17 TON 34.00 578.00
230 TON 29.00 6670.00
21 TON 29.00 609.00
540 SY 2.00 1080.00
140 SF 15.00 2100.00
266 SF 15.00 3990.00
16 SF 15.00 240.00
102 EA 75.00 7650.00
102 EA 50.00 5100.00
24 LF 25.00 600.00
250 MD 150.00 37500.00
11,850 LF 0.42 4977.00
13,090 LF 0.53 6937.70
5 EA 210.00 1050.00
49,879 LF 0.11 5486.69
10 EA 42.00 420.00
1,000 LF 5.00 5000.00

15.00 5100.00
30.00 5100.00
4.00 4000.00
20.00 600.00
250.00 500.00
10.00 120.00
1000.00 2000.00
1600.00 3200.00
800.00 12000.00
39.00 5460.00
33.00 14850.00
2000.00 4000.00
85.00 24650.00
9.25 6243.75
35.00 175.00
400.00 1200.00
1600.00 6400.00
1200.00 1200.00
6.00 4275.00
700.00 2800.00
1.00 46.00
6.00 2730.00
25.00 425.00
22.00 5060.00
25.00 525.00
3.00 1620.00
15.00 2100.00
20.00 5320.00
30.00 480.00
100.00 10200.00
25.00 2550.00
25.00 600.00
125.00 31250.00
0.40 4740.00
0.50 6545.00
200.00 1000.00
0.10 4987.90
40.00 400.00
6.00 6000.00

8.00
26.00
6.00
20.00
250.00
6.00
1260.00
1680.00
514.50
14.70

18.90
1680.00
80.00
10.66
33.60
404.25
2021.25
1181.25
7.62
892.50
2.00
5.00

28.00
24.00
25.00
2.00
8.50
14.00
14.00
55.00
15.00
17.00
175.00
0.41
0.50
86.63
0.13
57.75
3.00

2720.00
4420.00
6000.00
600.00
500.00
72.00
2520.00
3360.00
7717.50
2058.00

8505.00
3360.00
23200.00
7195.50
168.00
1212.75
8085.00
1181.25
5429.25
3570.00
92.00
2275.00

476.00
5520.00
525.00
1080.00
1190.00
3724.00
224.00
5610.00
1530.00
408.00
43750.00
4858.50
6545.00
433.15
6484.27
577.50
3000.00



MAY 21, 2002 02:39 PM

TIP NO

R-2224A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT EXT.

NC-107 FROM NORTH OF CASHIERS TO SOUTH OF SR-1120.

JACKSON
6.961023

1.122 Ml

10:00AM 3/ 8 012

MAY 21 2002 C200161

W. C. ENGLISH, INC.

LYNCHBURG, VA

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

PHILLIPS & JORDAN, INC.

KNOXVILLE, TN

0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091

0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105

0106

0107
0108
0109

0110

6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6027000000-N
6030000000-E
6033000000-E
6036000000-E
6038000000-E
6042000000-E
6045000000-E

6069000000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6102000000-E
6105000000-E
6108000000-E
6111000000-E
6114000000-N
6117000000-N
6123000000-E
6126000000-E

8126000000-N

8133000000-E
8196000000-E
8245000000-E

8800000000-N

1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
SP

1632
SP

1638
1660
1660
1661
1661
1662
1664
1664
1665
SP

SP

1675
1670
SP

414

414
420
425

SP

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

*»** TEMPORARY PIPE

(36")

STILLING BASINS

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION
STREAMBANK REFORESTATION

CULVERT ITEMS

CULV EXCAV @ *kkkkkkkkkkk
(146+60.000-L-)
FND CONDIT MAT, BOX CULV

CLASS A CONCRETE (CULV)
REINF STEEL (CULVERT)

WALL ITEMS

MSE RET WALL STA *#kkxkkkrx
(151+90.000-L-)

75 TON
965 TON
550 TON
6.5 ACR
250 LB
1 TON
250 LF
4 EA
4,315 CY
2,250 SY
1,125 SY
10 SY
1,000 LF

25 LF

50 CY
6.5 ACR
3.5 ACR
50 LB
0.25 TON
150 LB
350 SY
12 MIG
4.75 TON
45 LF
3 HR
16 EA
4.5 ACR
1.35 ACR

Lump Sum

9 TON
244 CY
2,793 LB

Lump Sum

29.00 2175.00
29.00 27985.00
29.00 15950.00
420.00 2730.00
3.15 787.50
336.00 336.00
15.00 3750.00
300.00 1200.00
1.00 4315.00
1.05 2362.50
3.15 3543.75
20.00 200.00
5.00 5000.00
67.00 1675.00
20.00 1000.00
1575.00 10237.50
53.00 185.50
5.25 262.50
1050.00 262.50
3.15 472.50
10.50 3675.00
105.00 1260.00
231.00 1097.25
25.00 1125.00
110.00 330.00
2.00 32.00
1050.00 4725.00
3150.00 4252.50
5500.00

45.00 405.00
770.00 18788.00
1.75 4887.75
150000.00

22.00 1650.00
21.00 20265.00
18.00 9900.00
400.00 2600.00
3.00 750.00
320.00 320.00
15.00 3750.00
300.00 1200.00
8.00 34520.00
1.00 2250.00
3.00 3375.00
40.00 400.00
4.00 4000.00
45.00 1125.00
16.00 800.00
1500.00 9750.00
50.00 175.00
5.00 250.00
1000.00 250.00
3.00 450.00
10.00 3500.00
100.00 1200.00
220.00 1045.00
16.00 720.00
100.00 300.00
1.00 16.00
1000.00 4500.00
3000.00 4050.00
2500.00

36.00 324.00
750.00 18300.00
1.00 2793.00
175000.00

24.00 1800.00
25.00 24125.00
24.00 13200.00
1100.00 7150.00
6.00 1500.00
1100.00 1100.00
10.00 2500.00
250.00 1000.00
3.00 12945.00
2.00 4500.00
2.00 2250.00
24.00 240.00
3.50 3500.00
44.00 1100.00
16.00 800.00
2000.00 13000.00
100.00 350.00
10.00 500.00
2000.00 500.00
4.00 600.00
12.00 4200.00
150.00 1800.00
500.00 2375.00
16.00 720.00
40.00 120.00
1.00 16.00
1100.00 4950.00
2000.00 2700.00
5250.00

42.00 378.00
735.00 17934.00
1.58 4412.94
145000.00



MAY 21, 2002 02:39 PM

JACKSON

TIP NO R-2224A 6.961023 10:00AM 4/ 8 012
FED AID NO STATE FUNDED 1.122 Ml MAY 21 2002 C200161
GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT EXT.
NC-107 FROM NORTH OF CASHIERS TO SOUTH OF SR-1120.
CONTRACT TOTAL TOTAL 1516661.69 TOTAL 1638204.50 TOTAL 1923230.21
ROADWAY ITEMS SUB-TOTAL 1337080.94 SUB-TOTAL 1439287.50 SUB-TOTAL 1750255.27
CULVERT ITEMS SUB-TOTAL 29580.75 SUB-TOTAL 23917.00 SUB-TOTAL 27974.94
WALL ITEMS SUB-TOTAL 150000.00 SUB-TOTAL 175000.00 SUB-TOTAL 145000.00
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TIP NO R-2224A

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT EXT.
NC-107 FROM NORTH OF CASHIERS TO SOUTH OF SR-1120.

JACKSON
6.961023

1.122 Ml

10:00AM

MAY 21 2002

012

C200161

TENNOCA CONSTRUCTION CO.

CANDLER, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 116500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 140000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 160000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 5000.00 5000.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 21,800 CY 24.00 523200.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 600 CY 10.00 6000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 8 CY 30.00 240.00
0008 0192000000-N 260 PROOF ROLLING 3.1 HR 200.00 620.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 900 CY 20.00 18000.00
0010 0196000000-E 270 SOIL STABILIZATION FABRIC 900 SY 2.00 1800.00
0011 0257000000-E SP GENERIC GRADING ITEM (LF) 950 LF 24.00 22800.00
STREAM CHANNEL CONSTRUCTION
0012 0318000000-E 300 FNDATION MATL, MINOR STRS 60 TON 20.00 1200.00
0013 0330000000-E SP GENERIC DRAINAGE ITEM (TON) 11 TON 150.00 1650.00
BOULDERS (2' X 1' X 0.5")
0014 0330000000-E SP GENERIC DRAINAGE ITEM (TON) 42 TON 150.00 6300.00
BOULDERS (4' X 2' X 1Y)
0015 0342000000-E 310 E;’;}%IDE DRAIN PIPE 128 LF 28.00 3584.00
0016 0342000000-E 310 E;’RIDE DRAIN PIPE 24 LF 40.00 960.00
0017 0372000000-E 310 18"RC PIPE CULV llI 132 LF 28.00 3696.00
0018 0402000000-E 310 48"RC PIPE CULV Il 36 LF 100.00 3600.00
0019 0570000000-E 310 6" CS PIPE 0.064" SPR BOX 36 LF 20.00 720.00
0020 0714000000-E 310 18"BCCSP B 0.064" 140 LF 30.00 4200.00
0021 0720000000-E 310 24"BCCSP B 0.064" 40 LF 40.00 1600.00
0022 0808000000-E 310 24"BCCS ELB B 0.064" 1 EA 400.00 400.00
0023 0995000000-E 340 PIPE REMOVAL 85 LF 10.00 850.00
0024 0996000000-N 350 PIPE CLEAN-OUT 5 EA 400.00 2000.00
0025 1011000000-N 500 FINE GRADING Lump Sum 38000.00
0026 1022000000-E SP  SEALING PVMT CRACKS 500 LB 8.80 4400.00
0027 1110000000-E 510 STABILIZER AGGREGATE 500 TON 16.00 8000.00
0028 1121000000-E 520 AGGREGATE BASE COURSE 6,100 TON 15.00 91500.00
0029 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 18.00 3600.00
0030 1231000000-E 560 SHOULDER BORROW 1,200 CY 12.00 14400.00
0031 1275000000-E 600 PRIME COAT 255 GAL 14.50 3697.50
0032 1491000000-E 610 ASP CONC BASE CRS B25.0C 375 TON 48.60 18225.00
0033 1503000000-E 610 ASP CONC INTR CRS 119.0C 2,200 TON 45.65 100430.00
0034 1528000000-E 610 ASP CONC SURF CRS S12.5B 1,175 TON 45.45 53403.75
0035 1550000000-E 610 ASP CONC SURF CRS S12.5D 1,825 TON 47.40 86505.00
0036 1560000000-E 620 ASP FOR PLANT MIX PG64-22 185 TON 195.00 36075.00
0037 1570000000-E 620 ASP FOR PLANT MIX, PG 76-22 100 TON 295.00 29500.00
0038 1693000000-E 654 ASPH PM PAVEMENT REPAIR 120 TON 300.00 36000.00
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012

C200161

TENNOCA CONSTRUCTION CO.

CANDLER, NC
0039 2022000000-E 815 SUBDRAIN EXCAVATION 340 CY 1.00 340.00
0040 2033000000-E 815 SUBDRAIN FINE AGGREGATE 170 CY 15.00 2550.00
0041 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 10.00 10000.00
0042 2055000000-E 815 6"SUBDRN Y,T,ORL 30 EA 10.00 300.00
0043 2066000000-N 815 CONC PAD SUBDRN OUTLET 2 EA 140.00 280.00
0044 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 12 LF 12.00 144.00
0045 2253000000-E 840 PIPE COLLARS 2 CY 700.00 1400.00
0046 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1500.00 3000.00
0047 2500000000-E 842 CONCRETE RETAINING WALLS 15 CY 700.00 10500.00
0048 2535000000-E 846 ‘(*;"X;(‘*:'I'-g)ONCRETE CURB 140 LF 42.90 6006.00
0049 2556000000-E 846 SHOULDER BERM GUTTER 450 LF 36.30 16335.00
0050 2570000000-N SP  MODIFIED CONCRETE FLUME 2 EA 220.00 440.00
0051 2724000000-E 857 PC REINF BARRIER SNGL FC 290 LF 80.00 23200.00
0052 3030000000-E 862 STL BM GUARDRAIL 675 LF 10.20 6885.00
0053 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 38.50 192.50
0054 3210000000-N 862 GR ANCHOR TYPE CAT-1 3 EA 440.00 1320.00
0055 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1760.00 7040.00
0056 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 1 EA 1320.00 1320.00
0057 3380000000-E 862 TEMP STL BM GUARDRAIL 7125 LF 6.60 4702.50
0058 3389100000-N SP GDRL ANCH UNITS 350 TEMP 4 EA 770.00 3080.00
0059 3557000000-E 866 ADDITIONAL BARBED WIRE 46 LF 1.10 50.60
0060 3559000000-E 866 *(*;)STRAND BW FENCE W/ POSTS 455 LF 6.60 3003.00
0061 3628000000-E 876 PLAIN RIP RAP, CLASS | 17 TON 27.00 459.00
0062 3642000000-E 876 PLAIN RIP RAP, CLASS A 230 TON 25.00 5750.00
0063 3649000000-E 876 PLAIN RIP RAP, CLASS B 21 TON 26.00 546.00
0064 3656000000-E 876 FILTER FABRIC FOR DRAINGE 540 SY 2.00 1080.00
0065  4400000000-E 1110 WORK ZONE SIGNS (STAT) 140 SF 12.00 1680.00
0066 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 266 SF 20.00 5320.00
0067 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 16 SF 13.00 208.00
0068 4430000000-N 1130 DRUMS 102 EA 80.00 8160.00
0069 4435000000-N 1135 CONES 102 EA 15.00 1530.00
0070 4445000000-E 1145 BARRICADES (TYPE IIl) 24 LF 30.00 720.00
0071 4455000000-N 1150 FLAGGER 250 MD 180.00 45000.00
0072 4685000000-E 1205 THERMO PVT MKG LINES 4"90 11,850 LF 0.44 5214.00
0073 4686000000-E 1205 THERMO PVT MKG LINES 4"120 13,090 LF 0.55 7199.50
0074 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 5 EA 220.00 1100.00
0075 4810000000-E 1205 PAINT PVMT MARKINGS 4" 49,879 LF 0.11 5486.69
0076 4845000000-N 1205 PAINT PVT MKG SYMBOL 10 EA 44.00 440.00
0077 6000000000-E 1605 TEMPORARY SILT FENCE 1,000 LF 4.00 4000.00
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TENNOCA CONSTRUCTION CO.

CANDLER, NC
0078 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 30.00 2250.00
0079 6009000000-E 1610 EROS CONTRL STONE CL B 965 TON 30.00 28950.00
0080 6012000000-E 1610 SEDIMENT CONTROL STONE 550 TON 30.00 16500.00
0081 6015000000-E 1615 TEMPORARY MULCHING 6.5 ACR 1320.00 8580.00
0082 6018000000-E 1620 SEED FOR TEMP SEEDING 250 LB 8.80 2200.00
0083  6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 1320.00 1320.00
0084  6024000000-E 1622 TEMPORARY SLOPE DRAINS 250 LF 18.00 4500.00
0085 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 4 EA 175.00 700.00
0086  6030000000-E 1630 SILT EXCAVATION 4,315 CY 4.00 17260.00
0087 6033000000-E 1631 SYNTHETIC ROVING 2,250 SY 2.50 5625.00
0088 6036000000-E 1631 MATTING FOR EROS CONTROL 1,125 SY 2.50 2812.50
0089  6038000000-E SP PERM SOIL REINF MAT 10 SY 15.00 150.00
0090 6042000000-E 1632 1/4" HARDWARE CLOTH 1,000 LF 6.00 6000.00
0091 6045000000-E SP E;T)EMPORARY PIPE 25 LF 44.00 1100.00
0092 6069000000-E 1638 STILLING BASINS 50 CY 20.00 1000.00
0093  6084000000-E 1660 SEEDING AND MULCHING 6.5 ACR 2750.00 17875.00
0094 6087000000-E 1660 MOWING 3.5 ACR 200.00 700.00
0095 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 13.00 650.00
0096 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1600.00 400.00
0097 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 11.00 1650.00
0098  6102000000-E 1664 SODDING 350 SY 16.50 5775.00
0099 6105000000-E 1664 WATER 12 MIG 140.00 1680.00
0100 6108000000-E 1665 FERTILIZER TOPDRESSING 4.75 TON 1300.00 6175.00
0101 6111000000-E SP  IMPERVIOUS DIKE 45 LF 20.00 900.00
0102 6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 110.00 330.00
0103 6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 550.00 8800.00
0104 6123000000-E 1670 REFORESTATION 4.5 ACR 1320.00 5940.00
0105 6126000000-E SP STREAMBANK REFORESTATION 1.35 ACR 3200.00 4320.00
CULVERT ITEMS
0106 8126000000-N 414 CULV EXCAV @ *rrrikiirrk Lump Sum 10000.00
(146+60.000-L-)
0107 8133000000-E 414 FND CONDIT MAT, BOX CULV 9 TON 44.00 396.00
0108 8196000000-E 420 CLASS A CONCRETE (CULV) 244 CY 770.00 18788.00
0109 8245000000-E 425 REINF STEEL (CULVERT) 2,793 LB 1.65 4608.45
WALL ITEMS
0110 8800000000-N SP  MSE RET WALL STA kit Lump Sum 125000.00

(151+90.000-L-)



MAY 21, 2002 02:39 PM

JACKSON

TIP NO R-2224A 6.961023 10:00AM 8/ 8 012
FED AID NO STATE FUNDED 1.122 Ml MAY 21 2002 C200161
GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT EXT.
NC-107 FROM NORTH OF CASHIERS TO SOUTH OF SR-1120.

CONTRACT TOTAL TOTAL 2057572.99

ROADWAY ITEMS SUB-TOTAL 1898780.54

CULVERT ITEMS SUB-TOTAL 33792.45

WALL ITEMS SUB-TOTAL 125000.00

BIDDERS IN ORDER CONTRACT TOTAL

W. C. ENGLISH, INC. 1 1516661.69

TAYLOR & MURPHY CONSTRUCTION CO., INC. 2 1638204.50

PHILLIPS & JORDAN, INC. 3 1923230.21

TENNOCA CONSTRUCTION CO. 4 2057572.99



